

September 28, 2018

REQUEST FOR EXPRESSIONS OF INTEREST ("RFEOI") No.PS20181412
DETAILED DESIGN OF THE ARBUTUS GREENWAY CHARACTER ZONES THREE AND
EIGHT

AMENDMENT No. 1

RE: SCHEDULE 1 - SCOPE OF WORK

Currently States:

1.3 Scope of Work

- g) **Construction Planning:** Complete constructability and risk assessment reviews during design progression. Prepare construction phasing plans and traffic management plans for the site, including coordination of third-party works. Construction phasing plans are to include means of maintaining utility servicing (including coordination with providers), protecting infrastructure that is to remain in place and maintaining transportation and operational access to residential and commercial developments.

Please Change to:

1.3 Scope of Work

- g) **Construction Planning:** **Act on behalf of the City as the Owner's Representative to review the** constructability and risk assessment reviews during design progression. **Review the** construction phasing plans and traffic management plans for the site, including coordination of third-party works. Construction phasing plans are to include means of maintaining utility servicing (including coordination with providers), protecting infrastructure that is to remain in place and maintaining transportation and operational access to residential and commercial developments.

All other conditions and specifications remain unchanged.

This amendment must be completed, and attached to your Response.

NAME OF VENDOR

SIGNATURE OF AUTHORIZED SIGNATORY

DATE