

RFEOI No. PS20220192
CONSTRUCTION SERVICES FOR GRANVILLE BRIDGE CONNECTOR AND NORTH LOOPS
RECONFIGURATION

QUESTIONS AND ANSWERS NO. 1

ISSUED ON March 11, 2022

Q1	Under Schedule 3 - Format for Expressions of Interest: Questionnaire - Health and Safety Certification, item #3 "Submit supervisor training requirements and resume showing experience with similar projects in the past". Is the City referring to supervisor as a dedicated health and safety (onsite) supervisor or construction superintendent? Please clarify.
A1	The supervisor refers to anyone that overviews the work as defined by the OHS Act Part 2, Division 4, Section 23. The supervisor would be included, but not limited to, the working foreman and superintendent. The CSO is a separate submittal and review of qualifications.
Q2	<p>Generally, the information requested in the RFEOI exceeds the requirements of similar type Projects by other government organizations.</p> <p>We respectfully suggest the following adjustments to the RFEOI submission requirements to schedule 3:</p> <ul style="list-style-type: none"> • Key personnel: Reduce key individuals to the following positions: <ul style="list-style-type: none"> • Project manager • Superintendent • Construction Safety officer • Health and Safety Certification: Reduce information request to the following: <ul style="list-style-type: none"> • WorkSafeBC Certificate of Recognition (COR) certification or be registered to obtain a valid COR issued by a WorkSafeBC BC authorized Certifying Partner or other ISO certification (18001 or 45001). • Submit the Construction Safety Officer(s) certification and designation certification, and resume. • Health and Safety Management: Reduce information request to the following: <ul style="list-style-type: none"> • Submission of the current Employer Report Card from WorkSafeBC, as well as submission of Employer Report Card of high-risk contractors such as demolition, hazardous materials, electrical, etc • Submission of statistics and trends over three years. • Submission of the respondent's Health and Safety Program manual outline (Safety manual is quite large) • Provide examples of risk identification and procedures, including the subcontractor's procedures - must include demolition and vibration/impact control. • Traffic Management planning <ul style="list-style-type: none"> • No change • Quality Management: Reduce information request to the following:

RFEOI No. PS20220192
CONSTRUCTION SERVICES FOR GRANVILLE BRIDGE CONNECTOR AND NORTH LOOPS
RECONFIGURATION

QUESTIONS AND ANSWERS NO. 1

	<ul style="list-style-type: none">• Submission of the respondents Quality management program manual outline• Project Management. Project-specific plans is not realistic with the stage of procurement and time provided. Suggest that a general overview of the companies Project management process be submitted.• Project specific questions: suggest limiting this section to two critical operations as the reference projects should provide sufficient evidence of the contractor’s ability to perform the required scope of work.<ul style="list-style-type: none">• Traffic management. Provide a general staging plan for the work• Demolition. Provide a general work method that mitigates the stakeholders concerns (ie. Noise, vibrations). <p>If there is not an opportunity to reduce the submission requirements we would request a 3-week extension to the submission date.</p>
A2	RFEOI submission requirements have been revised, though please note not all requested changes were made. With respect to the Project Management section: samples, not templates, are being requested from previous projects (preferably from the reference projects described under “Respondent Overview and Experience”), rather than for this project. The Word version of Schedules 2 & 3 has been reissued with the amendments made to Schedule 3 and is titled Schedule 2 & 3 Word Version - QA1.
Q3	Can you please extend the closing date by two weeks?
A3	The City is unable to extend the closing date of the RFEOI due to project timelines.

END OF QA 1.