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INVITATION TO TENDER N0. PS20161666 (the “ITT”) 

VANCOUVER LANDFILL – PHASE 3 SOUTHEAST CLOSURE & GAS WORKS 

Tenders are to be addressed to the Supply Chain Management office, 4th Floor, City of Vancouver, 
453 West 12th Avenue, Vancouver, British Columbia, Canada, V5Y 1V4, and must be received in the 
drop box at the Supply Chain Management office prior to 3:00pm, Vancouver Time (as defined in 
Note 3 below), on Thursday, March 9, 2017 (the “Closing Time”).Tenders will be not be publicly 
opened. Tender results can be found within 48 hours of the Closing Time at the following website: 

http://vancouver.ca/doing-business/unverified-tender-results.aspx 

NOTES: 

1. Tenders may be delivered by couriers or otherwise in person at the address specified above, 
prior to the Closing Time. 

2. Tenders must be in sealed envelopes or packages marked with the Tenderer’s name and the 
ITT title and number.  Tenderers should submit one copy of the Tender and one copy of each 
other document required by the Tender Documents, including the bid bond described in Part B 
of this ITT. 

3. “Vancouver Time” will be conclusively deemed to be the time shown on the clock above the 
Supply Chain Management drop box on the 4th Floor of Vancouver City Hall. 

4. The City of Vancouver is open on business days from 8:30 a.m. to 4:30 p.m., Vancouver Time, 
and is closed Saturdays, Sundays, and holidays. 

5. DO NOT SUBMIT TENDERS BY FAX OR E-MAIL. 

6. All queries related to this ITT should be submitted in writing to the attention of: 

Brian Brennan, Contracting Specialist 

Email:  brian.brennan@vancouver.ca 

(the “Contact Person”) 
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1.0 OVERVIEW OF PROJECT 

The purpose of the ITT is to invite tenders from qualified construction contractors for 
performance of the work required (the “Work”) for the construction of landfill closure and gas 
works in the phase 3 southeast area of the City of Vancouver (“City”) landfill facility located in 
the Municipality of Delta in British Columbia (the “Landfill”).  The project is known as the 
Phase 3 Southeast Project (the “Phase 3 SE Project”). The ultimate objective of the ITT is the 
selection of a Tenderer with the capability and experience to efficiently and cost-effectively 
perform and complete the Work. 

1.1 Background 

The Landfill is owned and operated by the City, and serves approximately 40% of the Metro 
Vancouver region, specifically, Vancouver, Delta, Richmond, White Rock, UBC/UEL, and a 
portion of Surrey.  It has been in operation since 1966.  Its operation is authorized by an 
Operational Certificate (OC) issued by the BC Ministry of Environment pursuant to the BC 
Environmental Management Act and Metro Vancouver’s Integrated Solid Waste and Resource 
Management Plan. The current operating agreements with Metro Vancouver and the 
Corporation of Delta expire in 2037. Additional information on the Landfill can be found in the 
Landfill’s annual report at: 

http://vancouver.ca/home-property-development/annual-reports-for-landfill-and-solid-waste-
divisions.aspx 

The OC for the Landfill requires that the Phase 3SE final closure be completed within 1 year 
after it has been filled to the maximum permissible level.  Closure of the Landfill is being 
carried out in a phased manner by closure from time to time of filled portions of it. 

It is expected that the Phase 3SE area of the Landfill will be completely filled in early 2017.   

Closure is planned for summer 2017 as dry weather is required for installation of the 
geomembrane (plastic cap). Progressive closure minimizes the environmental impact of the 
Landfill by maximizing landfill gas capture and minimizing leachate generation from completed 
areas.  

The different areas of the Landfill, including the Phase 3SE area, are shown below: 
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1.2 Work Scope 

In general, landfill closure work involves the installation of a layered cap onto a prepared, 
filled landfill or landfill area.  The layers which make up the layered cap consist respectively of 
gravel, sand, geomembrane, geotextile and topsoil, with vegetation planted in the topsoil 
layer.  In addition, gas works, including vertical extraction wells, piping/connections and 
appurtenances integrated with the layered closure system, are also installed. 

The closure of the Phase 3 SE is to be carried out in 2017. The construction/installation of gas 
works within the Phase 3 SE and Phase 3NE areas are included in the Work. 

The City’s Consultant has prepared the Specifications and Drawings for the Work which 
includes, but is not limited to, the following work outlined further within Schedule 2 – 
Specifications and Drawings: 
 

 Earthworks 
 Landfill Closure 
 Leachate Management Upgrades 
 Surface Water Management Upgrades 
 Landfill Gas Management Upgrades 
 Infrastructure Upgrades and Miscellaneous Works  

1.3 City Provided 
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Following contract award, the City’s Consultant will provide Phase 3SE Closure & Gas Issued for 
Construction, drawings and specifications. The Consultant will also conduct a survey of the 
Phase 3SE area immediately prior to the start of the Work. 

1.4 Location 

The Landfill is located at 5400 72nd Street, Delta, British Columbia.  The Phase 3SE Project 
work site area within the Landfill is further described in the Tender Documents. 

1.5 Schedule  
 
Milestone Date 
Contract Award May 3, 2017 
Project Kickoff Meeting May 8, 2017 
Contractor Mobilization May 12, 2017 
Phase 3 SE Project Closure & Gas Works 
Construction 

May 12, 2017 – October 31, 2017 

Substantial Performance November 1, 2017 
Total Performance November 29, 2017 

1.6 Conflict of Interest 

IF A POTENTIAL TENDERER BELIEVES THAT THE CITY MAY BE UNABLE TO SELECT IT DUE TO A 
CONFLICT OF INTEREST, BUT IS UNCERTAIN ABOUT THIS, THE POTENTIAL TENDERER IS URGED 
TO CONTACT THE CONTACT PERSON AS SOON AS POSSIBLE WITH THE RELEVANT INFORMATION 
SO THAT THE CITY MAY ADVISE THE POTENTIAL TENDERER REGARDING THE MATTER.  SEE 
SCHEDULE “L” FOR AN INDICATION OF THE TYPES OF CONFLICTS OF INTEREST THAT OFTEN 
ARISE. 

2.0 SUSTAINABILITY 

2.1 The City’s Procurement Policy, Ethical Purchasing Policy and related Supplier Code of Conduct 
found at http://vancouver.ca/doing-business/selling-to-and-buying-from-the-city.aspx align 
the City’s approach to procurement with its corporate social, environmental and economic 
sustainability values and goals.  They evidence the City’s commitment to maximize benefits to 
the environment through product and service selection, and to ensure safe and healthy 
workplaces, where human and civil rights are respected.  Each Tenderer is expected to adhere 
to the supplier performance standards set forth in the Supplier Code of Conduct. 

2.2 A Contractor is to provide environmentally sensitive products or services wherever possible. 
Where there is a requirement that a Contractor supply materials, and where such materials 
may cause adverse environmental effects, each Tenderer should indicate the nature of the 
hazard(s) in its Tender. Furthermore, each Tenderer should advise the City of any known 
alternatives or substitutes for such materials that would mitigate such adverse effects. 

3.0 TENDER DOCUMENTS 

3.1 The Tender Documents consist of the following and include the documents referred in Section 
3.3 below:  

(a) Part A – Introduction, and its appendices: 

(i) Appendix 1 –  Mandatory Information Meeting Attendance Form; 

(ii) Appendix 2 – Response Notification Form; and 
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(b) Part B – Terms and Conditions of ITT Process; 

(c) Part C - Form of Tender (including all schedules),  

(d) Part D – Form of Agreement (including all schedules); 

(e) the Specifications (available separately and to be incorporated into the Contract when 
finalized); 

(f) the Drawings (available separately and to be incorporated into the Contract when 
finalized);  

(g) all addenda or amendments to the ITT, and all questions and answers in connection 
with the ITT, issued in writing by the City prior to the Closing Time, as well as any 
addenda, amendments or questions and answers issued in writing by the City after the 
Closing Time and accepted in writing by the Tenderers. 

3.2 Specifications and Drawings will be made available at the FTP site for Tenderers:: 

 https://webtransfer.vancouver.ca/ 

 The user ID is: PS20161666DL@coveftp01 

 The password is: ER4VDY7S 

3.3 The Specifications and Drawings include the “Master Municipal Specifications and Standard 
Detail Drawings” contained within Volume II of the Master Municipal Construction Document.  
For certainty, all of Volume I and the following parts of Volume II of the MMCD are expressly 
excluded from the Tender Documents: Instructions to Tenderers – Part II. General Conditions 
(including Schedule 17.5.3 Letter Agreement with Referee, Changes and Extra Work flow chart, 
and Dispute Resolution Process flow chart). 

4.0 MANDATORY INFORMATION MEETING 

4.1 Tenderers are required to attend the mandatory information meeting (the “Mandatory 
Information Meeting”) on Friday, February 17, commencing at 10:00 a.m. 

4.2 The location of the Mandatory Information Meeting will be: Vancouver Landfill, 5400 72nd 
Street, Delta, Vancouver, British Columbia. 

4.3 All persons attending the Mandatory Information Meeting on behalf of Tenderers must bring 
their own personal protective equipment (PPE) consisting of steel toe footwear, high visibility 
vests, and safety glasses.  

4.4 Tenderers are asked to pre-register for the Mandatory Information Meeting by submitting the 
Mandatory Information Meeting Attendance Form (Appendix 1) to the Contact Person by fax or 
email prior to Wednesday, February 15, at 3:00 p.m. 

5.0 ADMINISTRATIVE REQUIREMENTS 

5.1 Tenderers are asked to indicate their intentions to submit Tenders by submitting the Response 
Notification Form (Appendix 2) to the Contact Person by email on or before Thursday, March 2, 
2017. 

5.2 It is the sole responsibility of each Tenderer to check the City’s website at 
http://vancouver.ca/doing-business/open-bids.aspx regularly for addenda, amendments and 
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questions and answers related to this ITT, which the City may issue at any time during the 
process, and for any reason, at its discretion.  

6.0 CONDUCT OF ITT – INQUIRES AND CLARIFICATIONS 

6.1 The City will have conduct of this ITT, and all communications are to be directed only to the 
Contact Person named on the cover page. 

6.2 It is the responsibility of each Tenderer to thoroughly examine the Tender Documents and 
satisfy itself as to the full requirements of this ITT and their acceptability to the Tenderer.   

6.3 The City welcomes inquiries, requests for clarification or comments from registered Tenderers.  
All inquiries or comments to the City must be in written form only.  All inquiries, requests for 
clarification and comments must be e-mailed to brian.brennan@vancouver.ca prior to 
Thursday, March 2, 2017, and must in each case be addressed to the attention of the Contact 
Person.  In response to inquiries, requests for clarification or comments, the City, in its sole 
discretion, may make amendments to this ITT or may issue questions and answers to all 
Tenderers who have submitted a Response Notification Form and post them on the City’s 
website. 
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CITY OF VANCOUVER 
Purchasing Services 

Invitation to Tender No. PS20161666 

To acknowledge your intent to attend the Mandatory Information Meeting and to ensure that you 
receive the required information, please submit this form to the person identified below in accordance 
with the ITT: 

Brian Brennan 
City of Vancouver 
Email: brian.brennan@vancouver.ca 

Your details: 
 

Tenderer’s Name: 
 

 “Tenderer” 

Address:  

  

  

Telephone:  
Fax:  

Key Contact Person: 
 

E-mail: 
 

We will attend the Mandatory Information Meeting for:  ITT No. PS20161666, “VANCOUVER LANDFILL 
PHASE 3SE CLOSURE & GAS WORKS”. 

 

              
Signature      Name of Authorized Signatory (Please print) 

 

              
E-mail Address (Please print)    Date 
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CITY OF VANCOUVER 
Purchasing Services 

Invitation to Tender No. PS20161666 

To acknowledge your intent to submit a Tender and to ensure that you receive the required 
information, please submit this form to the person identified below in accordance with the ITT: 

Brian Brennan 
City of Vancouver 
Email: brian.brennan@vancouver.ca 

Your details: 
 

Tenderer’s Legal 
Name:  

 “Tenderer” 

Address:  

  

  

Telephone:  
Fax:  

Key Contact Person: 
 

E-mail: 
 

We WILL � / WILL NOT � submit a Tender in response to ITT No. PS20161666, “VANCOUVER LANDFILL 
PHASE 3SE CLOSURE & GAS WORKS” on or before the Closing Time. 
 

              
Signature      Name of Authorized Signatory (Please print) 

 

              
E-mail Address (Please print)    Date 
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1.0 DEFINITIONS AND INTERPRETATION 

1.1 Definitions 

The following capitalized terms have the meanings set out below when used in the Tender 
Documents, unless the context requires otherwise: 

(a) “City” means the City of Vancouver; 

(b) “Closing Time” has the meaning set out on the cover page of this ITT; 

(c) “Contract” means a contract substantially in the form of Part D – Form Agreement, to 
be entered into between the City and a successful Tenderer; 

(d) “Contractor” means a Tenderer, the Tender of which the City has accepted, and 
which Tenderer has consequently entered into a Contract; 

(e) “Drawings” means the portion of the Tender Documents consisting of the graphic and 
pictorial representations of the Work or Work requirements; 

(f) “Engineer” means the architect, engineer or other professional consultant who will act 
as the City’s agent for the purpose of managing and administering a Contract, who may 
be an employee of the City or an independent consultant engaged by the City on its 
behalf; 

(g) “Form of Tender” means the form of tender in Part C – Form of Tender to this ITT on 
which Tenderers are to complete their Tenders; 

(h) “GST” means the tax payable and imposed pursuant to Part IX of the Excise Tax Act 
(Canada), as amended or replaced from time to time; 

(i) “Health and Safety Plan” has the meaning set out in Part B – Terms and Conditions of 
ITT Process and the Specifications (Part D- Form of Agreement, Schedule 2); 

(j) “Information and Privacy Legislation” includes the Freedom of Information and 
Protection of Privacy Act (British Columbia) and the regulations thereunder; 

(k) “Losses” means, in respect of any matter, all: 

(i) direct and indirect; and 

(ii) consequential, 

claims, demands, proceedings, losses, damages, liabilities, deficiencies, costs and 
expenses (including without limitation, all legal and other professional fees and 
disbursements, interest, penalties and amounts paid in settlement, whether from a 
third person or otherwise); 

(l) “Notice of Award” has the meaning set out in Part C – Form of Tender;  

(m) “Notice to Proceed” has the meaning set out in Part C – Form of Tender;  

(n) “PST” means the provincial sales tax payable and imposed pursuant to the Provincial 
Sales Tax Act (British Columbia), as amended or replaced from time to time; 
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(o) “Specifications” means the portion of the Tender Documents consisting of the written 
requirements and standards for products, systems, workmanship, quality, and the 
services necessary for the performance of the Work; 

(p) “Substantial Performance” means substantial performance of the Work such that, 
though not necessarily totally complete, it is ready for full use as intended and/or is 
fully functional as intended as a completed project and the Engineer in writing in 
accordance with the Contract has certified it as such; 

(q) “Tender” means a tender submitted to the City in response to this ITT, or as used in 
Part C – Form of Tender, a particular such entity; 

(r) “Tender Contract” means the contract between the City and each Tenderer governing 
the ITT process; 

(s) “Tender Documents” means the documents identified as such in Part A - Introduction;  

(t) “Tenderer” means an entity eligible to participate in this ITT process; 

(u) “Tender Price” means the amount stipulated by the Tenderer in the space provided 
therefor in the Form of Tender, including all applicable taxes, which price, for greater 
certainty, is the Tenderer’s proposed Contract Price to complete all of the Work; 

(v) “Total Performance” means, as certified in writing by the Engineer in accordance with 
the Contract, the total, complete performance of the Work as required under the 
Contract, including correction of all deficiencies, but excluding any warranty work 
required during warranty periods under the Contract; 

(w) “Work” means the total construction and related services required by the Tender 
Documents; and 

(x) “Work Site” or “Site” means the place where the Work is to be carried out. 

All other capitalized terms used in this ITT have the meanings given to them elsewhere in the 
ITT. 

1.2 Interpretation 

(a) In the Tender Documents, any reference to the masculine, the feminine or the neuter 
includes the others unless the context requires otherwise.  Also, any reference to the 
singular includes the plural where appropriate. 

(b) If there is a conflict between or among (i) the Specifications and Drawings and (ii) the 
other Tender Documents, the other Tender Documents shall prevail over the 
Specifications and Drawings. 

(c) In these Tender Documents, the word “should” and the terms “is asked to” and “are 
asked to” are used to denote actions or Tender inclusions that, while not mandatory, 
are strongly recommended.  In contrast, the terms “will”, “shall”, “must”, “is to”, 
“are to”, “is required to” and “are required to” are used to denote mandatory 
requirements of the ITT.  If a Tenderer is uncertain as to whether or not a particular 
action or Tender inclusion is mandatory, the Tenderer should submit an inquiry to the 
Contact Person.    
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2.0 SUBMISSION INSTRUCTIONS 

2.1 Each Tenderer must complete its Tender on the Form of Tender and submit its Tender in 
accordance with the instructions set forth on the cover page of the ITT and elsewhere herein. 

2.2 Any Tender received after the Closing Time may be returned unopened to the Tenderer. 

2.3 Faxed or emailed Tenders and/or other documents will not be accepted. 

2.4 Each Tender must be signed by an authorized signatory or authorized signatories of the 
Tenderer (as necessary for due execution on behalf of the Tenderer).  Each Tender by a 
company or partnership should specify the full legal name of the legal entity submitting the 
Tender. 

2.5 All blank spaces in the Form of Tender should be filled in and all schedules completed.  Any 
failure by a Tenderer to complete the Form of Tender may result in preference being given to 
competing Tenderers.  All prices and notations should be legibly written in a non-erasable 
medium.  Erasures, interlineations or other corrections should be initialled by an authorized 
signatory of the Tenderer. 

2.6 Subject to any alternatives or options in respect of which the City requests pricing or other 
information in a Schedule to the Form of Tender, Tenders are to be all inclusive and without 
qualification or condition. 

2.7 The City may, at any time and for any reason, extend the Closing Time by means of a written 
amendment published on the City’s website, as set out in Part A - Introduction. 

2.8 A Tenderer that has already submitted a Tender may amend its Tender prior to the Closing 
Time: a) by submitting an amendment identifying a plus or minus variance to the Tenderer’s 
Tender Price; or b) by sending in a completely new Tender, clearly indicating it replaces the 
previously submitted Tender.  Any such revision must clearly identify the ITT number and the 
Closing Time.  A Tender revision submitted as aforesaid shall effectively amend the Tender and 
the City shall only review and evaluate the Tender as amended. 

2.9 The City will not be responsible for any cost incurred by any Tenderer in preparing a Tender. 

3.0 BONDS  

3.1 Tenders will be irrevocable and each offer made therein shall remain open for acceptance by 
the City for a period of ninety (90) calendar days after the Closing Time.  Each Tender must be 
accompanied by a bid bond valid for a period of ninety (90) calendar days commencing on the 
Closing Time, payable to the “City of Vancouver”, in the amount of ten percent (10%) of the 
Tender Price, and not a dollar amount, as a guarantee of the due execution of a Contract and 
the delivery of the performance bond and labour and material payment bond required by the 
Form of Tender.  The forms of these bonds are to be those issued by the Canadian Construction 
Documents Committee as follows: 

 

Bid Bond: CCDC 220 (latest) 

Performance Bond: CCDC 221 (latest) 

Labour and Material Payment Bond: CCDC 222 (latest) 
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3.2 Each Tender must be accompanied by a “Consent of Surety”, substantially in the form provided 
as a schedule to the Form of Tender, duly completed by a surety company authorized and 
licensed to carry on business in British Columbia. 

3.3 The bid bonds of unsuccessful Tenderers will be returned to them as soon as possible after the 
Contract is awarded and the bid bond of the Tenderer to whom the award is made will be 
returned upon execution of the Contract, delivery of a performance bond for 50% of the Tender 
Price and a labour and material payment bond for 50% of such price, commencement of the 
Work, and compliance with any other conditions set out in the Form of Tender. The cost of all 
bond premiums must be included in the Tender Price. 

3.4 All bonds must be issued by a surety company authorized and licensed to carry on business in 
British Columbia. 

4.0 TENDER PRICE 

4.1 Subject to any adjustment for changes to the Work, which is approved by the City in 
accordance with the Tender Documents or Contract Documents, the Tender Price shall be the 
maximum compensation owing to the Contractor for the Work and the Contractor’s 
compensation shall cover and include all profit and all costs of supervision, labour, material, 
equipment, overhead, financing and all other costs and expenses whatsoever incurred in 
performing the Work. 

4.2 If unit prices or other price breakdowns are requested in a schedule to the Form of Tender, 
such information should be included in the Tender.  Furthermore, if such unit prices or other 
price breakdowns are requested in a schedule to the Form of Tender, such amounts may be 
used to compute interim progress payments and will be reviewed by the City in its evaluation 
of Tenders; therefore Tenderers should ensure that such amounts accurately reflect their costs 
for each item.  A Tenderer may be required to justify any submitted unit price or other price 
breakdown. 

4.3 If an itemized breakdown of the Tender Price is requested in a schedule to the Form of Tender, 
the City may delete any items in order to meet any budget limitation and award a Contract for 
only the remaining items to a Tenderer who is agreeable thereto. 

5.0 ACCEPTANCE OF TENDERS 

5.1 Despite anything to the contrary contained in the Tender Documents: 

(a) Tenderers are notified that the lowest or any Tender need not necessarily be accepted 
and the City reserves the right to reject any and all Tenders at any time, or cancel the 
ITT process, without further explanation or to accept any Tender that is considered 
advantageous to the City. 

(b) Acceptance of any offer made within a Tender is contingent on funds being approved 
and a contract award being made by, or pursuant to authority delegated by, Vancouver 
City Council and the compliance of the Tenderer with the conditions required to be 
satisfied upon receipt of a Notice of Award. 

(c) Tenders which fail to conform to the Tender Documents may or may not be disqualified 
or rejected.  The City may or may not waive any non-compliance with the Tender 
Documents, including any material non-compliance, irregularity or anomaly, and 
including any non-compliance as to the timing of delivery of anything required by the 
Tender Documents, and may at its sole discretion elect to retain for consideration 
Tenders which are non-conforming because they do not contain the content or form 
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required by the Tender Documents or because they have not complied with the process 
for submission set out in this ITT. 

(d) Where the City is of the view, in its sole discretion, that there is an ambiguity or other 
discrepancy which cannot be discerned or resolved from examining the contents of a 
Tender, then whether or not such an ambiguity or discrepancy actually exists on the 
face of the Tender, the City may, prior to any Contract award, solicit clarification from 
the Tenderer or accept clarification from the Tenderer on any aspect of the Tender. 
Such clarification may include the acceptance of any further documents or information 
which will then form part of the Tender. The soliciting or accepting of such 
clarification (whether or not solicited) by the City will be without any duty or 
obligation of the City to advise any other Tenderers or to allow them to vary their 
Tender Prices as a result of the acceptance of clarification from any one or more 
Tenderers and the City will have no liability to any Tenderer as a result of such 
acceptance of clarification. 

(e) The award of any Contract will be based on an evaluation of the Tenders by the City to 
determine which, in the City’s opinion, offer the best overall value to the City.  The 
City expects to place the greatest emphasis on price; however, the City may take into 
account other factors affecting value, including those concerning quality, service or 
sustainability, or Tenderers’ past work, reputations or experience.  The City may also 
focus, where relevant, on the overall net impact of a Tender (or an offer therein) on 
the finances of the City (including both capital and operating costs).  Therefore, the 
City may accept a Tender other than the lowest Tender. 

(f) If the City determines that all Tender Prices are too high, all Tenders may be rejected. 

(g) The City may, prior to any Contract award, agree, with the Tenderer considered to 
provide best value or any one or more Tenderers, to certain changes to the scope of 
the Work or certain changes to Contract conditions, in each case without having any 
duty or obligation to advise any other Tenderers or to allow them to vary their Tender 
Prices as a result of such changes, and the City will have no liability to any other 
Tenderer as a result of such changes.  However, each Tender must be a tender in 
respect of the Work set forth herein, to complete that Work, under an agreement in 
the form of the Form of Agreement included as Part D of the ITT, and not propose 
variations thereto. 

(h) Each Tenderer acknowledges and agrees that the City will not be responsible for Losses 
incurred by the Tenderer as a result of or arising out of submitting a Tender, or due to 
the City’s acceptance or non-acceptance of its Tender, or any part thereof, or any 
breach by the City of the Tender Contract between the City and the Tenderer, or 
arising out of any Contract award not being made in accordance with the express or 
implied terms of the Tender Documents. 

(i) The City may award a Contract on the basis of policies and preferences not stated in 
the Tender Documents or otherwise than as stated in the Tender Documents. 

(j) Prior to any Contract award, a Tenderer may be required to demonstrate financial 
stability.  Should the City so request, a Tenderer may be required to provide annual 
financial reports or a set of financial statements prepared by an accountant. 

(k) City guidelines or policies that may be applicable to the ITT will not give rise to legal 
rights on the part of any Tenderer, Contractor, subcontractor, supplier, or other person 
as against the City and will in no case create any liability on the part of the City. For 
certainty, the City’s Procurement Policy, as amended or replaced from time to time, is 
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now agreed to be an internal guideline document and creates no legal rights or 
obligations with respect to this ITT. 

(l) The City may reject any Tender by a Tenderer that has engaged in collusion with 
another Tenderer or otherwise attempted to influence the outcome of the ITT other 
than through the submission of its Tender. 

(m) The City may elect, in its sole discretion, to accept for consideration Tenders that 
contain conditions or qualifications that are in the nature of corrections of typos or 
resolutions of internal inconsistencies in this ITT or the Form of Agreement in Part D, or 
that represent immaterial changes to the Form of Agreement in Part D and do not 
consist of changes of substance or changes to allocations of risk, or with respect to the 
scope of any Work, that are for the avoidance of doubt only and do not suggest any 
deviation from the requirements of the ITT.  This Section 5.1(m) is a reservation of 
rights for the benefit of the City and no Tenderer may rely on this paragraph to qualify 
its Tender. 

6.0 AWARD OF CONTRACT 

6.1 Award of a Contract will be subject to approval by, or pursuant to authority delegated by, 
Vancouver City Council and the Tenderer’s compliance with the conditions required to be met 
upon receipt of the Notice of Award. 

6.2 Any successful Tenderer will become a Contractor and will be required to sign a Contract with 
the City, subject to any amendments approved by the City in writing. 

7.0 EXAMINATION OF TENDER DOCUMENTS 

7.1 Each Tenderer should examine the Tender Documents and must also satisfy itself of the extent 
of the Work.  Each Tenderer must make its own estimate of the facilities and difficulties 
attending the performance and the completion of the Work. 

7.2 No allowance will be made on behalf of a Contractor for any error, omission or negligence on 
the Contractor’s part or for non-compliance with the requirements of the foregoing clause 7.1. 

8.0 SITE EXAMINATION/PRE-SUBMISSION DUE DILIGENCE BY TENDERER 

8.1 Tenderers should make a careful examination of the Work Site and investigate and satisfy 
themselves at their own risk and expense as to all matters relating to the nature and extent of 
the Work, the means of access to the Work Site, the extent of required coordination with 
public use of adjacent areas, and any and all matters which are referred to in the 
Specifications and Drawings and other Tender Documents, or which are necessary for the full 
and proper completion of any Work or are required by the conditions under which it must be 
performed.  No allowance will be made subsequently for any error, negligence, interpretation, 
or misinterpretation on a Contractor’s part. 

8.2 The City and the Engineer do not make any representations or warranties concerning the 
completeness or accuracy of Work Site and geotechnical information (if any) provided in or 
with the Tender Documents, and each Tenderer must evaluate such information as part of its 
overall assessment of actual Work Site conditions. 

8.3 If any Tenderer wishes to evaluate any Work Site conditions, and, for that purpose, requires 
access or documents from the City beyond the access and documents already provided for in 
this ITT, the City encourages the Tenderer to submit a written request to the City as far in 
advance of the Closing Time as is possible. The City will then consider whether or not to 
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facilitate the request.  In response to such a request, the City may elect to, itself, undertake a 
particular study and distribute the results to all Tenderers. 

9.0 INTERPRETATION AND CLARIFICATIONS 

9.1 If any Tenderer is in doubt as to the correct interpretation of any part of the Specifications, 
Drawings, or other Tender Documents, the Tenderer should request an interpretation of the 
same from the City by the time stated in Part A - Introduction, Section 6.3.  In the absence of 
such a request, the Tenderer’s Tender will be presumed to be based upon the interpretation 
that may be subsequently given in accordance with the Contract Documents, after award of a 
Contract. 

9.2 Prior to the Closing Time, requests for clarification of the Specifications, Drawings, or other 
Tender Documents may be answered in writing by the City and sent to all prospective 
Tenderers who have submitted a Response Notification Form on or before the indicated 
deadline.  The City is not responsible for any other explanations or interpretations of the 
Specifications, Drawings or other Tender Documents.  

10.0 PRODUCT APPROVAL 

10.1 Wherever any material, machinery, equipment or fixture (any “Product”) is specified or shown 
in the Tender Documents by reference to a proprietary item, product or model number, 
catalogue number, manufacturer or trade name or similar reference, each Tenderer obligates 
itself to submit its Tender and, if applicable, accept award of a Contract based upon the use of 
such Product.  Use of any such reference in the Tender Documents is intended to establish the 
measure of quality which the City (or its Engineer) has determined to be requisite and 
necessary for the Work.  Where two or more Products are shown or specified, the Contractor 
has the option of which to use. 

10.2 For approval of Products other than those specified in the manner described in the preceding 
paragraph, a Tenderer should submit in writing to the City, at least five business days prior to 
the Closing Time, a request for approval thereof.  Such requests for approval must clearly 
define and describe the Product for which approval is requested.  Requests should be 
accompanied by manufacturer’s literature, specifications, drawings, cuts, performance data or 
other information necessary to completely describe the items.  Approval by the City will be 
given only in the form of an addendum to the Specifications issued by the City. 

10.3 Approvals of non-specified Products pursuant to the preceding paragraph shall be effective only 
if such Products conform technically to the Specifications. 

11.0 INSURANCE 

11.1 Each Tenderer should ensure that it can maintain the insurance described in the Form of 
Agreement (Part D).   

11.2 The Tenderer should complete and submit the “Certificate of Existing Insurance” attached as a 
Schedule to the Form of Tender, together with the “Undertaking of Insurance” attached as a 
Schedule to the Form of Tender.   

11.3 Following Contract award, a successful Tenderer will be required to complete a “Certificate of 
Insurance” for the Work, a copy of which is attached as a schedule to the Form of Tender. 
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12.0 WORKSAFEBC 

12.1 The Tenderer should ensure that it can comply with all WorkSafeBC requirements, as described 
in the Form of Agreement (Part D). 

13.0 LABOUR RATES AND EQUIPMENT 

13.1 Tenderers should provide, if requested in a schedule to the Form of Tender, the force account 
labour and equipment rates setting out the all-inclusive hourly rates for all applicable types of 
equipment as well as the all-inclusive hourly rates for all applicable categories of labour, which 
rates will then apply pursuant to any Contract. 

14.0 LISTS OF SUBCONTRACTORS AND SUPPLIERS 

14.1 Tenderers must provide, if requested in a schedule to the Form of Tender, lists of proposed 
subcontractors and suppliers, specifying the name and address of, and the portion of the Work 
to be completed by, or the equipment or materials to be supplied by, each proposed 
subcontractor or supplier. 

14.2 The City reserves the right to object to any of the proposed subcontractors or suppliers listed 
in a Tender.  If the City objects to a listed subcontractor or supplier, then the City will permit 
a Tenderer to propose a substitute subcontractor or supplier acceptable to the City.  A 
Tenderer will not be required to make such a substitution and, if the City objects to a listed 
subcontractor or supplier, the Tenderer may, rather than propose a substitute subcontractor or 
supplier, consider its Tender rejected by the City and, by written notice, withdraw its tender.  
The City shall, in that event, return the Tenderer’s bid security. 

15.0 TAXES AND FEES 

15.1 The successful Tenderer will be required to obtain and pay for any applicable municipal, 
provincial and federal permits and licences necessary for the proper completion of the Work.  
The City will not be liable in any manner for the same, and the successful Tenderer agrees to 
indemnify and save the City harmless from and against all claims and Losses in relation to 
obtaining and paying for any applicable municipal, provincial and federal permits and licences 
necessary for the proper completion of the Work. 

15.2 Each Tenderer’s Tender Price (and each other price offered by the Tenderer in its Tender, if 
applicable) must, unless otherwise expressly stated, be inclusive of all applicable municipal, 
provincial, federal and other taxes, and all customs and excise duties and other assessments 
and charges, including sales taxes assessed upon the sale of goods and services to the City 
under the Contract, and the successful Tenderer agrees to indemnify and save the City 
harmless from and against all claims which shall be made with respect thereto.  

16.0 NON-RESIDENT WITHHOLDING TAX 

16.1 Tenderers are advised that, if the Contractor is not a resident of Canada, federal tax 
legislation may require that a certain percentage of any Contract Price otherwise payable to 
the Contractor be withheld by the City and remitted to the Receiver-General for Canada.  The 
percentage required to be withheld and remitted varies depending on, among other things, the 
country of residence, the provisions of any applicable tax treaties and the nature of the 
payment.  Non-resident Tenderers may contact the Vancouver office of the Canada Revenue 
Agency for further details.  Under any Contract, any and all money so withheld and remitted 
shall be treated as a payment to the Contractor against the Contract Price. 
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17.0 NO CLAIM AGAINST THE CITY 

17.1 The Tenderer acknowledges and agrees that the City will not be responsible for any Losses 
incurred by the Tenderer, including, without limiting the generality of the foregoing, any 
Losses incurred by the Tenderer directly or indirectly caused by any act or omission of the City 
or breach of any agreement or duty by the City, express or implied, and by submitting a Tender 
each Tenderer shall be deemed to have agreed that it has no claim whatsoever. 

17.2 The Tenderer now indemnifies and will protect and save the City and any of its employees, 
advisors or representatives (including the Engineer) harmless from and against all Losses, in 
respect of any claim or threatened claim by any of its subcontractors, or materials or 
equipment suppliers alleging or pleading: 

(a) a breach of the Tender Contract by the City or any of its employees, advisors or 
representatives (including the Engineer); 

(b) an unintentional tort, of the City or any of its employees, advisors or representatives 
(including the Engineer), occurring in the course of conducting this ITT; or 

(c) liability on any other basis related to the ITT or the Tender Contract. 

18.0 DISPUTE RESOLUTION 

18.1 Any dispute relating in any manner to this ITT, except only disputes arising between the City 
and any Tenderer to whom the City has made an award of a Contract, which arise under such 
Contract, will be resolved by arbitration in accordance with the Commercial Arbitration Act 
(British Columbia), amended as follows: 

(a) The arbitrator will be selected by the City's Director – Supply Chain Management;  

(b) Sections 17.1 and 17.2 above will: 

(i) bind the arbitrator, the Tenderer and the City; and 

(ii) survive any and all awards made by the arbitrator; and 

(c) The Tenderer will bear all costs of the arbitration. 

19.0 CONFIDENTIALITY AND PRIVACY 

19.1 Each Tender, once submitted to the City, will be held in accordance with the City’s role as a 
public body required under Information and Privacy Legislation to protect or disclose certain 
types of records according to certain statutory rules.  Each Tender, upon submission to the 
City, will be received and held in confidence by the City, unless and to the extent that it is or 
must be disclosed pursuant to Information and Privacy Legislation or other applicable legal 
requirements, and except that the City may publicly disclose information about or from 
Tenders, including without limitation names and prices, in the course of publicly reporting to 
the Vancouver City Council about the ITT. 

19.2 If unsuccessful, a Tenderer, at the City’s request, shall destroy or return all copies and 
originals (in any format or medium) of the Tender Documents. 

20.0 RELEASE OF INFORMATION RESTRICTED 

20.1 The release of information about Tenders is restricted.  Tenderers may attend the opening and 
registering of Tenders (referred to on the cover page of this ITT) in order to obtain information 
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concerning the names of the other Tenderers who have submitted a Tender and the Tender 
Price shown on each Form of Tender. However, no other information is anticipated to be 
disclosed by the City. 
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Tender of:  

 Legal Name of Person, Partnership or Corporation 
(the “Tenderer”) 

Business Address:  

Postal or Zip Code:  

Cheques Payable to/Remit 
to Address: 

 

Postal or Zip Code:  

Key Contact Person:  

Telephone No.:  Fax No.:  

E-mail:  

Tax Registration Numbers 
(as applicable): 

 

Dun & Bradstreet Number 
(if available): 

 WorkSafeBC 
Account Number: 

 

City of Vancouver Business 
License Number (or, if 
available, Metro West Inter-
municipal Business License 
Number): 

 Date, Jurisdiction 
and Form of 
Organization (as 
applicable):  
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1.0 TENDER PRICE AND SCHEDULE 

Having carefully read and examined the Tender Documents, and having agreed to the terms 
and conditions set out in Parts A and B of the ITT, the undersigned Tenderer (for purposes of 
this Tender, the “Tenderer”) offers to complete the Work and to furnish all plant, tools, 
equipment, labour, products, material and supervision necessary therefor, and to enter into an 
agreement in the form of the Form of Agreement set forth as Part D of the ITT to execute the 
Work, for the Tender Price specified below. 

 

ITT NO. PS20161666 

The Tender Price (including all costs, taxes and fees)(as per Schedule A), is 
           dollars 
and        cents ($    ) 

The Tender Price includes all PST and GST. 

The Tenderer’s offer to complete all of the Work is an offer made according to the following 
schedule: 

(a) Work will begin by May 12, 2017, subject to the City issuing a Notice to Proceed. 

(b) Substantial Performance will occur by November 1, 2017. 

(c) Total Performance will occur by November 29, 2017. 

2.0 ELECTRONIC PAYMENTS ACKNOWLEDGEMENT 

If awarded a contract, the Tenderer agrees that all payments to be made by the City will be by 
electronic funds transfer, and the Tenderer will provide the City with the necessary banking 
information to facilitate this process. 

3.0 IRREVOCABILITY; NOTICE OF AWARD 

The Tenderer agrees that this Tender will be irrevocable and open for acceptance by the City 
for a period of ninety (90) calendar days commencing on the Closing Time, even if the Tender 
of another Tenderer is accepted by the City.  If within this period the City delivers a written 
notice by which the City accepts the Tender (a “Notice of Award”), the Tenderer will, within 
ten (10) Working Days of the receipt of the Notice of Award, deliver to the City:  

(a) a performance bond and a labour and material payment bond, each in the amount of 
fifty percent (50%) of the Tender Price, issued by a surety licensed to carry on the 
business of suretyship in the province of British Columbia, and in a form acceptable to 
the City; 

(b) a detailed construction schedule consistent with the preliminary construction schedule 
included in this Tender, which indicates the timing of the major activities of the 
relevant Work and provides sufficient detail of the critical events and their inter-
relationship to demonstrate such Work will be performed by the relevant completion 
date stated in this Tender; 
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(c) a detailed traffic management plan addressing vehicular and pedestrian movement, 
safety and access with specific detailing on methods, signage and materials used to 
maintain Work Site operations and access to staff and public users of the Work Site; 

(d) a detailed Work Site-specific safety and health plan addressing as a high-level overview 
the health and safety issues including, but not limited to hazards, mitigation measures, 
site orientations, safety meetings, first aid attendant requirements, and training 
requirements and record keeping; 

(e) a WorkSafeBC number and a “clearance letter” confirming that the Tenderer is in 
WorkSafeBC compliance; 

(f) a valid City of Vancouver or MetroWest Inter-Municipal business licence; 

(g) banking details to support payments by Electronic Funds Transfer (EFT);  

(h) a completed and signed Certificate of Insurance (in the form attached as a schedule to 
this Form of Tender) indicating that all of the insurance coverage required by the 
Contract is in place; and 

(i) a completed Contractor’s Pre-Contract Hazard Assessment Form (in the form of 
Schedule 11 to the Form of Agreement). 

4.0 NOTICE TO PROCEED 

The Tenderer agrees that upon the City’s receipt and acceptance (in the City’s discretion) of 
the required submissions listed above, the Tenderer will, within two (2) Working Days, execute 
and return to the City the Contract and the other Contract Documents requiring execution (in 
each case, as prepared by the City for execution) and, upon the City’s receipt and acceptance 
thereof, the City may deliver to the Tenderer a “Notice to Proceed”, and the Tenderer will: 

(a) commence the relevant Work within two (2) Working Days of the receipt of the Notice 
to Proceed or such longer time as may be otherwise specified in the Notice to Proceed; 
and 

(b) issue, post, and copy the City on the “Notice of Project” as and when required under 
section 20.2 of the Occupational Health & Safety Regulation (BC Regulation 296/97). 

5.0 CONDITIONS 

(a) The Tenderer agrees that if the Tenderer receives a Notice of Award or a Notice to 
Proceed and fails or refuses to comply with the requirements stated in the foregoing 
clause 3.0 or clause 4.0, as the case may be, then such failure or refusal will be 
deemed to be a repudiation of the Tender Contract and refusal to enter into the 
relevant Contract and the City may, on written notice to the Tenderer, award the 
Contract to another party.  It is further agreed that, as full compensation on account of 
damages suffered by the City because of such failure or refusal, the bid security shall 
be forfeited to the City in the amount equal to the lesser of: 

(i) the face value of the bid security; and 

(ii) the amount by which the Tender Price is less than the amount for which the 
City contracts with another party to perform the Work. 
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(b) The lowest or any submitted tender will not necessarily be accepted.  The City reserves 
the right to reject this Tender at any time without further explanation or to accept any 
Tender considered advantageous to the City. 

(c) The schedules attached to this Form of Tender form an integral part of the same. 

6.0 ADDENDA, AMENDMENTS AND QUESTIONS AND ANSWERS 

The Tenderer acknowledges receipt of the following addenda, amendments and questions and 
answers to the Tender Documents: 

 

Addendum No. 

 

 

Amendment No. 

 

 

 

Questions and Answers No.  

 

 

 

The Tenderer agrees that it thoroughly understands and accepts the terms and conditions 
contained therein. 

7.0 CERTIFICATION 

The Tenderer represents and warrants that this Tender complies in all respects with the Tender 
Documents. 

8.0 LABOUR 

The above stated price is based on the Work under the Contract being performed by 
union/non-union labour.  (Delete “union” or “non-union” as applicable). 

9.0 CONTRACT TERMS IN THE ITT 

Without limitation, the Tenderer expressly agrees with the City to all of the terms and 
conditions set forth in Part A and Part B of the ITT and is bound thereby. 
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SIGNED on behalf of the Tenderer this    day of   20  by the duly 
authorized signatory or signatories of the Tenderer: 

Per:        

Name and Title:      

Per:        

Name and Title:      

 

If the Tenderer has a corporate seal, the 
corporate seal should be applied in the 
space below: 

If the Tenderer is an individual, a proprietorship or a 
partnership, the above signature(s) should be 
witnessed: 

        
Witness signature 

        
Witness name 

        
Witness address 
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SCHEDULE “A” 

SCHEDULE OF QUANTITIES AND PRICES 

EACH TENDERER MUST COMPLETE THIS SCHEDULE A, AS AMENDED, IN FULL.  EACH PAGE OF THIS 
SCHEDULE A MUST BE INITIALLED BY THE SIGNATORIES OF THE FORM OF TENDER.  TENDERS MUST 
NOT BE SUBMITTED WITHOUT A COMPLETED AND DULY EXECUTED SCHEDULE A. 
 
NOTE: The contents of this Schedule A are contained on a separate Excel spreadsheet which can be 
found on the FTP site specified in Part A – Introduction – Section 3.2.  Pricing is to be entered into the 
Excel spreadsheet and submitted, within the Tender, in the form of one (1) completed hard copy and 
one (1) soft copy on a USB stick or flash drive.  Each hard copy should be initialled by the signatories of 
the Form of Tender. 

The Tender Price is to be itemized, apportioned and set out on the Excel spreadsheet for this Schedule 
A in accordance with the table shown thereon.  The prices Tenderers put into each of the numbered 
rows of the table shall include (i) all labour, material and other costs, (ii) overhead and profit, (iii) 
PST, and (iv) all other taxes, duties, assessments, charges and fees, except for GST.  GST shall be 
shown separately on the row provided therefor. 

EVERY ROW OF THE TABLE SHOULD BE COMPLETED WITH A DOLLAR AMOUNT, EVEN IF THAT 
DOLLAR AMOUNT IS $0. 

NOTE: Prices should be PST-inclusive.  Only GST is to be shown as a separate line item.  

The sum of the amounts shown in the table below should equal the Tender Price stipulated in the 
space provided in the Form of Tender which, for greater certainty, is the Tenderer’s proposed Contract 
Price for a Contract to complete all of the Work.     
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SCHEDULE “B” 

PRELIMINARY CONSTRUCTION SCHEDULE 

 

The Work is expected to begin by May 12, 2017 and substantial performance is targeted for November 
29, 2017. Please clearly define time requirements for project milestones identified in the table below.  
If necessary, please add an attachment to this Schedule.   
 

TABLE 1 – PROJECT MILESTONES 

Milestone Date of Completion 

Contract Award May 3, 2017 

Project Kickoff Meeting May 8, 2017 

Contractor Mobilization May 12, 2017 

Phase 3 SE Closure & Gas Works 
Construction 

May 12, 2017 – October 31, 2017 

Substantial Performance November 1, 2017 

Total Performance November 29, 2017 

Additional pages may be attached to this page.  Each such additional page is to be clearly marked 
“ITT No. PS20161666, FORM OF TENDER – SCHEDULE B”, and is to be signed by the Tenderer. 
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Work 
Descriptions 

2017 

May June July August September October November 
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1
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2
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1
6 

2
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3
0 6 

1
3 

2
0 

2
7 

Submission of 
required 
documents as 
per Part C – 
Form of 
Tender – 
Section 3.0 
Irrevocability 
(Notice of 
Award)                                                               
Work Start 
Date (As 
described 
above)                                                               
H&S Plan 
Submission                                                               
Traffic 
Management 
Plan                                                               
Construction 
Material 
Procurement                                                                
Phase 3 SE 
Closure                                                               

Earthworks                                                               
Vertical Gas 
Wells                                                               
Horizontal 
Collectors                                                               
Liner 
Installation                                                                
Leachate 
Network                                                               
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Functional 
Stormwater 
Network                                                               

Functional 
Gas Network                                                               
Phase 3 NE 
LFG Works                                                               

Earthworks                                                               
Vertical Gas 
Wells                                                               
Horizontal 
Collectors                                                               
Leachate 
Network                                                               
Provisional 
Works                                                               
Substantial 
Performance                                                                
Total 
Performance                                                                
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SCHEDULE “C” 

SUBCONTRACTORS AND SUPPLIERS 

 

1.0 SUBCONTRACTORS 

The Tenderer intends to use the following subcontractors for the portions of the Work 
identified below.  All subcontractors who will perform any portion of the Work should be listed. 
The Tenderer must utilize only those Subcontractors and Suppliers named in Schedule "C"; any 
substitutions require prior written approval from the Consultant. The Tenderer is to supply CV's 
for all Subcontractors and Suppliers listed below. 
 

 

 

Additional pages may be attached to this page.  Each such additional page is to be clearly marked 
“ITT No. PS20161666, FORM OF TENDER – SCHEDULE C”, and is to be signed by the Tenderer. 

Some companies known to provide Work related services are: 

• Drilling: Recovery Drilling Services; Henry Drilling; Construction Drilling;  

• Pipe Welding: Corix; Sandale;  

• Hydroseeding: Erosion Control Contractors; 

• HDPE Pipe Fabrication:  Corix;  

Note that the above list is not an endorsement or pre-qualification of any kind for those listed and is 
not an all-inclusive list for the purposes of this Tender. 

Subcontractor Address Type of Work 
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2.0 SUPPLIERS 

The Tenderer intends to use the following suppliers and manufacturers for the Work. The 
Tenderer must utilize only those Suppliers and Manufacturers named in Schedule "C"; any 
substitutions require prior written approval from the Consultant. The Tenderer is to supply CV's 
for all Suppliers and Manufacturers listed below. 
 

Additional pages may be attached to this page.  Each such additional page is to be clearly marked “ITT 
PS20161666, Phase 3SE Closure and Gas Works – Vancouver Landfill, FORM OF TENDER – SCHEDULE C”, 
and is to be signed by the Tenderer. 

Some manufacturers known to supply Work related products are: 

• Pipe: Chemline; ISCO; Performance;  

• Valves:  Chemline Plastics;  

• Pumps: Jeneer Group;  

• Monitoring Devices: QED Environmental Systems; 

• Flexible Hose:  Kanaflex Corporation;  

• Well Head Adapter:  ATZ Applied Technologies; 

Note that the above list is not an endorsement or pre-qualification of any kind for those subcontractors 
and is not an all-inclusive list for the purposes of this Tender. 

Supplier Manufacturer Supplier Address Item 
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SCHEDULE “D” 

TENDERER’S EXPERIENCE WITH RELATED WORK 

Tenderers should confirm that they and their proposed subcontractors have the required experience to 
perform the Work.  Each Tenderer should submit information concerning a minimum of three 
completed projects similar in scope and size to the Work, for each of itself and its proposed 
subcontractors, including the following information: 
 

Description of Project:  

  

  

  

Location of Project:  

Contract Value:   $       (Cdn. Dollars) 

Start and Completion Dates:  

Completed on Schedule? Yes No (Circle Correct Response) 

Name of Contract City:  

Name of Project Reference:  

Current Telephone Number and E-mail of Project Reference: 

 

 

Names of Key Personnel and Subcontractors: 

 

 

 

Description of Project:  

  

  

  

Location of Project:  

Contract Value:   $       (Cdn. Dollars) 

Start and Completion Dates:  

Completed on Schedule? Yes No (Circle Correct Response) 
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Name of Contract City:  

Name of Project Reference:  

Current Telephone Number and E-mail of Project Reference: 

 

 

Names of Key Personnel and Subcontractors: 

 

 

 

 

Description of Project: 

 

  

  

  

Location of Project:  

Contract Value:   $       (Cdn. Dollars) 

Start and Completion Dates:  

Completed on Schedule? Yes No (Circle Correct Response) 

Name of Contract City:  

Name of Project Reference:  

Current Telephone Number and E-mail of Project Reference: 

 

 

Names of Key Personnel and Subcontractors: 

 

 

 

Each Tenderer or Subcontractors as listed in Schedule “C” should meet or exceed the following 
qualification criteria. Please complete the following table by circling either “YES” or “NO” in answer to 
each listed question and also set forth details and/or references, and describe (and enclose herewith) 
evidence of experience or qualifications, as applicable.  

TABLE 1: TENDERER’S QUALIFICATIONS (1of 1) 
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QUESTION (CIRCLE 
ONE) 

PROVIDE DETAILS 
AND/OR REFERENCES 

DESCRIBE EVIDENCE 
ENCLOSED HEREWITH 

Does the Tenderer (or its 
subcontractor) have 
equipment and operators 
experienced in drilling wells 
in refuse (municipal solid 
waste landfills) to the depth 
and size (diameter) shown on 
the drawings?  

YES / NO   

Does the Tenderer (or its 
subcontractor) have 
equipment and operators 
experienced at excavating in 
refuse of the type and depth 
shown on the drawings? 

YES / NO   

Has the Tenderer (or its 
subcontractor) completed 
drilling in these types of wells 
on at least three (3) separate 
landfills prior to this project 
over the last five years? 

YES / NO   

Have training certifications 
been obtained from the 
relevant pipe fusion machine 
manufacturer for each pipe 
welder who would act as a 
welder on behalf of the 
Tenderer (if awarded the 
Contract)? 

YES / NO   

Does the Tenderer (or its 
subcontractor) have at least 
10,000 m of HDPE pipe 
welding experience and at 
least 1,000 m of HDPE pipe 
welding experience of 500mm 
diameter pipe or greater? 

YES / NO   

Has the Tenderer (or its 
subcontractor) successfully 
completed at least 100 Ha of 
hydraulic seeding in the past 
five years? 

YES / NO   

Does the Tenderer have 
certified records of 
successfully installing a 

YES / NO   
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minimum of 100 Ha of LLDPE 
or HDPE geomembrane, and 5 
years of experience in similar 
installation applications? 

Does the Tenderer have proof 
of certification by the 
International Association of 
Geosynthetic Installers (IAGI) 
Welder Certification Program, 
and proof that each installer 
operating welding equipment 
on this project shall have a 
minimum of two years of 
welding experience welding a 
minimum of 10,000 m of 
seams in HDPE or LLDPE 
materials? 

YES / NO   

Does the Tenderer have 
certified records for 
successful installation of 100 
HA of geotextile, and 5 years 
of experience in similar 
applications, along with three 
current references regarding 
the proposed installer of the 
geotextile? 

YES / NO   

Additional pages may be attached to this page.  Each such additional page is to be clearly marked 
“ITT No. PS20161666, FORM OF TENDER – SCHEDULE D”, and is to be signed by the Tenderer. 
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SCHEDULE “E” 

FORCE ACCOUNT LABOUR & EQUIPMENT RATES 

Tenderers should complete the following tables setting out the all-inclusive hourly rates for all 
applicable types of equipment as well as the all-inclusive hourly rates for all applicable categories of 
labour, which rates will then apply pursuant to any Contract. 

TABLE 1 - SCHEDULE OF LABOUR RATES 
 

Job Classification Regular Rate Overtime Rate 

 $ $ 

 $ $ 

 $ $ 

 $ $ 

 $ $ 

 $ $ 

TABLE 2 – SCHEDULE OF EQUIPMENT RATES 
 

No. Equipment Description Hourly Rate 
No. of 
Hours 

Overhead 
And Profit Total Price 

  $  $ $ 

  $  $ $ 

  $  $ $ 

  $  $ $ 

  $  $ $ 

Labour and equipment rates must be inclusive of all taxes except for GST, and all assessments, 
benefits, small tools, overhead and profits. 

Additional pages may be attached to this page.  Each such additional page is to be clearly marked 
“ITT No. PS20161666, FORM OF TENDER – SCHEDULE E”, and is to be signed by the Tenderer. 
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SCHEDULE “F” 

FORM OF CONSENT OF SURETY 

 

PROJECT:             

 

Should it be required, we the undersigned Surety Company do hereby undertake to become bound as a 
surety in an approved Contract Performance Bond and Labour and Material Payment Bond, each in the 
amount of fifty percent (50%) of the awarded Contract Price for the fulfillment of the Contract, which 
may be awarded to      at the Tender Price set forth in the attached 
Tender, which Performance Bond and Labour and Material Payment Bond we understand are to conform 
to the applicable CCDC forms and be filed with the City within 10 Working Days of receipt of Notice of 
Award of the Contract, unless otherwise directed by the City. 

We hereby further declare that the undersigned Surety Company is legally entitled to do business in the 
Province of British Columbia and that it has a net worth over and above its present liabilities and the 
amounts herein set forth. 

 

The Common Seal of       
was hereto affixed in the presence of: 
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SCHEDULE “G” 

SUSTAINABILITY 

1. Please list any products or services contemplated in the Tender that are toxic or hazardous to 
the environment or humans and complete the following table in relation thereto. 

Item 
Description of 
Toxin/Hazard 

Substantiation 
for Use 

Mitigation strategy to 
reduce the effect of the 

Toxin/Hazard 

    

    

    

    

    

    

2. Please identify the Tenderer’s standard practices for disposal of obsolete or expired products 
or equipment. 

Item Type of Product/Equipment Disposal Method 

   

   

   

   

   

3. Please identify the Tenderer’s current or proposed solutions to address and reduce carbon 
emissions. 

Item Carbon Emission Risk Solution to Reduce Carbon Emissions 
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SCHEDULE “H” 

CERTIFICATE OF INSURANCE 

(TO BE COMPLETED IF AWARDED THE CONTRACT) 
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SCHEDULE “I” 

CERTIFICATE OF EXISTING INSURANCE 

(TO BE COMPLETED AND SUBMITTED WITH TENDER) 
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SCHEDULE “J” 

UNDERTAKING OF INSURANCE 

To: City of Vancouver 

Re: PS20161666 VANCOUVER LANDFILL PHASE 3SE CLOSURE & GAS WORKS 

 

Dear Sirs: 

We, the undersigned have completed, signed and attached the “Certificate of Existing Insurance” 
enclosed with this undertaking and now also do hereby undertake and agree that if  
       (the “Tenderer”) is awarded a Contract, we will 
insure the Contractor in accordance with the requirements of the Contract, the form of which is 
included in the Tender Documents and will form part of the Contract Documents.  

Dated at    , British Columbia, this   day of    20 . 

 

By:        

Title:        

Full Corporate Name of Insurer: 

        

The “Certificate of Existing Insurance” provided with the ITT should be completed and signed and 
enclosed with this schedule, both of which are to be signed by the Insurance Company or an 
authorized broker on behalf of the Insurance Company.  A SEPARATE FORM (AND CERTIFICATE OF 
EXISTING INSURANCE) SHOULD BE SIGNED FOR EACH POLICY IF THE TENDERER HAS MORE THAN ONE 
INSURER OR BROKER FOR ITS POLICIES. 
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Schedule “K” 

DECLARATION OF SUPPLIER CODE OF CONDUCT COMPLIANCE 

Purpose:  All proposed suppliers are to complete and submit this form to certify compliance with the supplier 
performance standards set out in the Supplier Code of Conduct. 

The City of Vancouver expects each supplier of goods and services to the City to comply with the supplier 
performance standards set out in the City’s Supplier Code of Conduct (SCC) 
<http://vancouver.ca/policy_pdf/AF01401P1.pdf>.  The SCC defines minimum labour and environmental 
standards for City suppliers and their subcontractors. 

Suppliers are expected to comply with the aforementioned standards upon submitting a tender, proposal, 
application, expression of interest or quotation to the City, or have a plan in place to comply within a specific 
period of time.  The City reserves the right to determine an appropriate timeframe in which suppliers must 
come into compliance with these standards.  To give effect to these requirements, an authorised signatory of 
each proposed vendor must complete the following declaration and include this declaration with its 
submission: 

As an authorised signatory of ____________________________(vendor name), I declare that I have reviewed 
the SCC and to the best of my knowledge, ___________________________(vendor name) and its proposed 
subcontractors have not been and are not currently in violation of the SCC or convicted of an offence under 
national and other applicable laws referred to in the SCC, other than as noted in the table below (include all 
violations/convictions that have occurred in the past three years as well as plans for corrective action). 

Section of SCC / title of law Date of 
violation 

/conviction 

Description of 
violation / 
conviction 

Regulatory / 
adjudication body and 
document file number 

Corrective action 
plan 

     

     

I understand that a false declaration and/or lack of a corrective action plan may result in no further 
consideration being given to the submission of ____________________________(vendor name). 

Signature:          

Name and Title:        
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SCHEDULE “L” 

CONFLICT OF INTEREST DECLARATION 
 
NO CONFLICT OF INTEREST / NO COLLUSION / NO LOBBYING 

Declaration as to no Conflict of Interest in ITT 

(a) The Tenderer confirms and warrants that there is no officer, director, shareholder, 
partner, employee or contractor of the Tenderer or of any of its proposed subcontractors, 
or any other person related to the Tenderer’s or any proposed subcontractor’s organization 
(a “person having an interest”) or any spouse, business associate, friend or relative of a 
person having an interest who is: 

a. an official or employee of the City; or 

b. related to or has any business or family relationship with an elected official or 
employee of the City, 

in each case, such that there could be any conflict of interest or any appearance of conflict 
of interest in the evaluation or consideration of the Tender by the City, and, in each case, 
except as set out, in all material detail in the section titled “Disclosure” in this Schedule 
“L”. 

(b) The Tenderer confirms and warrants that there is no person having an interest (as defined 
above) who is a former official, former employee or former contractor of the City and who 
has non-public information relevant to the ITT obtained during his or her employment or 
engagement by the City, except as set out, in all material detail, in the section titled 
“Disclosure” in this Schedule “L”. 

Declaration as to No Conflict of Interest Respecting Proposed Supply 

The Tenderer confirms and warrants that neither the Tenderer nor any of its proposed subcontractors 
is currently engaged in supplying (or is proposing to supply) goods or services to a third party such that 
entering into an agreement with the City in relation to the subject matter of the ITT would create a 
conflict of interest or the appearance of a conflict of interest between the Tenderer’s duties to the 
City and the Tenderer’s or its subcontractors’ duties to such third party, except as set out, in all 
material detail, in the section titled “Disclosure” in this Schedule “L”. 

Declaration as to No Collusion 

The Tenderer confirms and warrants that: 

(a) the Tenderer is not competing within the ITT with any entity with which it is legally or 
financially associated or affiliated; and 

(b) the Tenderer is not cooperating in any manner in relation to the ITT with any other 
tenderer responding to the ITT, 

in each case, except as set out, in all material detail, in the section titled “Disclosure” in this Schedule 
“L”. 

Declaration as to Lobbying 
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The Tenderer confirms and warrants that: 

(a) neither it nor any officer, director, shareholder, partner, employee or agent of the 
Tenderer or any of its proposed subcontractors is registered as a lobbyist under any 
lobbyist legislation in any jurisdiction in Canada or in the United States of America; and 

(b) neither it nor any officer, director, shareholder, partner, employee or agent of the 
Tenderer or any of its proposed subcontractors has engaged in any form of political or 
other lobbying whatsoever with respect to the Tender or sought, other than through 
the submission of the Tender, to influence the outcome of the ITT, 

in each case, except as set out, in all material detail, in the section titled “Disclosure” in this Schedule 
“L”. 

Disclosure [Add disclosure here.] 

 

 

(NOTE: The City will evaluate each matter disclosed to determine whether and to what extent the 
Tenderer can be given consideration in the ITT in light of the particular matter.) 

THE TENDERER HAS EXECUTED AND DELIVERED THIS DECLARATION AS AN INTEGRAL PART OF ITS TENDER 
IN THE MANNER AND SPACE SET OUT BELOW: 

 
 
              
Signature of Authorized Signatory for the Tenderer  Date 
 
 
        
Name and Title 
 
 
              
Signature of Authorized Signatory for the Tenderer  Date 
 
 
        
Name and Title 
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INVITATION TO TENDER (“ITT”) N0. PS20161666 

VANCOUVER LANDFILL PHASE 3SE CLOSURE & GAS WORKS 

 

 

FORM OF AGREEMENT 

 

between 

        

and 

CITY OF VANCOUVER 

 

 

   , 20   
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This AGREEMENT (this “Agreement”) is made as of the day of    . 

BETWEEN: 
 
  CITY OF VANCOUVER, having an office at 
  453 West 12th Avenue 
  Vancouver, British Columbia, V5Y 1V4 
 
  (hereinafter referred to as the “Owner”) 

OF THE FIRST PART 
AND: 
 
  [NTD: INSERT CONTRACTOR NAME/ADDRESS] 
 
  (hereinafter referred to as the “Contractor”) 

OF THE SECOND PART 

WHEREAS: 

A. The Owner has appointed Golder Associates Ltd. (hereinafter referred to as the “Engineer” for 
the purposes of this Contract) to act as its sole and exclusive agent for purposes of managing 
and administering the performance of the Work by the Contractor in accordance with the 
Specifications, Drawings and other Contract Documents; and 

B. The Contractor has agreed with the Owner to perform the Work and to furnish all plant, tools, 
equipment, labour, Products, material and supervision necessary therefor as hereinafter set forth. 

NOW THEREFORE THIS AGREEMENT WITNESSES as follows: 

ARTICLE 1 ROLE OF THE ENGINEER 

The Owner hereby designates and appoints the Engineer as its sole and exclusive agent for the purpose of, 
on behalf of the Owner, managing and administering the performance of the Work, as set out in the 
Contract Documents.  Unless otherwise notified in writing by the Owner to the Contractor, the agency of 
the Engineer shall continue for the entire duration of this Contract including the period of any guarantees 
or warranties given by or through the Contractor.  In the event of the revocation in writing of the agency 
of the Engineer by the Owner, the Engineer shall have no further authority under this Contract, except as 
may be specifically designated in writing by the Owner and agreed to in writing by the Engineer, and all 
references to the Engineer in this Contract shall thereafter be deemed to be references to the Owner or to 
such other person designated in writing to the Contractor.  The Engineer may from time to time delegate 
to a representative the performance of, or the authority to perform, the duties, responsibilities, rights and 
obligations of the Owner in respect of which the Engineer has been designated and appointed as its sole 
and exclusive agent. 

ARTICLE 2 WORK 

The Contractor will carry out the Work, and will furnish all materials, equipment, products, labour, 
services and supervision necessary to carry out the Work as specified in and in accordance with the 
Contract Documents. 

All of the Work shall be done, performed or furnished by the Contractor in a proper and workmanlike 
manner and in accordance with the requirements of the Contract Documents (as hereinafter defined). 

ARTICLE 3 CONTRACT DOCUMENTS  
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3.1 The following are the Contract Documents, whether or not attached to this Agreement: 

(a) this Agreement and the following schedules:  

(i) Schedule 1 – General Conditions (the “General Conditions”);  

(ii) Schedule 2 – Specifications and Drawings (the Specifications and Drawings listed in 
Schedule 2 that are not included in Schedule 2 are incorporated by reference);  

(iii) Schedule 3 - Schedule of Quantities and Prices; 

(iv) Schedule 4 - Subcontractors and Suppliers; 

(v) Schedule 5 – Construction Schedule;  

(vi) Schedule 6 – Performance and Labour and Material Payments Bonds; 

(vii) Schedule 7 – Insurance Certificates; 

(viii) Schedule 8 – Force Account Labour and Equipment Rates; 

(ix) Schedule 9 - Insurance; 

(x) Schedule 10 - City Pre-Contract Hazard Assessment Form; 

(xi) Schedule 11 - Contractor Pre-Contract Hazard Assessment Form; 

(xii) Schedule 12 – Vancouver Landfill Site Safety Orientation/Agreement; 

(xiii) Schedule 13 – Vancouver Landfill Gas Safe Work Control Procedures; 

(xiv) Schedule 14 – Record Drawing Standards;  

(xv) Schedule 15 – Submittal Form Template;  

(xvi) Schedule 16 – Material Disclosure; 

(b) the Tender (incorporated by reference); 

(c) the Specifications and Drawings (i.e., those not included in Schedule 2 but incorporated 
herein by reference);  

(d) the Traffic Management Plan (incorporated by reference); and 

(e) the Health and Safety Plan (incorporated by reference). 

3.2 The Contract Documents are complementary and what is called for by any one shall be as binding 
as if called for by all.  The intent and spirit of the Contract Documents is that the Contractor is 
required to complete the Work in every detail within the times and for the purposes designated, 
and that the Contractor shall furnish and do any and everything necessary for such purposes 
notwithstanding any omission from the Contract Documents. 

ARTICLE 4 SCHEDULE OF WORK 

4.1 The Contractor will commence the Work as directed in writing by the Owner. 
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4.2 The Contractor will perform the Work diligently and in accordance with the Construction 
Schedule.  Subject to possible adjustment pursuant to the Contract, the Contractor will 
achieve: 

(a) Substantial Performance on or before November 1, 2017; and 

(b) Total Performance on or before November 29, 2017. 
 

4.3 Time shall be of the essence in this Contract. 

ARTICLE 5 PAYMENT 

5.1 Contract Price 

(a) The Contract Price (inclusive of all PST, GST and other taxes, duties assessments, 
charges and fees, all permit and inspection costs, and all WorkSafeBC assessments 
relating to the Work) to do, perform and supply all the Work in accordance with, and 
perform all the obligations specified by, the Contract Documents is [To Be 
Determined] 

(b) The GST payable by the Owner to the Contractor is [To Be Determined].  This amount 
is included in the Contract Price.  

(c) The (i) aforesaid GST and (ii) the PST and all other taxes, duties, assessments, charges 
and fees included in the Contract Price will be remitted by the Contractor to the 
applicable authorities as and when the Owner pays the Contract Price to the Contractor 
or as earlier required by applicable law. 

(d) All amounts are in Canadian dollars. 

(e) The Contract Price shall be subject to adjustments as provided for in the Contract 
Documents. 

5.2 Application for Payment 

(a) During progress of the Work, the Contractor may make application to the Engineer for 
payment, in the form approved by the Engineer, on or before the last day of every month 
for any portion of the Work done to the date of the application, provided that the 
Engineer may at any time require as a condition of payment the submission of 
documentation set out in GC.60. 

(b) On Substantial Performance being certified in accordance with the procedures set out in 
Section 2 of GC.60 and the value of the certified deficiencies being agreed upon, the 
Contractor may make application to the Engineer for the balance of all monies then owing 
under this Contract to the Contractor, submitting also such documentation as is required 
by GC 60. 

(c) On correction and completion of all deficient work listed on the Certificate of Substantial 
Performance, the Contractor shall submit its application to the Engineer for final 
payment, accompanied by the documentation required by GC 60. 

5.3 Payment 

(a) The payment for any Work under this Contract which shall be made to the Contractor by 
the Owner shall not be construed as an acceptance of any Work as being in accordance 
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with the Contract Documents.  The issuance of the Certificate of Total Performance shall 
constitute a waiver by the Contractor of all claims except those previously made in writing 
and still unsettled, if any, and specified by the Contractor in its application for final 
payment pursuant to Section 5.2(c) above. 

(b) Payments to the Contractor will be made by the Owner as follows: 

(i) On or before the fifth day of the month following an application for payment 
made by the Contractor, the Engineer will adjust, if necessary, and certify the 
Contractor’s application for payment.  Where the Engineer makes any changes to 
the amount submitted by the Contractor for payment, the Contractor shall be 
notified in writing within five Working Days and shall be given the opportunity to 
defend the Contractor’s application without delay. 

(ii) Within thirty calendar days of the date the Owner receives any Engineer-certified 
application for payment, the Owner will make payment to the Contractor up to 
the value of the completed Work as certified by the Engineer less any holdback 
required by the Builders Lien Act and less the aggregate of any previous 
payments, all in accordance with the Contract and with the Builders Lien Act (if 
and to the extent applicable).  

(iii) The Owner will, in addition to other holdbacks as provided by the Contract 
Documents, be entitled to deduct and retain from payments otherwise due to the 
Contractor, a maintenance security holdback in the amount of five percent of the 
Contract Price (the “Maintenance Security Holdback”) to cover the cost of 
corrections to the work that may be required under GC 51.  The balance of the 
Maintenance Security Holdback not required under GC 51, and remaining at the 
end of the warranty period, shall be paid without interest to the Contractor. 

The Contractor may substitute a letter of credit, in the amount of the 
Maintenance Security Holdback, in a form and from a financial institution 
acceptable to the Owner, for the Maintenance Security Holdback. 

(iv) Where the Engineer has issued a certificate of completion in respect of a 
subcontract to which the Contractor was a party, and where 55 calendar days 
have elapsed since the issuance of the certificate without any claims of builders 
lien being filed which arose under the subcontract, the Owner will release to the 
Contractor any holdback amount retained pursuant to the Builders Lien Act for 
such subcontract work. 

(v) After 55 calendar days have elapsed from the date of the Certificate of 
Substantial Performance issued in accordance with GC.60 and upon the Engineer’s 
satisfaction that no encumbrance, lawful claim or lien exists, the Owner will, 
within a further ten calendar days, make payment to the Contractor of all monies 
due under this Contract at the date of Substantial Performance, including the 
release of all remaining Builders Lien Act holdback amounts, if any, but retaining 
at least twice the estimated value of the certified deficiencies, and retaining the 
Maintenance Security Holdback. 

(vi) Upon the issuance of the Certificate of Total Performance, the Owner will make a 
final payment of all monies owing to the Contractor under the Contract, except 
for the Maintenance Security Holdback, which shall be released as specified in 
Section 5.3(b)(iii). 
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5.4 Interest on Overdue Payments 

Where payment is not made in accordance with the payment provisions contained in Section 5.3 
above, the overdue amount shall bear interest at the lending rate of the Bank of Montreal for its 
prime commercial customers and such interest shall be calculated from and after the date upon 
which such payment was due and shall accrue until the date that payment of the overdue amount 
together with interest is made.  This interest obligation on the Owner shall constitute the sole 
remedy of the Contractor for late payment. 

ARTICLE 6 NOTICES 

6.1 Unless otherwise specifically provided in the Contract Documents, all notices, instructions, orders 
or other communications in writing shall be conclusively deemed to have been given to the 
Contractor if delivered to the Contractor personally (or in the case of a company, to any of its 
officers or directors personally), or to the Contractor’s superintendent or foreman, or delivered by 
mail to the Contractor at the business address of the Contractor set forth below: 

Contractor: 

[NTD: Insert Contractor information] 

6.2 Unless otherwise specifically provided in the Contract Documents all notices, requests, claims or 
other communications by the Contractor shall be in writing and shall be given by personal delivery 
or by registered mail addressed to the Owner at the following address: 

Owner: 
 
City of Vancouver 
453 West 12th Avenue 
Vancouver, British Columbia 
V5Y 1V4 
 
Attention: [insert], 

provided that, each notice, request, claim or other communication that this Agreement requires 
to be directed to the Engineer shall be in writing and shall be given by the Contractor by personal 
delivery or by registered mail, addressed to the Engineer at the address set forth below, with a 
copy to the Owner at the address set forth above. 

Engineer: 
 
Golder Associates Ltd. 

6.3 Any of the said addresses may be changed from time to time by written notice to the other party. 

6.4 Any such notices, instructions, orders, requests or other communications sent by mail as aforesaid 
shall be deemed to have been given on the second Working Day following the mailing thereof. 

ARTICLE 7 GENERAL 

7.1 This Agreement shall inure to the benefit of and be binding upon the respective successors and 
permitted assigns of the Parties hereto. 
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7.2 Except as expressly set forth in the foregoing Section 7.1 or in Schedule 1, nothing in this 
Agreement shall be construed to give any rights or benefits to anyone other than the Owner and 
the Contractor. 

7.3 This Agreement constitutes the entire agreement between the parties hereto with respect to the 
subject matter hereof and cancels and supersedes any prior understandings and agreements 
between the parties hereto with respect thereto. There are no representations, warranties, terms, 
conditions, undertakings or collateral agreements, express, implied or statutory, between the 
parties in relation to the subject matter hereof other than as expressly set forth in this 
Agreement. 

7.4 No modification of or amendment to this Agreement is valid or binding unless set forth in writing 
and fully executed by the parties hereto and no waiver of any breach of any term or provision of 
this Agreement is effective or binding unless made in writing and signed by the party purporting to 
give such waiver and, unless otherwise provided, is limited to the specific breach waiver. 

7.5 This Agreement is governed by and must be construed in accordance with the laws of the Province 
of British Columbia. 

7.6 This Agreement is subject to the exclusive jurisdiction of the courts in the Province of British 
Columbia except to the extent necessary to enforce, in another jurisdiction, any judgment of any 
court in the Province of British Columbia. 

7.7 The Contractor agrees to do all things and execute all deeds, instruments, transfers or other 
documents as may be necessary or desirable to give full effect to the provisions of this Agreement 
and the transactions contemplated by it. 

7.8 If any term or condition of this Agreement is for any reason held to be illegal, invalid, ineffective, 
inoperable or otherwise unenforceable, it shall be severed and deemed to be deleted from this 
Agreement and the validity and enforceability of the remainder of this Agreement shall not be 
affected or impaired thereby. If any term or condition of this Agreement is found to be illegal, 
invalid ineffective, inoperable or otherwise unenforceable, but would not be so if some part of it 
were deleted, the term or condition shall apply with such modifications as may be necessary to 
make it enforceable. 

7.9 This Agreement may be executed in any number of counterparts. All counterparts, taken together, 
constitute one instrument. A party may execute this Agreement by signing any counterpart. 

7.10 Delivery of an executed signature page to this Agreement by either party by electronic 
transmission shall be as effective as delivery of a manually executed copy of this Agreement by 
such party. 
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CITY OF VANCOUVER 
by its authorized signatories: 
 
 
Signature:       
 
Name:        Date Signed:      
 
Title:  Category Manager, Construction and Building 
 
 
Signature:       
 
Name:        Date Signed:      
 
Title:  Chief Purchasing Official 
 
 
Signature:       
 
Name:        Date Signed:      
 
Title:  General Manager, Engineering Services Department 
 
 
Signature:       
 
Name:        Date Signed:      
 
Title:  Director, Legal Services Department 
 
 
 
[INSERT NAME OF CONTRACTOR] 
by its authorized signatories: 
 
 
Signature:       
 
Name:        Date Signed:      
 
Title:        
 
 
 
Signature:       
 
Name:        Date Signed:      
 
Title:        
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GC.1 DEFINITIONS 

Where used in this Agreement, unless otherwise defined: 

“Agreement” has the meaning given to it on the first page of the Agreement; 

“Applicable Laws” means all laws, statues, bylaws, regulations, ordinances, standards, codes, 
orders, decrees, restrictions, and rules (including all occupational health and safety 
requirements) whether federal, provincial, or municipal in origin, having the force of law, 
existing at common law or enacted by any public authority having jurisdiction in relation to any 
aspect of the Project in force from time to time during the term of the Agreement; 

“Certificate of Insurance” means, subject always to GC.53, a certificate of insurance duly 
completed by the Contractor’s insurers or insurance brokers, in a form acceptable to the 
Owner; 

“Certificate of Substantial Performance” means, subject always to Section 5.3 of the 
Agreement and to the warranty under GC.51, the certificate issued by the Engineer indicating 
that Substantial Performance of the Work has been achieved. Under no circumstances will 
issuance of the Certificate of Substantial Performance be deemed to mean that the Owner has 
accepted the Work as being in compliance with the Contract Documents; 

“Certificate of Total Performance” means, subject always to section 5.3 of the Agreement 
and to the warranty under GC.51, a certificate issued by the Engineer accepting the 
Contractor’s certification that the entire Work of the Contract has been performed by the 
Contractor to the requirements of the Contract Documents; 

“City” or “Owner” means the City of Vancouver, a municipal corporation continued pursuant 
to the Vancouver Charter, acting in its capacity as the owner and operator of the Vancouver 
Landfill, but expressly excludes the City of Vancouver, acting in its regulatory capacity; 

“Construction Schedule” has the meaning set out in GC.22; 

“Contract” means the contract or agreement between the City and the Contractor regarding 
performance of the Work and set out in the Contract Documents; 

“Contract Documents” means the documents which set out the Contract, as described in 
Article 3 of the Agreement; 

“Contract Price” means the amount stipulated in Article 4 – Payment of the Agreement as the 
price payable to the Contractor for performance of the Work in accordance with the Contract; 
 
“Contract Time” means the time or times during which the Work is to be performed pursuant 
to the Contract, subject to the provisions of the Contract Documents for adjustments to the 
Contract Time; 

“Drawings” means all plans, profiles, drawings, sketches within, and all other graphic and 
pictorial portions of, the documents prepared for or in connection with the Work embraced 
under this Contract, which have been approved for use by the Owner or the Engineer, including 
those listed in Schedule 2 and those contained within the Master Municipal Specifications and 
Standard Detail Drawings, which are in turn contained within Volume II of the Master Municipal 
Construction Document, as further described in GC.4; 
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“Engineer” means the Engineer as defined in the Agreement or his delegate, who may be an 
employee of the Owner or an independent engineer engaged by the Owner on its behalf; 

“Environmental Legislation” means any laws, statutes, regulations, orders, bylaws, permits or 
lawful requirements of any governmental authority with respect to environmental protection; 

“GST” means the tax payable and imposed pursuant to Part IX of the Excise Tax Act (Canada), 
as amended or replaced from time to time; 

“Invitation to Tender” or “ITT” means the City’s Invitation to Tender PS20161666, Vancouver 
Landfill – Phase 3SE Closure and Gas Works;  

“Health and Safety Plan” means the contractor’s Health and Safety Plan included with the 
Tender, as may be modified from time to time in accordance with the Contract; 

“Landfill” means the Vancouver Landfill located at 5400 72nd Street in Delta, British Columbia;  

“Notice of Award” has the meaning set out in the ITT; 

“Notice to Proceed” has the meaning set out in the ITT; 

“Other Contractors” means any person, firm or corporation employed by or having a contract 
with the Owner and/or associated parties otherwise than through the Contractor; 

“Plant” means every temporary or accessory means necessary or required to carry on or 
complete the Work and extra work, in the time and manner herein provided including, without 
limiting the generality of the foregoing, all tools, fixed and moveable machinery, engines, 
motor vehicles, trucks, compressors, all temporary structures such as workshops, sheds, 
storehouses, shoring forms, trestles and hoardings and all other appliances, apparatus or 
equipment of every sort, kind and description whatsoever; 

“Products” means all equipment, supplies, materials and other things incorporated or to be 
incorporated in the Work as required by the Contract Documents; 

“PST” means the provincial sales tax payable and imposed pursuant to the Provincial Sales Tax 
Act (British Columbia), as amended or replaced from time to time; 

“Specifications” mean the portion of the Contract Documents, wherever located and whenever 
issued, consisting of the written requirements and standards for Products, systems, 
workmanship, quality, and the services necessary for the performance of the Work, including 
those listed in Schedule 2 and those contained within the Master Municipal Specifications and 
Standard Detail Drawings, which are in turn contained within Volume II of the Master Municipal 
Construction Document, as further described in GC.4; 

“Subcontractor” means the person or persons with whom the Contractor has made an 
agreement to perform a portion or portions of the Work or to supply Products therefor; 

“Substantial Performance” means substantial completion of the Work such that, though not 
necessarily totally complete, it is ready for use as intended and/or is fully functional as 
intended as a completed project and the Engineer in writing in accordance with the Contract 
has certified it as having been substantially performed;   

“Tender” means the Contractor’s tender dated _________________ submitted in response to 
the ITT; 
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“Total Performance” means, as certified in writing by the Engineer in accordance with the 
Contract, the full completion of all the Work as required under the Contract, including 
correction of all deficiencies, but excluding any warranty work required during warranty 
periods under the Contract; 

“Traffic Management Plan” has the meaning set out in GC.36; 

“WorkSafeBC” means the workers compensation board established and functioning pursuant to 
the Workers Compensation Act (British Columbia) (the “WCA”), as amended, and/or related or 
successor legislation, and any successors in function thereto; 

“WorkSafeBC Regulations” means the WCA, and all regulations thereunder, as amended or re-
enacted from time to time; 

“Work” means (unless the context requires a different meaning) the total construction and 
related services required by the Contract Documents, including, without limitation, the supply 
of all Products required therefor, and all work(s) mentioned or referred to in the Contract 
Documents, including all extra or additional work or materials, matters or things which may be 
ordered by the Owner or the Engineer as herein provided; 

“Work Site” or “Site” means the place where the Work is to be carried out. 

“Working Day” means any day other than a Saturday, Sunday or “holiday” as defined in the 
Interpretation Act (British Columbia). 

GC.2 INTERPRETATION 

In this Contract, the masculine includes the feminine and bodies corporate, and each includes 
the others.  Also, any reference to the singular includes the plural where appropriate. 

Drawings and Specifications are intended to be complementary.  Should any difference exist 
between the Drawings and Specifications, or should any errors or inconsistency occur in any or 
between any of the Drawings and Specifications, the Contractor, before proceeding, shall bring 
them to the attention of the Engineer.  The Engineer shall resolve the error or inconsistency 
and the Contractor shall proceed with the Work in the manner directed by the Engineer. 

The Engineer will furnish from time to time such detail drawings and specifications as the 
Engineer may consider necessary for the Contractor’s guidance.  These detail drawings and 
specification shall be considered Drawings and Specification, respectively, and shall take 
precedence over Drawings or Specifications, and shall be considered as explanatory of them 
and not as indicating changes in the Work or as giving rise to any entitlement to a change in 
the Contract Price. 

On all Drawings, figures take precedence over scaled dimensions.  Scaling of dimensions, if 
done, is done at the Contractor’s own risk.  Despite the above, in the event of any 
inconsistency between the Drawings and Specifications or between any other Contract 
Documents or within any Contract Documents which could be construed as creating an 
ambiguity regarding the amount of Work involved, the cost or amount of Product to be 
supplied, the Contract Price being lower or higher, or any other similar discrepancy or 
inconsistency, the discrepancy or conflict will be resolved as follows: 

(a) the portion of the Contract Documents most favourable to the Owner will be deemed 
to be correct; 

(b) the more stringent will take precedence over the less stringent; 
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(c) the more expensive item will take precedence over the less expensive; and 

(d) if none of the foregoing rules (a), (b) and (c) can be applied by the Engineer, the more 
specific provision will take precedence over the less specific. 

GC.3 PERSONAL EXAMINATION 

The Contractor has carefully and thoroughly examined the Work Site prior to entering into this 
Contract and the Contractor is familiar with conditions at the Work Site.  Notwithstanding any 
other provision hereof, no adjustment to the Contract Price shall be made in relation to 
conditions at the Work Site that should reasonably have been noted by the Contractor as a 
result of its examination of the Work Site.  The Contractor has examined carefully the 
Drawings, Specifications and other Contract Documents.  The Contractor has satisfied itself as 
to the character, quality and quantity of work to be performed, as to the materials to be 
furnished, and as to the requirements of the Drawings, Specifications and other Contract 
Documents.  The Drawings show or describe conditions as they are believed by the Engineer to 
exist, but it is not to be inferred that all of the conditions as shown thereon are actually 
existent, nor shall the Owner or any of its officials, employees or agents be liable for any loss 
sustained by the Contractor as a result of any variance between the conditions as stated in the 
Drawings or other Contract Documents and the actual conditions revealed during the progress 
of the Work, or otherwise. 

The Contractor agrees that the Contractor has satisfied itself by the Contractor’s own 
investigation and research regarding all conditions, that the Contractor’s conclusion to enter 
into the Contract is based upon such investigation and that the Contractor will make no claim 
against the Owner or the Engineer because any estimates, tests or representations of any kind 
affecting the Work made by any officer, employee or agent of the Owner or the Engineer that 
may prove to be in any respect erroneous.  The Contractor assumes the risk of unforeseen 
conditions and agrees to complete the Work under whatever circumstances may develop.  Any 
information shown or described in the Drawings, Specifications or any other Contract 
Documents as to the soil or material borings or tests of existing material is not guaranteed, and 
no claim for extra work or damages will be considered if it is found during construction that the 
actual soil or material conditions vary from those indicated. 

GC.4 MASTER MUNICIPAL SPECIFICATIONS AND STANDARD DETAIL DRAWINGS 

The Contract Documents incorporate by reference the “Master Municipal Specifications and 
Standard Detail Drawings” contained within Volume II of the Master Municipal Construction 
Document (printing 2000). For certainty, all of Volume I and the following parts of Volume II of 
the MMCD are expressly excluded from the Contract Documents: Instructions to Tenderers – 
Part II. General Conditions (including Schedule 17.5.3 Letter Agreement with Referee, Changes 
and Extra Work flow chart, and Dispute Resolution Process flow chart). 

GC.5 PERFORMANCE BOND 

The Contractor shall, if it has not yet done so, immediately upon execution of this Agreement, 
deliver to the Owner a performance bond in the amount of 50% of the Contract Price, issued by 
a surety licensed to carry on the business of suretyship in the Province of British Columbia, and 
in a form acceptable to the Owner for the due and proper performance of the Contract, 
including the warranty obligations hereunder as required in the Notice of Award.  The expense 
of the bond shall be borne by the Contractor. 
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GC.6 LABOUR AND MATERIALS PAYMENT BOND 

The Contractor, if it has not yet done so, immediately upon execution of this Agreement, shall 
deliver to the Owner a labour and materials bond in the amount of 50% of the Contract Price, 
issued by a surety licensed to carry on the business of suretyship in the Province of British 
Columbia, and in a form acceptable to the Owner for the due and proper payment of the 
labour and materials used under the Contract as required in the Notice of Award.  The expense 
of the bond shall be borne by the Contractor. 

GC.7 WORKSAFE BC COVERAGE AND CONTRACTOR TO BE PRIME CONTRACTOR 

1. Payment of WorkSafeBC Assessments – The Contractor agrees that it shall at its own expense 
procure and carry or cause to be procured and carried and paid for, full WorkSafeBC coverage 
for itself and all workers, employees, servants and others engaged in or upon any work or 
service which is the subject of this Contract.  The Contractor agrees that the Owner has the 
unfettered right to set off the amount of the unpaid premiums and assessments for such 
WorkSafeBC coverage against any monies owing by the Owner to the Contractor.  The Owner 
shall have the right to withhold payment under this Contract until the WorkSafeBC premiums, 
assessments or penalties in respect of work done or service performed in fulfilling this Contract 
have been paid in full. 

2. Prime Contractor - Unless otherwise specified in the Contract Documents or notified to the 
contrary by the Engineer, the Contractor is the “Prime Contractor” for the purpose of all 
Applicable Laws relative to occupational health and safety, including the discharge of all duties 
of the “Prime Contractor” under the Workers Compensation Act (British Columbia), 
notwithstanding that the Owner, the Engineer or an Other Contractor may provide from time to 
time some of the services normally provided by such “Prime Contractor”.  In this GC.7 “Prime 
Contractor” has the definition ascribed to the term “prime contractor” under the Workers 
Compensation Act (British Columbia). 

If the Contractor is the “Prime Contractor”, the Contractor shall: 

a. Compliance with Law:  comply with all Applicable Laws, and all reasonable rules 
established by the Owner of which the Contractor is given timely notice through the 
Engineer, relative to occupational health and safety; 

b. Safety Programs:  initiate, maintain and supervise all safety programs and measures in 
connection with the performance of the Work, which programs and measures shall respond 
fully to the requirements of all Applicable Laws relative to occupational health and safety, 
all to the satisfaction of the Engineer; 

c. Site Meetings:  conduct regular safety meetings at the Work Site, no less frequently than 
weekly, record minutes of such meetings and give copies of such minutes to the Engineer 
on a weekly basis; 

d. Safety Equipment:  supply and maintain at the Work Site all safety equipment necessary to 
protect workers and others from accident or injury; and 

e. First Aid:  supply and maintain at the Work Site all personnel, equipment and supplies 
necessary for the provision of appropriate first-aid to any worker or person suffering an 
accident or injury at or about the Work Site, and establish an emergency procedure for 
prompt removal of any such person from the Work Site to a hospital, clinic or medical 
office for further treatment. 

f. Notice to Project:  prior to commencement of construction, the Contractor will: 
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(1) complete and file a “Notice of Project” with the WorkSafeBC in compliance with 
Section 20.2 of the WorkSafeBC Rules, and 

(2) post the Notice of Project at the Work Site, and 

(3) provide a copy of the Notice of Project to the Owner and confirm in writing that the 
Notice of Project has been posted at the Work Site. 

If, or for so long as the Contractor is not the “Prime Contractor”, the Contractor shall: 

a. Compliance with Law:  comply with all Applicable Laws, and all reasonable rules 
established by the Owner of which the Contractor is given timely notice through the 
Engineer, relative to occupational health and safety; 

b. Compliance with Directions:  comply with all reasonable directions issued by the “Prime 
Contractor” regarding compliance with Applicable Laws, and rules established by the 
Owner, relative to occupational health and safety; and 

c. Site Safety Meetings:  attend all Site safety meetings convened by the “Prime Contractor”. 

Whether or not the Contractor is the “Prime Contractor”, it shall: 

a. Reporting:  report immediately to the “Prime Contractor” (if not the Contractor) and the 
Engineer all accidents and injuries of any kind or severity occurring on or about the Work 
Site and involving employees of the Contractor or any Subcontractor, or any other person 
of which the Contractor is aware, and arising out of or in connection with the Work; 

b. Written Confirmation:  confirm in writing each report made under subparagraph (a); and 

c. City Policy:  respect and adhere to the Owner’s safety and training polices relative to the 
Work Site and the Work. 

If the Engineer determines that the Contractor is not in compliance with its obligations as 
“Prime Contractor”, if applicable, the Owner may, but is not obliged to, provide some or all of 
the services required to discharge those obligations.  All costs incurred by the Owner in 
providing such services shall be paid by the Contractor to the Owner, and may be deducted 
from any amount then or thereafter becoming due to the Contractor under the Contract. 

3 Initial Proof of WorkSafeBC Registration/Good Standing – Upon request of the Engineer or the 
Owner, the Contractor will provide the Owner and the Engineer with the Contractor's or any 
Subcontractors’ WorkSafeBC registration number. 

4. Subsequent Proof of WorkSafeBC Registration/Good Standing – Concurrently with making any 
application for payment under this Contract, the Contractor will provide the Owner with 
written confirmation that the Contractor and all Subcontractors are registered in good standing 
with WorkSafeBC and that all assessments have been paid. 

5. Pre-Contract Hazard Assessment – The Contractor may or may not have received, as part of 
the Contract Documents, a “Pre-Contract Hazard Assessment” prepared by or for the Owner 
pursuant to the Owner’s statutory obligations under the WorkSafeBC/H&S Regulation (Section 
119 of the WCA) as an “owner of a workplace”.  Despite the Owner’s statutory obligations, the 
Prime Contractor now acknowledges and agrees that the Contractor may not rely on the “Pre-
Contract Hazard Assessment” and now agrees to assume by the terms of this Contract full 
responsibility for carrying out the Owner’s obligations under Section 119 of the WCA, including 
without limitation and by way of example only, conducting all due diligence inquiries of all 
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applicable Owner staff and departments in order to ascertain what, if any, information is 
known or has been recorded by Owner staff about the Work Site that is necessary to identify 
and eliminate or control hazards to the health or safety of persons at the Work Site.  The 
Owner now agrees to make all reasonable efforts to assist the Contractor in obtaining timely 
access to Owner staff and Owner records for this purpose.  The Contractor will immediately 
start conducting such due diligence inquiries and must complete and deliver written 
confirmation of the completion of such inquiries to the Engineer prior to the Owner being 
obligated to issue the Notice to Proceed. 

6. Special Indemnity Against WorkSafeBC Non-Compliance – The Contractor will indemnify the 
Owner and hold harmless the Owner from all manner of claims, demands, costs, losses, 
penalties and proceedings arising out of or in any way related to: 

(a) unpaid WorkSafeBC assessments of the Contractor or any other employer for whom the 
Contractor is responsible under this Contract; 

(b) the acts or omissions of any person engaged directly or indirectly by the Contractor in 
the performance of this Contract, or for whom the Contractor is liable pursuant to the 
Contractor’s obligations as the Prime Contractor, and which acts or omissions are or 
are alleged by WorkSafeBC to constitute a breach of the WorkSafeBC/H&S Regulation 
or other failure to observe safety rules, regulations and practices of WorkSafeBC, 
including any and all fines and penalties levied by WorkSafeBC; or 

(c) any breach of the Contractor’s obligations under this GC.7. 

GC.8 LABOUR 

The Contractor agrees to employ appropriate tradesmen for the Work.  Where the tradesmen 
are covered by collective agreements, the Contractor shall abide by the conditions of the 
collective agreements covering such tradesmen.  Notwithstanding the foregoing, the Contractor 
shall pay or cause to be paid to every person employed on the Work not less than the wages or 
remuneration generally accepted as current at the time. 

The Contractor shall endeavour to avoid labour problems and minimize work stoppages, 
jurisdictional or other labour disputes on the Work Site. 

GC.9 COMMENCEMENT AND COMPLETION OF THE WORK 

The Contractor shall not commence the Work or procure any material therefor until it has 
received the Notice to Proceed from the Owner.  Forthwith after the receipt of the Notice to 
Proceed, the Contractor shall at once begin and continuously carry on to completion (subject 
as herein provided) the Work and shall complete and give full possession thereof to the Owner 
before the date for Total Performance specified herein, unless a longer period shall be allowed 
in writing by the Engineer, in which case it shall be carried on to completion and possession 
given to the Owner within the additional time so allowed.  No progress or interim estimate or 
certificate shall release the Contractor or its surety from any responsibility or shall be taken as 
evidence of any such release, or as an acceptance of any Work or material, or as a waiver of 
any condition herein.  The whole Work and every portion and detail thereof shall, at the time 
of completion, be put and left by the Contractor in good and satisfactory condition, finished in 
all respects and at the time must be fully up to the requirements of the Drawings and 
Specifications in every particular aspect; and all surplus and refuse material and rubbish must 
be removed by the Contractor from the vicinity of the Work; the Work Site must be left by the 
Contractor in a neat and tidy condition; all damages to adjacent property, including 
pavements, foot walks, boulevards, sod, trees, shrubs and plants, or other things injured or 
interfered with by the Contractor, or in any way due to its work, must be made good by the 



INVITATION TO TENDER NO. PS20161666 
VANCOUVER LANDFILL PHASE 3SE CLOSURE & GAS WORKS 

SCHEDULE 1 – GENERAL CONDITIONS 
 

February 8, 2017  Page AGT16 

Contractor; all wages must be paid, and every other requirement of the Contract must be 
complied with by the Contractor. The Contractor shall complete all of the Work in full 
compliance with all Environmental Legislation. In case of the Contractor's failure to finish the 
Work properly and fully, and as required, or in case of the Work or any part thereof being 
assumed by the Owner, as provided in these General Conditions, the Owner may proceed to 
finish the Work for the Contractor as its agent in this respect and at the Contractor's expense 
or proceed as provided in GC.62. 

GC.10 DELAY IN PROGRESS OF THE WORK 

1. Delays 

(a) If the Contractor is delayed in the performance of the Work by an act, omission or 
wilful default of the Owner, or the Engineer, or anyone employed or engaged by them, 
contrary to the provisions of the Contract Documents, then the time fixed herein for 
completion shall be extended for such reasonable time as the Engineer may decide. 

(b) If the Contractor is delayed in the performance of the Work by an order issued by a 
court or other public authority and provided that such order was not issued as the 
result of an act or fault of the Contractor or anyone employed or engaged by the 
Contractor directly or indirectly, then the time fixed for completion herein shall be 
extended for such reasonable time as the Engineer may decide. 

(c) If the Contractor is delayed in the performance of the Work by labour strikes, fire, or 
by unforeseeable causes beyond the Contractor's control, then the time fixed for 
completion herein shall be extended for such reasonable time as the Engineer may 
decide, but in no case shall the extension of time be less than the time lost as the 
result of the event causing the delay, unless such shorter extension is agreed to by the 
Contractor.  The Contractor shall not be entitled to payment for any costs, loss, or 
damages incurred as the result of such delay. 

(d) The Engineer may, from time to time and for such period as the Engineer may deem 
expedient, suspend in whole or in part, the performance of the Work under the 
Contract, and the Engineer will order the time herein fixed for the completion of the 
Work to be extended for a period which is deemed by the Engineer equivalent to the 
time lost by reason of such suspension. 

(e) No extension shall be made for delay unless written notice of claim is given to the 
Engineer not later than seven calendar days after the commencement of delay, 
provided however, that in the case of a continuing cause of delay only one notice of 
claim shall be necessary. 

(f) In the event that the Work is delayed or suspended in accordance with: 

(i) Sections 1(a) or (d) of this GC.10, the Contractor shall not be entitled to make 
any claim by reason of such delay or suspension for any losses, costs of 
damages except and unless, within seven calendar days of the occurrence of 
such delay or suspension the Contractor shall give notice in writing to the 
Engineer of the basis of its claim.  Such claim shall be limited to such 
unavoidable direct costs (excluding all charges for storage of Products, tools 
and equipment and indirect, overhead or other like costs) incurred as a result 
of such delay or suspension, and approved by the Engineer.  In the case of a 
delay as described in Section 1(a) or a suspension pursuant to Section 1(d), a 
sum equal to five percent of such approved, unavoidable direct costs (in lieu of 
all profit) shall also be allowed.  Despite any other term of this Contract, in no 
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event will the Owner’s liability for any delay claim (whether under this GC.10 
or otherwise, at law or in equity, in contract or in tort) exceed the lesser of 
$500 for each Working Day of delay or two percent of the Contract Price.  All 
unavoidable direct costs claimed by the Contractor must be submitted and 
substantiated to the Engineer for verification on a weekly basis as incurred, 
failing which, they shall not be considered nor payable by the Owner.  
Authorization for any payment of the claim shall only be given in a writing duly 
signed and issued by the Engineer; and 

(ii) Sections 1(b) or 1(c), the Contractor shall not be entitled to payment for any 
costs, loss, or damages incurred as the result of such delay and despite any 
other term of this Contract, the Owner will incur no liability for any such delay 
claim whether or not such claim is brought at law or in equity, contract or tort, 
or any other basis. 

2. Non-Avoidance 

No delay or suspension described in this GC.10 shall vitiate or avoid the Contract, or any part 
thereof, or any security or obligation for the performance thereof, unless the Owner elects to 
the contrary. 

3. Resumption of Work 

At the end of such delay or suspension, or upon the removal of the cause thereof, or upon the 
Contractor receiving notice from the Engineer requiring the resumption of work, the Contractor 
shall at once resume the performance of the Work and diligently carry on the same under the 
direction of the Engineer. 

4. Continuance of Work After Time Fixed for Completion 

The Contractor shall not construe any direct or inferred permission to continue work after 
expiry of the time for completion of the Work, as stipulated in the Contract or as amended by 
the order of the Engineer, as a waiver of damages for non-compliance with the requirement for 
the completion of the Work by or within such time.  The Engineer may provide for the 
withholding of such amounts from amounts otherwise due to the Contractor as the Engineer 
deems necessary to satisfy claims by the Engineer, the Owner or Other Contractors caused by 
such non-compliance with the requirement for the completion of the Work by or within such 
time. 

GC.11 SPECIFICATIONS AND DRAWINGS 

The Contractor shall keep in its field office and available to the Engineer a complete set of the 
Specifications and Drawings, and of any further drawings which may from time to time be 
supplied or approved by the Engineer.  The Contractor shall be supplied with five (5) sets of 
Specifications. 

Wherever standard Specifications are referred to, they shall be the latest edition of those 
Specifications and they shall be considered to be a part of the Contract. 

The Contractor will be supplied with five (5) prints of each of the Drawings and the Contractor 
must satisfy itself as to the accuracy of the said copies in every detail.  Any additional copies 
desired will be furnished by the Engineer at cost to the Contractor. 

The Drawings forming part of the Contract are intended to show the position and extent of the 
works, the general features of the design and construction, and the dimensions and proportions 
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of all principal parts, but neither they nor the Specifications are guaranteed to show or 
describe every part or detail of the Work; anything omitted from the Drawings and 
Specifications, which may fairly be considered to be necessary for the proper execution and 
completion of the Work, shall be deemed to be required of the Contractor under the Contract. 

Anything whatever which may be imperfectly specified or imperfectly shown on the Drawings, 
must be taken, considered and done as if it were perfectly shown and perfectly specified. 

All dimensions on the Drawings, except as noted thereon, are shown in metric units. 

The Engineer may from time to time issue further drawings or revised drawings as the Engineer 
deems necessary and such drawings shall be deemed to form part of the Contract.  All sets of 
Drawings and Specifications shall be kept up to date at all times utilizing the Engineer's revised 
drawings and other documents issued to the Contractor. 

All Drawings, Specifications, model and copies thereof furnished by the Engineer are and shall 
remain the Engineer’s property.  Such documents and models are to be used only with respect 
to the Work, are not to be copied or revised in any manner without the written authorization 
of the Engineer and are to be returned to the Engineer on request at the completion of the 
Work. 

GC.12 SHOP DRAWINGS 

The Contractor shall submit, with such promptness so as to cause no delay in its work, or that 
of any Other Contractor, one (1) electronic pdf file and one (1) copy of all shop or setting 
drawings and schedules required for the Work of the Contractor, and the Engineer shall pass 
upon them with reasonable promptness.  The Contractor shall make any corrections required by 
the Engineer, and file with the Engineer one (1) sepia and one (1) copy. 

The Engineer's review of shop drawings or schedules shall not relieve the Contractor from 
responsibility for any deviation from Drawings and Specifications unless the Contractor has in 
writing called the Engineer's attention to such deviation at the time of submission, nor shall it 
relieve the Contractor from the responsibility for errors of any sort in shop drawings or 
schedules. 

GC.13 RECORD PLANS 

On or before the date the Contractor makes application to the Engineer for a Certificate of 
Substantial Performance, the Contractor shall deliver to the Engineer, to his or her 
satisfaction, three (3) complete sets of plans prepared by a duly qualified professional 
engineer, and in accordance with the Record Drawings Standards outlined in Schedule 14, 
showing the Work as constructed. 

GC.14 ENGINEER SOLE JUDGE 

Should any discrepancies appear in, or any difference of opinion or misunderstanding arise as 
to the meaning of, the Contract Documents, or should any difference of opinion or 
misunderstanding arise as to any omissions therefrom, or misstatements therein, in any 
respect, or as to quality or dimensions or sufficiency of materials, Products, Plant or Work, or 
any part thereof, or as to the due and proper execution of the Work, or as to the measurement 
of quantity or valuation of any Work executed or to be executed under the Contract or as to 
any additional work required thereupon, or deductions therefrom, or as to any other questions 
or matters arising out of the Contract, the same shall be determined by the Engineer and the 
Engineer's decisions shall be final and binding upon all parties concerned, and from such 
decisions there shall be no appeal; and the Contractor shall immediately, when ordered by the 
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Engineer, proceed with and execute the Work, or any part thereof, forthwith, according to 
such decisions, and with such additions to or deductions from the Contract Price as are 
provided for under the terms of the Contract, without making any claim for any extension of 
time in completing the Contract or the Work, unless otherwise provided for in a writing signed 
by the Engineer in compliance herewith. 

In all cases of misunderstanding and disputes, oral arrangements will not be considered, and 
the Contractor must produce written authority in support of its contentions, and shall advance 
no claim in the absence of such written authority, or use, or attempt to use, any conversation 
with any person whomsoever against the Engineer or the Owner or in prosecuting any claim 
against any of them. 

GC.15 ENGINEER'S ABSENCE 

In the absence of the Engineer, any of the Engineer’s assistants, whom the Engineer may 
designate to supervise the Work, shall have (subject to the instructions of the Engineer) full 
power to decide as to the manner of conducting and executing the Work in every particular 
aspect, and the Contractor shall follow the instructions or orders of the person so designated. 

GC.16 ACCESS AND ASSISTANCE 

The Contractor shall furnish the Engineer and any of the Engineer’s assistants at all times with 
convenient means of access to all parts of the Work, and also with all required assistance, to 
facilitate thorough examination of the same, and inspection, culling or removal of doubtful or 
defective material or Products and for any other purpose required in connection with the Work, 
or in the discharge of their respective duties, for which service no additional allowance will be 
made. 

GC.17 COMMUNICATIONS WITH CONTRACTOR 

At all times during the performance of the Work, the Contractor will maintain within the 
Greater Vancouver area an office equipped with a telephone and staffed at all times on all 
Working Days between 8:30 a.m. and 4:30 p.m. with a representative of the Contractor 
authorized to act on its behalf in connection with the Work and the Contract. 

Before commencement of construction, the Contractor will provide the Engineer with a list of 
at least three persons with authority to act on the Contractor’s behalf in times of emergency in 
connection with the Work, at least one of whom will be available at all times 24 hours per day 
after commencement of the Work until completion thereof. 

Any notice or communication to the Contractor pursuant to the Contract will be deemed to be 
well and sufficiently given, delivered and received by the Contractor if delivered in person to 
any of its apparent representatives, or if mailed or sent to the Contractor at the address set 
out in the Agreement, or to its place of business, if that is different from the address given 
there, or left for the Contractor at any Work site or by fax or e-mail to the Contractor’s fax 
number or email address as set out in the Agreement or in the Contractor’s Tender. 

In any written or printed notice the Owner gives communicating to the Contractor regarding 
requirements for the Work or otherwise in connection with the Work or the Contract, the 
Owner will not be obligated to specify minutely or in detail everything required, or to specify 
by measurement the exact extent thereof, or the precise place or places where any part of the 
Work, material or Products may be defective, or where any of the Specifications have not been 
observed, but a reference in such notice to the clause or clauses bearing upon the matter, or a 
description of the locality in general terms that is sufficiently clear, in the Engineer's opinion, 
to indicate where the defects or trouble exists, will be deemed to be ample notice. 
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GC.18 CONTRACTOR'S SUPERINTENDENT AND EMPLOYEES 

The Contractor shall keep on the Work Site, during the progress of the Work, a competent 
superintendent and any necessary assistants, all satisfactory to the Engineer.  The 
superintendent shall not be changed except with the consent of the Engineer, unless the 
superintendent proves to be unsatisfactory to the Contractor and ceases to be in its employ.  
The superintendent shall represent the Contractor in the Contractor’s absence and directions 
given to the superintendent shall be held to be given to the Contractor.  The Contractor shall 
give efficient supervision to the Work, using its best skill and attention. 

Should any person employed on the Work Site, or in connection therewith, give any just cause 
for complaint, the Engineer may require that such person be replaced forthwith, and such 
person shall not be again employed by the Contractor on the Work Site without the consent, in 
writing, of the Engineer. 

GC.19 INSPECTION OF WORK 

The Engineer may appoint inspectors or surveyors to inspect all materials used, Products made 
and all Work done.  Such inspections may extend to any or all parts of the Work and to the 
preparation or manufacture of the Products to be used whether on Site or elsewhere.  
Inspectors and surveyors are not authorized to revoke, alter, enlarge or accept any portion of 
the Work or to issue instructions contrary to the Drawings and Specifications. 

GC.20 DAILY REPORT 

The Engineer will maintain, in detail, a daily report to record progress of the Work, the number 
of personnel at the Work Site, the materials delivered to the Work Site, and all such other 
items which the Engineer deems necessary to record.  The daily reports will be kept in the 
Engineer's Site office and the Contractor or the Contractor’s representative shall be required to 
read and sign each report.  In case of differences of opinion between the Engineer and the 
Contractor regarding the particulars stated in the daily report, the Contractor shall, within 
seven calendar days, give notice in writing to the Engineer expounding such difference. 

GC.21 WEEKLY MEETINGS 

The Contractor shall meet weekly with the Engineer on the Work Site to discuss work done in 
the previous week, and work proposed to be done in the week just starting, and at other times, 
as requested by the Engineer during the course of the Work. 

GC.22 CONSTRUCTION SCHEDULE 

The Contractor shall have furnished, or shall immediately furnish, the Engineer with a 
complete construction schedule (“Construction Schedule”) consistent with the Total 
Performance date set out in the Contractor’s Tender and herein, in addition to the preliminary 
construction schedule provided in the Contractor’s Tender, showing all material dates on which 
each material component of the Contractor’s proposed program of operations will be 
performed so as to attain Total Performance on the required date.  The Construction Schedule 
must include the various subdivisions of the Work and the dates of the commencing and 
finishing of each.  The Construction Schedule shall be completed using Microsoft Projector 
other scheduling software as approved by the Engineer. 

The form of the Construction Schedule must be approved by the Engineer.  On the last day of 
each calendar month, an updated copy of the Construction Schedule shall be submitted to the 
Engineer with particulars indicating the percentage completed of each division of the Work to 
that date.  
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The Contractor shall immediately advise the Engineer of any deviations from, or proposed 
changes to, the Construction Schedule.  If, in the opinion of the Engineer, the Construction 
Schedule as submitted is inadequate to ensure the completion of the Work within the time 
limited therefor, or is otherwise not in accordance with the Tender, or if the Work is not being 
adequately or properly prosecuted in any respect, the Engineer, without derogating from the 
Owner's rights under the Contract, shall have the right to require the Contractor to submit a 
new Construction Schedule providing for proper and timely completion of the Work, and the 
Contractor shall be entitled to no claim for extension of time on account of such requirement, 
and such new Construction Schedule, when accepted by the Engineer, shall be a Contract 
Document. 

GC.23 MAINTENANCE OF SCHEDULE 

1. Work Delayed by the Contractor 

(a) The Contractor shall at all times provide a sufficient number of skilled personnel to 
maintain the progress of the Work and compliance with the Construction Schedule, 
and, if in the opinion of the Engineer, the Contractor delays the progress of the works 
of Other Contractors, then the Contractor shall be responsible for all loss and damage, 
including, without limitation, that of Other Contractors for stand-by time and/or delay 
occasioned thereby. 

(b) If, in the opinion of the Engineer, the Contractor delays or is about to delay the Work 
or the progress of any portion of the Work as shown by the Construction Schedule, then 
upon written notification by the Engineer, the Contractor shall use such additional 
overtime work or shifts as may be necessary to catch up and/or maintain the progress 
of the Work and the cost and expenses incurred by use of said overtime work or shifts 
shall be borne entirely by the Contractor. 

2. Work Accelerated by the Engineer 

(a) Should the Engineer be required to expedite the final completion of the Work or the 
works of Other Contractors, then, provided the Contractor is not in default of any of 
the provisions of the Contract affecting the Construction Schedule, the Engineer may 
order the Contractor to work additional shifts for which the Owner will pay: 

(i) the substantiated extra premium wage incurred by such shift work; 

(ii) the approved additional wages of supervision; and 

(iii) an agreed percentage addition for profit for accelerated work. 

(b) Such instructions to the Contractor will only be valid when given in writing by the 
Engineer.  The Contractor shall be responsible for having time sheets covering all such 
shift work checked and approved daily by the Engineer and claims for reimbursement 
of the extra wages will only be accepted when properly supported by such signed time 
sheets. 

3. Work Out-of-Sequence 

The Contractor shall at no additional cost perform its Work as to operation or location out-of-
sequence as and when directed by the Engineer. 
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4. Execution of Other Works or Contracts 

(a) The Contractor shall afford all facilities for the execution of any other works which 
may be undertaken by the Owner or by such parties as may be employed by them, so 
that such works may be properly and conveniently completed, and the Engineer shall 
have full authority to make and enforce such regulations as the Engineer may deem 
necessary for the conduct of the works; and the Contractor shall proceed in such 
manner and complete in such order such portions of the Work as the Engineer may 
require, and the Engineer shall be the sole judge as to what facilities are due and 
proper, and can be afforded without any undue interference with the execution of the 
Contract. 

(b) The Contractor shall at all times give free access and every reasonable facility to the 
employees of the Owner and to Other Contractors, to such portion of the works and 
adjoining land as may be necessary to enable them to execute and maintain works of 
any description; such accommodation and access being regulated and directed by the 
Engineer and no inconvenience or alleged inconvenience arising therefrom shall form 
any ground for claims, losses or damages, compensation or otherwise, by the 
Contractor against the Owner. 

GC.24 EMERGENCIES 

The Engineer has the authority in an emergency to stop the progress of the Work whenever in 
the Engineer’s opinion such stoppage may be necessary to ensure the safety of life, or the Work 
or neighbouring property.  This includes authority to make changes in the Work, and to order, 
assess and award the cost of work extra to the Agreement or otherwise, as may in the 
Engineer’s opinion be necessary.  The Engineer shall within two Working Days confirm in writing 
any such instructions. 

GC.25 SUBCONTRACTORS AND SUPPLIERS 

The Contractor shall supply complete information to Subcontractors and equipment and 
material suppliers.  The Contractor agrees to bind every Subcontractor by the terms of the 
Contract Documents as far as applicable to their component of the Work.  Where Specifications 
and Drawings are required to provide complete information on any aspect of the Work, the 
Contractor shall supply them to the Subcontractor or supplier concerned. 

In every subcontract, to the extent the Builders Lien Act is applicable, the Contractor shall 
specify that the Contractor or agent of the Contractor shall be the person responsible for 
payment certification under that subcontract for the purposes of the Builders Lien Act (and not 
the Owner or Engineer). 

GC.26 CONTRACTOR'S PLANT AND UTILITIES 

The Contractor shall at its own expense supply, maintain and remove its field office, all other 
Plant, and whatever electric or telephone facilities the Contractor requires for its Plant for 
either domestic or construction purposes. 

The Contractor must provide and properly maintain, in clean and sanitary condition, suitable 
and convenient privy or toilet accommodation for the Contractor's employees so that they shall 
not be a source of inconvenience, complaint or nuisance to the public or to others in the 
vicinity of the Work Site. 

The Contractor shall make all necessary arrangements with the Engineering Department of the 
Owner for obtaining water from the Owner. 
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GC.27 PLANT, LABOUR AND MATERIALS 

The Contractor at its own expense shall provide all necessary temporary buildings and storage 
grounds and shall furnish all necessary labour, materials and Plant together with all proper and 
required facilities for moving and transporting the same, so that the Contract and all Work 
required to be done under it can and will be carried on in a workmanlike manner, properly, 
satisfactorily, continuously and expeditiously, to completion, to the Engineer's satisfaction in 
all respects.  Unless otherwise specified, all materials shall be new and both workmanship and 
materials shall be of good quality. 

Should any Plant, equipment, appliance, materials or workmanship which the Engineer may 
deem to be inferior or unfit for use in or on the Work be brought on the Work Site or used, the 
same shall be wholly removed therefrom within 24 hours after notification to that effect from 
the Engineer, and in the case of failure or neglect on the part of the Contractor to remove the 
same the Engineer may cause the same to be taken away at the Contractor's expense, and 
deposited, wasted or otherwise disposed of in any locality, place or way the Engineer considers 
convenient or proper, and the Contractor shall forthwith pay to the Owner on demand, all 
expenses incurred including storage, if any, or the same may be deducted or collected by the 
Owner as provided in GC.58. 

GC.28 MATERIAL AND EQUIPMENT SUPPLIED BY THE CONTRACTOR 

Products supplied by the Contractor shall be as specified in the Contract Documents.  If the 
Contractor wishes to supply and install materials other than as specified, the Contractor shall 
apply for and must receive written permission from the Engineer before incorporating such 
items into the Work. Descriptive literature and price schedules covering such alternative 
materials shall be supplied to the Engineer if requested. 

The Contractor shall furnish for the approval of the Engineer as the Engineer may reasonably 
require samples of any Products of any kind to be used in the Work and no materials shall be 
used which are in any way inferior to the approved samples;  but it is understood that the 
approval of any material shall not subject the Owner or the Engineer to pay for the same or 
prevent the rejection afterwards of any portion thereof which is found in the Engineer's 
judgement to be unsound or unfit to be used; nor shall such approval be considered as any 
waiver of objection to the Work at any subsequent period on account of the unsoundness or 
imperfection of the materials used. 

GC.29 MATERIAL IN IMPERIAL UNITS 

Where manufactured Products that are specified in metric units are not available, materials 
manufactured to Imperial units may be substituted, provided the Contractor can satisfy the 
Engineer that the substitute materials are at least equivalent to those specified. 

GC.30 SUPPLY OF MATERIALS BY THE OWNER  

The Contractor's responsibility for materials, equipment and other things supplied by the 
Owner shall begin upon the Contractor's acceptance at the points of supply to the Work Site.  
All such materials shall be examined and the Contractor shall advise the Engineer in writing of 
any defective or damaged material.  Any material supplied by the Owner which is damaged 
after acceptance by the Contractor shall be replaced by the Contractor at his own expense.  

Anything supplied by the Owner that is not required for the Work shall remain the property of 
the Owner.  Such things shall be neatly stored at the point of original supply. 
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GC.31 TEMPORARY STRUCTURES 

Temporary structures erected by the Contractor shall remain the Contractor’s property and be 
removed from the Work Site on completion of the Work. 

The Contractor shall be responsible for the design, adequacy, safety and efficiency of all 
falsework, temporary structures and construction processes required in connection with the 
completion of the Contract.  All such designs and plans shall be prepared and sealed by a 
Professional Engineer licensed to practice in British Columbia and submitted to the Engineer for 
review and comment, but such review shall not relieve the Contractor of any responsibility.  
The Contractor shall make good at the Contractor’s expense immediately all defects arising 
from the Contractor’s faulty design, equipment or application thereof. 

GC.32 WORK AREAS AND CONTRACT LIMITS 

The Contractor shall carry out the Work entirely within the Work Site, except that, subject to 
GC.36, in carrying out the Work, the Contractor may use the roads within the Landfill, outside 
of the Work Site, for transporting its labour and equipment to and from the Work Site and, with 
the explicit approval of the Engineer and the City, may place its Work Site office at a location 
within the Landfill, outside the Work Site as approved by the Engineer and City. 

Any rights to access any land or property outside the Landfill boundaries which the Contractor 
may require during construction shall be acquired by the Contractor at the Contractor’s own 
expense, and the Contractor shall make its own arrangements for the use of such land or 
property and for the compensation of its owners. 

GC.33 TRUCK SAFETY 

All Contractor and Subcontractor truck and other load carrying vehicle operators must operate 
such machines at all times in a safe and courteous manner and in full compliance with 
Applicable Laws, including, without limitation, all applicable municipal by-laws and other laws 
regulating truck use, including truck route, engine brake noise, vehicle weight and load 
securement provisions.  There will be zero tolerance on overloading trucks and un-tarped 
loads.  

All Contractor and Subcontractor vehicle and machine operators must also comply at all times 
while at the Work Site with Landfill speed limits, which are 30 kph in most areas and 15 kph 
near the scales to reduce dust. 

All Contractor or Subcontractor trucks and other load carrying vehicles must be inspected prior 
to departure to and from the Work Site to ensure that loads are properly secured and tarped 
and that there is no debris on the vehicle and no debris or rocks between the tires. 

GC.34 STORAGE AREAS 

Working and storage areas will be allocated by the Engineer for use by the Contractor.  The 
Contractor shall be responsible for the maintenance and clean-up of the allotted areas. 

GC.35 HOURS OF WORK 

In all its operations at the Work Site, the Contractor must comply at all times with all 
Applicable Laws which affect work hours permitted, including, without limitation any municipal 
noise control by-laws.   
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The Contractor shall keep the Engineer advised on the proposed hours of work so that 
inspection can be co-ordinated.  Work without inspection shall not be permitted. 

Except as may otherwise be permitted pursuant to the Contract, the Work will be carried out 
only during regular Vancouver Landfill hours of operation which are 7:00 A.M. and 3:30 P.M. 
Monday to Friday, excluding “holidays” as defined in the Interpretation Act (British Columbia), 
and City forces and City inspectors will not be available for Work related matters outside these 
hours except by special arrangement agreed to by the Engineer or in case of an emergency. 
The Engineer will be made available for all critical stages in accordance with notification 
requirements. Where deemed necessary, work performed in the absence of a required 
inspection is not permitted. 

The Contractor shall at all times during Work hours ensure that the Work is carried out with 
minimal disruption to others using and/or working at the Landfill and always maintaining safe 
and continuous access to the Work Site and all areas of the Vancouver Landfill for City staff, 
contractors, commercial and residential customers and government officials at all times during 
Work hours.   

Notwithstanding anything else in the Contract, if at any time during the Contractor’s 
performance of the Work, in circumstances which pursuant to the Contract give rise to the 
possibility of adjustments to the Contract Price, it necessary for Contractor personnel to work 
overtime, the City nevertheless shall not pay overtime rates therefor unless explicitly approved 
in writing by the City, which approval shall not under any circumstances include approval for 
payment of overtime rates for Work activities not in excess of 10 hours per day or 6 days per 
week. 

GC.36 TRAFFIC CONTROL 

The Contractor, at its expense, shall provide, erect and maintain all requisite barriers, fences 
and other prudent protective and safety equipment and measures and, if required by the 
Engineer, must provide and maintain flagpersons, watchpersons, signage and lights as may be 
prudent and/or as may be ordered by the Engineer, in order to ensure safety of all persons and 
must not in any way in performing the Work do anything to obstruct other, non-Work related 
traffic at or about the Landfill. 

Within ten Working Days of receipt of a Notice of Award, the Contractor shall have submitted 
(or failing which, shall immediately upon the execution hereof submit) the detailed Traffic 
Management Plan for the Engineer’s approval incorporating all aspects of the preliminary 
traffic management plan provided by the Contractor with its Tender as well as all further 
details then available to the Contractor or reasonably requested by the Engineer in preparation 
for commencement of the Work following receipt of a Notice to Proceed. 

The Contractor shall, from the date of commencement to the date of completion of the Work, 
assume responsibility for the barricading and signing of hazards resulting therefrom or any 
other obstruction or impediment to pedestrian or vehicular traffic, be these works in progress 
prior to or subsequent to the above mentioned date of commencement. 

Unless ordered otherwise by the Engineer, the Contractor shall inspect its barricades and 
warning signs around the Work Site at least once per day. 

When any of the Work is carried out at night, the Contractor must supply, at the Contractor's 
expense, a sufficient number of electric or other approved lights to enable it to done in an 
efficient and satisfactory manner, and the Engineer shall have the right to order additional 
lights at the Contractor's expense if, in the Engineer's opinion, they are or may be required. 
Flagpersons will also be supplied as needed. 
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At no time are the main haul roads for the Landfill to be completely closed to traffic except 
outside of normal operating hours and only with express approval from the Engineer. The 
Contractor shall have no cause for claim against the City whatsoever with respect to delays or 
other interruption of the Work due to this requirement. 

The Contractor will not use the Work Site for the parking of its employee or other vehicles, 
except for those actively and reasonably required for the performance of the Work. Vehicle 
traffic within the Work Site must be limited to Work purposes, such as paving, staging and 
delivery and in full compliance with WorkSafeBC requirements and guidelines. 

GC.37 PUBLIC CONVENIENCE 

In carrying out the Work, or any portion thereof, the convenience of the public must always be 
specially considered and provided for by the Contractor, who must not obstruct any street, 
thoroughfare or sidewalk longer or to any greater extent than is absolutely necessary in the 
Engineer's opinion.  The Contractor shall not deposit any material upon any street, sidewalk, 
boulevard, grass plot, or other City or public property, without the Engineer's permission; nor 
shall the Contractor allow the same to remain thereon longer than necessary but must remove 
all rubbish and other material, clean and thoroughly restore all such places to as good and as 
tidy a condition as the Contractor found them, as speedily as possible, from time to time as the 
Work progresses, or as directed.  Unless material and rubbish are removed within four days 
after the completion of the Work, without previous notice to the Contractor the Engineer will 
proceed to do whatever is necessary to restore such places to as good and as tidy a condition as 
before the commencement of the Work and charge the cost thereof against the Contractor. 
Where the Contractor obstructs more of any street, roadway or place than is ordered or 
sanctioned by the Engineer in writing, then the Engineer may cause such obstructions to be 
removed at the expense of the Contractor. 

GC.38 [INTENTIONALLY DELETED]  

GC.39 PROTECTION OF WORK AND PROPERTY 

The Contractor shall at all times take maintain adequate protection for the Work from damage 
and shall protect the Owner's property from all injury arising in connection with the Contract.  
The Contractor shall make good any such damage or injury.  The Contractor shall protect 
adequately adjacent property as required by law and the Contract. 

GC.40 FIRE, SECURITY AND SAFETY REGULATIONS 

1. Fire and Security 

The Contractor shall comply, and the Contractor shall enforce compliance by all its agents, 
employees, Subcontractors and suppliers, with any and all fire regulations which have been or 
may be established from time to time by the Engineer and anybody having jurisdiction over 
such matters. 

All security regulations which have or may be promulgated by the Engineer or other authorized 
representatives of the Owner shall be complied with.  Watchmen for the Work Site may be 
provided by the Owner at the Owner’s discretion.  However, neither the Owner nor the 
Engineer will be responsible for any loss or damage to the property of the Contractor whether 
or not watchmen are provided by the Engineer.  The Contractor will furnish such security as the 
Contractor feels necessary for the protection of the Contractor’s equipment and Products 
stored or used on Site. 
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2. Loss Control 

The Contractor will establish a “Loss Control Program,” satisfactory to the Owner to meet 
WorkSafeBC and other requirements. 

3. Safety 

When required by WorkSafeBC Regulations, first aid facilities, including an attendant, shall be 
provided on the Work Site at all times during working hours by the Contractor.  Such facilities 
will be completely equipped in accordance with the requirements of WorkSafeBC. 

The Contractor shall be fully responsible for taking all necessary precautions for the safety of 
the Contractor’s workers on the Work Site or of complying with all applicable safety laws and 
regulations, including regulations pursuant to the Workers' Compensation Act, to prevent 
accidents or injury to persons on, about or adjacent to the Work Site. 

The Contractor shall provide all safeguards required directly for or as a result of the Work as 
referred to in GC.39 – Protection of Work and Property and in the scope of Work described in 
the Contract Documents. 

GC.41 OVERLOADING 

No part of the Work Site shall be loaded with a load greater than it is calculated to bear safely.  
Should any damage or accident occur through the violation of this requirement, the Owner will 
hold the Contractor solely answerable and liable. 

GC.42 DRAINAGE 

The Contractor shall keep all portions of the Work well, properly and efficiently drained until 
completion, and the Contractor will be held responsible for all damage which may be caused or 
result from water backing up or flowing over, through, from or along any part of the Work, or 
which any of the Contractor's operations may cause to flow elsewhere. 

GC.43 CLEANING UP 

The Contractor shall at all times keep the Work Site free from accumulations of waste material 
or rubbish caused by its employees or work, and at the completion of the Work, it shall remove 
all its rubbish from and about the Work Site and all its tools, scaffolding and surplus materials, 
and shall leave the Work Site "broom clean" or the equivalent, unless more exactly specified.  
In case of dispute, the Engineer may remove the rubbish and charge the cost to the Contractor 
as the Engineer shall determine to be just. 

GC.44 SAFEGUARDING EXISTING PROPERTY 

Existing property, buildings, fences or other improvements of any kind shall be protected by 
the Contractor during the life of the Contract.  The Contractor shall make good to the 
satisfaction of the Engineer any damage done to the existing property, buildings, fences or 
other improvements.  This applies to areas of private property incorporated in the Work area. 

Where removal of existing improvements such as pavement, fences, structures, sewers and 
ducts is necessary during the course of the Work, the same shall be re-established by the 
Contractor to the satisfaction of the Engineer.  The cost of protection and rehabilitation shall 
be borne by the Contractor. 
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GC.45 EXISTING UTILITIES 

The Contractor will be responsible for the care of all public utilities and in the event of any of 
these requiring to be removed, raised or lowered permanently, this will be done either by the 
Owner or by the utility company interested and at the expense of the Owner.  If temporary 
alteration of location is required for purposes of the construction, such work shall be done by 
the Owner or by the utility company interested at the expense of the Contractor.  The 
Contractor, however, will be held responsible for, and will have to bear the cost due to any 
damage done to utility services through its operations. 

Reasonable notice must be given to the Engineer of any change required in utility services. 

Existing utilities may or may not be shown on the Drawings.  These, however, are shown for 
convenience only and the Owner assumes no responsibility for improper locations, or failure to 
show utility locations on the construction plans.  The Contractor shall prove its locations by 
obtaining relevant City of Vancouver plans and uncovering the utilities on Site at no extra cost 
to the Owner. 

The Contractor shall provide adequate barricades and lighting around and adjacent to any open 
excavation or potentially dangerous location or other locations designated by the Engineer. 

The Contractor shall at all times ensure that the fire hydrants are not obstructed. 

GC.46 DUST, ODOUR, AND LITTER CONTROL 

The Contractor shall at all times control the generation of dust by its operations by water 
sprinkling or by other methods approved by the Engineer.  

Without limitation to the foregoing, the Contractor shall at all times while carrying out Work 
involving Landfill excavation take all reasonable steps necessary to minimize and control dust, 
odour and uncontrolled spread of Landfill waste during these activities.  In this respect, the 
Contractor will: 

 In order to limit Landfill odours caused by excavations, keep to a minimum the amount 
of exposed open trench or excavation activities; 

 Remove and dispose of all excavated waste before the end of each working day; 
provided that if this cannot be completed (for any reason), the Engineer must be 
notified and the refuse must be covered prior to finishing the work day and leaving the 
Work Site; 

  Take necessary measures to control litter and dust caused from excavation activities 
and 

 Treat Landfill waste and material containing asbestos as directed in the Specifications 
and in accordance with the Health and Safety Plan. 

GC.47 ALTERATIONS, EXTRAS, DEDUCTIONS & CLAIMS 

(a) The Owner without invalidating the Contract shall have the right to make or order any 
alterations and changes to the Work, such as it may deem advisable, at any time before 
or during the prosecution of the Work, in any line, grade, Drawings, Specifications or 
detail thereof, or to increase or decrease the dimensions, quantity of material or work, 
or to alter the situation or level, or to vary the form or dimensions of any part of the 
Work, or to vary in any other way the Work; or to order any additional or extra work to 
be done or additional or extra materials to be furnished; and the Contractor shall, in 
pursuance of the Engineer's written orders to that effect, proceed with, carry out and 
execute the Work as directed, and shall supply such additional materials and do such 
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additional or extra work in pursuance of such orders without being entitled to any 
extension of time for completion, or any additional payment on account thereof, 
except only as herein provided. 

(b) In each and every case where additional or extra work or material of any kind is 
ordered to be done or supplied, or where the Contractor does or supplies, or 
contemplates doing or supplying, any work or material the Contractor shall notify the 
Engineer in writing and shall state in its notification clearly and fully what the 
circumstances are, and the additional sum or compensation it intends to demand 
therefor, otherwise it shall have no claim in respect thereof.  The Owner shall make 
such additional payments as the Engineer determines are reasonable and appropriate, 
provided that: 

(c) the Engineer shall follow any unit or lump sum prices contained in the Schedule of 
Quantities and Prices (Schedule 3) applicable to such work, labour or material, and if, 
and to the extent that, in the opinion of the Engineer only some or none of the unit or 
lump sum prices aforesaid apply, the hourly rates set out in the Schedule of Force 
Account Labour and Equipment Rates (Schedule 8) (to the extent they are applicable);  

(d) any unit or lump sum prices contained in the Schedule of Quantities and Prices 
(Schedule 3) shall be deemed to include all amounts on account of overhead, profit, 
administrative, and any other indirect expenses or allowances; and 

(e) any compensation to the Contractor that is valued on a basis other than a unit or lump 
sum price contained in the Schedule of Quantities and Prices (Schedule 3) is consistent 
with the following:  

(i) The Contractor will receive combined overhead and profit equal to ten percent 
(10%) of the direct unavoidable costs incurred by the Contractor’s use of his 
own forces; 

(ii) The Contractor will receive five percent (5%) combined overhead and profit on 
the amounts paid by the Contractor to any Subcontractor as a direct result of 
the additional or extra work or material; and 

(iii) Subcontractors will receive combined overhead and profit of ten percent (10%) 
on account of the direct unavoidable costs incurred by the Subcontractor as 
direct result of the additional or extra work or material. 

(f) If any work, labour or material is not required to be performed or supplied, then the 
Owner may deduct from the Contract Price the value of such work, labour or material 
not required to be performed or supplied which shall be determined by: 

(i) using the unit or lump sum prices contained in the Schedule of Quantities and 
Prices (Schedule 3) applicable to such work, labour or material; or 

(ii) if, and to the extent that, in the opinion of the Engineer some or none of the 
unit or lump sum prices aforesaid apply, then using the hourly rates set out in 
the Schedule of Force Account Labour and Equipment Rates (Schedule 8); or 

(iii) such fixed sum as agreed upon between the Contractor and the Owner. 

(g) All claims of every nature which the Contractor may have in respect of the Contract or 
Work done thereunder, are to be summarized and submitted by it (in duplicate) to the 
Engineer within one month of the completion of same, and the Contractor shall make 
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no claim of any nature afterwards; and no claim not then made or not then allowed by 
the Owner shall be sustainable, and the Owner shall be in no way disentitled to 
determine any and all questions concerning said claims, and no action or suit shall be 
commenced by either party to the Contract until after the Certificate of Total 
Performance shall have been signed by the Engineer and then only for the amount 
appearing therein to be due to the Contractor. 

 

GC.48 ERRORS BY CONTRACTOR 

Changes, errors or mistakes made by the Contractor or the Contractor’s Subcontractors, 
workmen or employees, and all settlements, washouts and defects, shall be rectified by the 
Contractor at its expense. 

GC.49 TESTING OF MATERIALS 

Except where otherwise specified, testing of materials will be carried out by the Contractor 
and paid for by the Contractor. 

GC.50 DEFECTIVE WORK 

All defective work must be forthwith made good by the Contractor at its own expense to the 
Engineer's or Owner's satisfaction, as the case may be. 

GC.51 WARRANTY 

The Contractor shall perform the Work in a proper and workmanlike manner and in accordance 
with the requirements of the Contract Documents and guarantee the Work against any defects 
arising from faulty installation, material or workmanship during the period of 12 months from 
the date of issuance of the Certificate of Substantial Performance and make good in a 
permanent manner satisfactory to the Owner any defects arising from any of these causes.  
Where the Contract Documents provide for a warranty of greater scope or duration than set out 
in this General Condition, the broader and longer warranty provisions will apply.   

Whether the Contractor should replace defective Products or Work, or repair the same, shall 
be determined by the Engineer.  Should the Contractor fail to make good defects within three 
Working Days after being notified by the Owner to do so, the Owner at its option may do so and 
all costs, charges and expenses so incurred may be deducted or collected by the Owner as 
provided in GC.58 – Money Due to Owner; provided that the Owner shall first deduct such 
amounts from the Maintenance Security Holdback.  If the Owner assesses the defects to be 
dangerous or determines that an emergency situation exists, the Owner, at the Owner’s 
discretion will effect repairs immediately and all costs, charges and expenses so incurred may 
be deducted or collected by the Owner as provided in GC.58 – Money Due to Owner; provided 
that the Owner shall first deduct such amounts from the Maintenance Security Holdback. The 
decision of the Owner shall be final as to the necessity of repairs or of any work done or 
required to be done under the provisions of the Contract and for the amounts expended 
thereunder.  If in the opinion of the Engineer, it is in the Owner’s best interests (taking into 
account effects on the Owner’s overall schedule, the difference in value between the Work as 
performed and that called for by the Contract Documents, and other relevant factors) not to 
correct defective Work or Work not provided in the Contract Documents, the Engineer will 
assess the amount which should be deducted from the amount otherwise due to the Contractor 
and will assess the length of time by which the obligations should be extended in order to put 
the Owner in as close a position financially and in terms of the useful life of the Work as would 
have been the case had the Contractor performed the Work as called for by the Contract 
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Documents.  For further certainty, the Engineer may extend the warranty period in appropriate 
circumstances to a minimum of twice the warranty period originally provided for under the 
Contract Documents, subject always to the above parameters. 

GC.52 CONTRACTOR'S LIABILITY 

The Contractor shall be liable for any and all losses, damages, or claims for damages, for 
injuries or accident to persons or property done or caused by the Contractor, the Contractor’s 
Subcontractors or employees, or resulting from the prosecution of the Work or any of its 
operations, or caused by reason of the existence or location or condition of the Work, or of any 
materials, Products or Plant used therein or thereon, or which may happen by reason thereof, 
or arising from any failure, neglect or omission on the Contractor’s part, or on the part of the 
Contractor’s Subcontractors or employees, to do or perform any or all of the several acts or 
things required to be done by the Contractor or them under and by the Contract, and the 
Contractor covenants and agrees to indemnify and save harmless at all times the Owner against 
all such damages and claims for damages whatsoever arising out of or in connection therewith, 
and in the event of any such action being brought by any person against the Owner, either 
directly or indirectly, or by reason of the execution of the Contract, the Owner may enforce 
payment by the Contractor of all such loss, costs, damages and expenses as a debt due to the 
Owner. 

In the case of the Contractor's failure, neglect or omission to observe and perform faithfully 
and strictly all the provisions of the Contract, the Owner may either with or without notice 
(except where in this Contract notice is specially provided for, and then upon giving the notice 
therein provided for), take such steps, procure such material, equipment, trucks, and men, and 
do such work or things as it may deem advisable towards carrying out and enforcing the same, 
and any and all expenses so incurred may be deducted or collected by the Owner under the 
provisions of GC.58, or from the Maintenance Security Holdback. 

Any such action taken by the Owner under this General Condition as it is herein empowered to 
take shall not in any way relieve the Contractor or its sureties from any liability under the 
Contract. 

GC.53 INSURANCE BY THE CONTRACTOR 

(a) The Contractor shall obtain and maintain throughout the term of the Contract and the 
prosecution of the Work, all of the insurance policies required by Schedule 9. 

(b) All insurance coverage described in Schedule 9 shall be issued by an insurance carrier 
or agent acceptable to the Owner and licensed to conduct business in the Province of 
British Columbia. 

(c) Upon request of the Engineer or the Owner, the Contractor shall be required to deliver 
a Certificate of Insurance, and where required by the Owner’s Director of Risk 
Management, certified copies of all policies and endorsements, evidencing the 
placement and endorsement of insurance in accordance with this GC 53. 

(d) Contractors and their Subcontractors shall be required to furnish evidence of the 
renewal of policies described in this General Condition by renewal certificate, 
endorsement or certified copy to be received by the Owner at least 15 calendar days 
prior to the expiry date of the policy. 

(e) If the Contractor fails to obtain and maintain insurance as required hereunder, or if the 
Owner does not approve any insurance policy or policies submitted to the Owner and 
the Contractor thereafter does not meet the requirements of the Owner as to terms 
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and conditions of the insurance policy, the Owner shall have the right to place and 
maintain such insurance in the name of the Contractor.  The cost thereof shall be 
payable by the Contractor to the Owner on demand, and the Owner may deduct the 
cost thereof from any monies which are due or may become due to the Contractor.  If 
coverage should lapse, all work by the Contractor shall be stopped until satisfactory 
evidence of renewal is produced. 

(f) Each policy described in Schedule 9 shall be required to be endorsed to provide the 
following notice for policy changes and cancellations to the Owner: “It is understood 
and agreed that this policy will not be cancelled, reduced, materially altered or 
changed without the insurer giving at least 30 calendar days’ prior written notice by 
registered mail to the City of Vancouver.” 

(g) In addition to the requirements of Schedule 9, each Contractor and each of its 
Subcontractors shall provide at its own cost any additional insurance which it is 
required by law to provide or which it considers necessary. 

(h) All deductibles shall be for the account of and be paid by the Contractor upon demand 
by the Owner.  The Owner shall have the right to deduct amounts for which the 
Contractor is responsible under this GC 53 from any monies which are due or may 
become due to the Contractor. 

GC.54 WORKSAFEBC ASSESSMENTS 

Prior to execution of the Agreement and prior to commencing the Work under the Contract, 
the Contractor shall provide a letter from the WorkSafeBC confirming the Contractor’s 
registration and that all assessments have been paid to the date thereof.  The Contractor shall 
require that the Contractor’s Subcontractors maintain such coverage and pay such assessments 
as will protect them, the Owner and the Engineer from claims under the Workers’ 
Compensation Act (British Columbia), as amended from time to time and regulations pursuant 
thereto. 

GC.55 CLAIMS FOR WAGES 

The Owner may settle any claim for damages, and pay all wages overdue or the price of any 
materials or the amount due and payable by the Contractor to any Subcontractor, for which 
payment is in arrears, and the amount thereof shall be debt due by the Contractor to the 
Owner, as and for money paid by them for the contractor and shall be deducted or collected by 
them as provided in GC.58 – Money Due to Owner, but the Owner does not assume any liability 
in this respect; nor shall the persons to whom such wages or payments are paid become, by 
such payments, the employees or servants of the Owner or third party beneficiaries of this 
Contract. 

GC.56 LIENS 

The Contractor hereby agrees to make payment and take all other steps which may be 
necessary to insure that all Contract monies, the Work Site and the Work, and every part 
thereof, shall be and remain at all times free from and not liable to any lien or charge at law 
or in equity, or to any claim of liability under the Builders Lien Act, or to any attachment for 
debt, garnishee process or otherwise, and the Contractor and its sureties, as well as its 
respective executors, administrators, successors and assigns, shall fully indemnify and save 
harmless the Owner and all its officers, servants and employees from any and all such liability, 
and shall, on demand, immediately cause any such lien, charge, claim or attachment to be 
removed or released from the records of any Land Title Office or court in which the same may 
appear. 
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Notwithstanding anything to the contrary contained in the Contract Documents, the Owners 
shall not be obliged to pay any monies to the Contractor if and for so long as any liens exist 
against the Work or the Work Site. 

GC.57 PATENT INFRINGEMENT 

The Contractor shall fully indemnify the Owner against and from all suits or actions arising from 
the claim of any person or persons who are or claim to be patentees of any process used in 
connection with the Work or of any material, Products, Plant, machinery, tool or appliance 
used therein or thereon, or in any way therewith. 

GC.58 MONEY DUE TO OWNER 

All money payable to the Owner by the Contractor may be retained out of any money then due, 
or which may become due from them to the Contractor under this or any other contract with 
the Owner, or otherwise howsoever, or may be recovered from the Contractor and its sureties, 
or any of either of them, in any Court of competent jurisdiction, as a debt due to them; and 
the Engineer shall have full power to withhold any estimate or certificate, if circumstances 
arise which may indicate to him the advisability of so doing, until the Engineer is satisfied that 
the Work and material so far done or furnished are in accordance with the Contract and that 
the Contractor is otherwise entitled thereto, though the sum to be retained may be 
unascertained. 

GC.59 ASSIGNMENT 

The Contractor shall not, without the consent in writing of the Owner first had and obtained, 
assign or transfer any sum or sums, or any part thereof, due or to become due to the 
Contractor under the Contract, or assign, transfer or sublet any portion of the Contract or of 
the Work but must carry out the Work with its own men or subcontract under the Contractor's 
supervision.  This Section however does not apply to the furnishing of material for the different 
parts of the Work, for which material, however, the Contractor will be held strictly 
responsible, and no excuse for the quality of the material or for the non-delivery in good time 
by any Subcontractor, as affecting the progress of the Work, will be entertained, nor will the 
Owner's consent to the assigning, transferring or subletting of any portion of the Work relieve 
the Contractor from any of its obligations or liabilities under the Contract.  No assignment, 
transfer or subletting hereinbefore mentioned, except if the same is made in accordance 
herewith, shall be in any manner valid or binding on the Owner. 

GC.60 CERTIFICATES AND PAYMENTS 

1. Payment Certifier 

The Engineer shall be the “payment certifier” and the person responsible for payment 
certification under the Contract for the purposes of the Builders Lien Act, if and to the extent 
applicable, and shall otherwise be responsible for certifying payments in accordance herewith.  
The Engineer will not be the “payment certifier” under any subcontract. 

2. Certificate for Substantial Performance 

(a) When in the Contractor’s opinion the Work has been substantially performed, the 
Contractor shall notify the Engineer forthwith in writing that it has been substantially 
performed and, upon subsequent inspection by the Engineer, a list of deficient work 
shall be issued to the Contractor by the Engineer.   
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(b) When these deficiencies have been rectified to the satisfaction of the Engineer, the 
Engineer shall recommend that the Work is substantially performed and ready for 
official inspection, after which the Contractor may request in writing the issuance of a 
Certificate of Substantial Performance.   

(c) The Contractor shall include with its request for issuance of a Certificate of Substantial 
Performance, to the complete satisfaction of the Engineer: 

(i) the “as constructed record plans” of the Work required by GC.13 – Record 
Plans; 

(ii) documentation showing compliance with WorkSafeBC requirements; and 

(iii) a sworn declaration in a form acceptable to the Engineer that all amounts 
relating to the Work, due and owing as of the end of the month covered by 
Section 5.3 of the Form of Agreement to third parties including all 
Subcontractors and suppliers, have been paid. 

(d) In preparation for the issuance of a Certificate of Substantial Performance, the Owner, 
the Engineer and the Contractor shall inspect the Work and any remaining deficiencies 
shall be detailed and included in the Certificate of Substantial Performance when 
issued.   

(e) Upon issuance of the Certificate of Substantial Performance the Engineer shall set a 
reasonable date by which the Contractor is to achieve Total Performance. 

(f) For the purposes of the Builders Lien Act (to the extent applicable), the Certificate of 
Substantial Performance as described herein shall serve as the Contract’s certificate of 
completion within the meaning of that statute, and the date of Substantial 
Performance stated in the Certificate shall be deemed to be the date of the 
Certificate’s issuance. 

3. Certificate of Total Performance 

Upon the provision of satisfactory evidence that all deficiencies have been rectified, the Owner 
and the Engineer will then be permitted to verify such rectification.  Upon being satisfied that 
such deficiencies have been rectified and upon rectification of all claims and receipt of all 
statutory declarations as specified in Section 4(b) of GC.60 to the reasonable satisfaction of the 
Engineer, the Engineer will issue the Certificate of Total Performance. 

4. Statutory Declarations 

The Contractor shall submit with each of the Contractor’s applications for payment such 
statutory declarations as may be required herein, which shall be sworn in duplicate by the 
Contractor, or by such person on behalf of the Contractor as the Engineer may approve. 

(a) Prior to payment and as condition to any payment, the Engineer may at any time 
require the Contractor to file with the Engineer a statutory declaration showing that all 
wages for the various classes of labour, the hire of trucks, equipment, etc., employed 
in or about the Work Site, all Products or other things supplied for use in or upon the 
Work and amounts due to Subcontractors and suppliers have been paid and satisfied 
and that there is no encumbrance, lawful claim or lien accruing for labour or services 
in connection with the Work. 
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Should any amounts be due and unpaid for wages, equipment, hire, Products and 
Subcontractors or suppliers as above listed or any encumbrance, lawful claim or lien 
accrue, the amounts shall be listed on a duly attested statement, in duplicate, and 
attached to the statutory declaration referred to above. 

The Engineer may at any time, if the Engineer deems it advisable, require from the 
Contractor a statement showing the rates of wages paid by the Contractor for the 
various classes of labour, the rates of hire of trucks and equipment employed and the 
prices and quantities of any Products supplied for use in or upon the Work and may also 
require the statement to show in detail the names of unpaid employees, the rates of 
wages and amounts due to each, and the names of creditors, quantities, prices and 
amounts due to each.  Such statement shall be duly attested in duplicate as above and 
be a condition precedent to the right of the Contractor to receive payment. 

(b) Prior to final payment and as a condition to issuance by the Engineer of a Certificate of 
Total Performance, the Contractor shall file with the Engineer a statutory declaration 
showing that all Work in respect of the Contract has been completed; all accounts, 
detailed in the first sentence of Section 4(a) of this General Condition have been paid 
and satisfied and there is no encumbrance, lawful claim or lien accruing for labour, 
products or services in connection with the Work; and payments already received and 
now due under the final payment application are accepted by the Contractor as full 
compensation for everything furnished and done by the Contractor under the Contract. 

5. Other Documentation 

The Engineer may as a further condition to any payment, at any time, require the Contractor 
to furnish such or other detailed information as may be necessary to establish to the Engineer’s 
satisfaction the compliance by the Contractor with the conditions of the Contract. 

6. Books Open for Inspection 

The Contractor's payrolls, time-books, books of account, invoices, receipt and statements 
relating to its Work under the Contract shall be at all times open for inspection and extract by 
the Engineer and the Owner and any authorized representative of them. 

GC.61 TERMINATION OF CONTRACT WITHOUT DEFAULT OF CONTRACTOR 

The Engineer may, as agent for and on behalf of the Owner, at the Engineer’s discretion 
terminate the Contract at any time upon written notice to the Contractor notwithstanding the 
fact that the Contractor may not then be in default, in which event the Owner shall be liable 
to the Contractor only for a reasonable amount for Work done and materials delivered at or to 
the Work Site up to the date of the termination. 

Upon payment of the aggregate of the aforesaid sums, the Owner, the Engineer and the 
Contractor shall be released from their liabilities or obligations under the Contract save and 
except that the liabilities and obligations of the Contractor shall continue with respect to 
deficiencies and warranties in the portion of the Work completed prior to termination. 

GC.62 TERMINATION OF CONTRACT FOR CONTRACTOR'S DEFAULT 

The Engineer as agent for and on behalf of the Owner, without prejudice to any other right, 
may elect to terminate the Contract forthwith upon notice to the Contractor if: 

(a) the Contractor fails to comply with the Notice to Proceed; 
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(b) the Contractor commits an act of bankruptcy or becomes a bankrupt or makes a 
general assignment for the benefit of the Contractor’s creditors; 

(c) a receiver is appointed for the Contractor's business; 

(d) the Contractor fails, on reasonable notice from the Engineer, to supply enough proper 
workmen or Products; 

(e) the Contractor does not pay promptly the Contractor’s employees, Subcontractors or 
suppliers; 

(f) the Contractor does not comply with the requirements of the WorkSafeBC Regulations, 
or otherwise fails to meet the safety requirements of the Contract; or 

(g) the Contractor persistently or substantially breaches any provision of this Contract. 

On such termination the Engineer may arrange for the performance of the Work by whatever 
method the Engineer deems expedient but without undue delay or expense. 

The Engineer may take possession of all Products, equipment, tools, structures and appliances 
belonging to or provided by the Contractor located on the Work Site which the Engineer deems 
necessary to prosecute the Work which possession the Contractor hereby pledges to the 
Engineer as agent for and on behalf of the Owner, as security for the performance of the 
Contract and the Work, provided that upon completion of the Work the Engineer shall return to 
the Contractor or its legal representative any such chattels so taken in possession in their 
original condition (ordinary wear and tear excepted) if not incorporated in the Work, without 
any compensation for use thereof. 

In case the Work or any part thereof is assumed from the Contractor, as herein provided, it 
shall in no way affect the relative obligations of the Owner and the Contractor or its sureties in 
respect of the Contractor’s or their obligation, or in respect of the remainder of the Work (if 
any), as the Engineer may consider reasonable.  The Contractor and its sureties in every case 
shall be liable for such damages, expenditures and extra expenditures, and for all additional 
cost of the Work which may be incurred by reason of termination of the Contract pursuant to 
this GC.62, together with the compensation for liquidated damages, if any, from the date fixed 
for the Total Performance of the Work, and the same may be deducted or collected by the 
Owner as provided by GC.58. 

All the powers of the Engineer with respect to the determination of any doubts, disputes and 
differences, and the determination of the sum or sums, or balance of money to be paid to or 
received from the Contractor, and otherwise in respect of the Contract shall nevertheless 
continue in force. 

The fulfilment by the Contractor of any stipulation in the Contract may be enforced by legal 
proceedings and judgement, or order of Court, without prejudice to any other remedy herein 
contained.  Neither the Owner nor any of its officials, officers,  employees or other agents shall 
be liable or accountable to the Contractor in any way for the manner in which, or the price at 
which the Work, or any portion thereof, may have been or may be done or completed by the 
Owner. 

No proceeding taken pursuant to this GC.62 or pursuant to any other provision of the Contract, 
shall at any time be deemed to be an assignment of the Contract or of any portion thereof, 
unless otherwise agreed to in writing. 
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GC.63 SUBMITTALS 

The Contractor shall submit Product data and samples to the Engineer for review on request.  
The Contractor's responsibility for deviation in submittals is not relieved by the Engineer's 
review unless the Engineer gives written acceptance of specific deviations from the 
requirements of the Contract Documents.  The Contractor shall make any changes in submittals 
which the Engineer may request consistent with the Contract Documents and shall resubmit as 
directed by the Engineer.  The Contractor shall not proceed with work until relevant submittals 
have been reviewed by the Engineer.  The Contractor shall co-ordinate submittals with the 
requirements of the Contract Documents and shall allow 10 calendar days for the Engineer's 
review. 

GC.64 NON-RESIDENT WITHHOLDING TAX 

If the Contractor is, at any time, a non-resident of Canada, within the meaning of the Income 
Tax Act (Canada) as amended, then, and the Contractor hereby so agrees, the Owner may 
deduct from all money payable under the Contract and remit to the Receiver-General of 
Canada, the Government of Canada or the Canada Revenue Agency sums required to be 
withheld and remitted by the Income Tax Act (Canada), as amended. 

The Owner will receive a further credit under the Contract for money withheld as of and from 
the date of the withholding (regardless of when or whether remitted) and no interest will be 
payable by the Owner on sums withheld, not remitted as aforesaid and later paid directly to 
the Contractor. 

GC.65 RELEASE AND INDEMNIFICATION 

The Contractor now releases the Owner, its officers, officials, employees and agents from all 
costs, Losses, damages and expenses, including those caused by personal injury, death, 
property damage, loss and economic loss arising out of, suffered or experienced by the 
Contractor, its Subcontractors, and their respective officers, employees and agents, or suffered 
or experienced by any other entity or person in connection with the performance of the Work. 

Despite the provision of insurance coverage by the Owner, the Contractor hereby agrees to 
indemnify and save harmless the Owner, its successors, assigns and authorized representatives 
and each of them from and against Losses, claims, damages, actions, and causes of actions that 
the Owner may sustain, incur, suffer or be put to at any time either before or after the 
expiration or termination of the Contract, that arise out of the acts of the Contractor, its 
Subcontractors, or their respective officers, employees or agents under the Contract. 

This indemnity will not affect or prejudice the Owner from exercising any other rights that may 
be available to it at law or in equity. 

The release and indemnity set out above will survive the expiry or sooner termination of the 
Contract. 

GC.66 NO PROMOTION OF RELATIONSHIP WITH THE OWNER 

The Contractor shall not disclose or promote its relationship with the Owner, including by 
means of any verbal declarations, announcements, sales, marketing or other literature, letters, 
client lists, press releases, brochures or other written materials (“Communications”) without 
the express prior written consent of the Owner (except as may be necessary for the Contractor 
to perform the Contractor’s obligations under the terms of the Agreement).  The Contractor 
shall not use the Owner’s logo or any of the Owner’s official marks without the express prior 
written consent of the Owner. 
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GC.67 WORK WITH ENGINEER AND COORDINATION ON SITE 

The Work shall be done in accordance with the Contract Documents and to the satisfaction of 
the Engineer.  The Contractor shall coordinate the Work with the Engineer, the Owner and 
Other Contractors, as necessary.  The Contractor shall have no cause for claim against the City 
whatsoever with respect to delays or other interruption of the Work by City forces or due to 
the above requirement to coordinate the Work with the Engineer, the Owner and Other 
Contractors. 

The Contractor will be responsible for completing the Work in a way that does not hinder other 
work on the Work Site being conducted either by the City or third parties.  The Contractor will 
have no cause for claim against the City whatsoever with respect to delays or other 
interruption of the Work due to the above requirement to complete the Work in a way that 
does not hinder other work on the Work Site. 

Notwithstanding any other provision hereof, it is expressly hereby agreed that the Contractor’s 
rights to access the Vancouver Landfill shall at all times be subordinated to the rights of Other 
Contractors already performing operations at the Vancouver Landfill as of the date of the 
Agreement, as well as being subordinate to the regular commercial, governmental and 
residential users of the landfill. 

Inspectors from the Ministry of Environment and other authorities having jurisdiction may make 
periodic visits to the Work Site during construction.  They have authority to order the 
Contractor to stop work if in their opinion work is not being completed in accordance with 
existing regulations and approvals applicable to Work.  The Contractor must provide at all 
times proper facilities for safe access to the Work by authorized government officials. 

 
GC.68 DESIGN AND INSPECTION 

 
The Engineer and the Owner may inspect the Work at any time without prior notice to the 
Contractor. 
 

GC.69 [INTENTIONALLY DELETED] 
 

GC.70 WORK DURING INCLEMENT WEATHER 

In accordance with the Specifications, placement, compaction and/or installation of materials 
(including, but not limited to the geomembrane, geotextiles, geosynthetic clay liner or soils) 
shall not be conducted while it is raining or snowing, when ground conditions are wet, or in 
poor sub-grade conditions, unless approved by the Engineer.   

The Engineer may order the Contractor to cease certain operations due to inclement weather 
at any time. 

Further to GC.10, there will be no extensions to the Construction Schedule granted and no 
extra compensation payable on account of delays caused by inclement weather. Any costs 
incurred by the Contractor to accelerate the Work in order to achieve the Construction 
Schedule will be borne solely by the Contractor. 
 

GC.71 SUBSURFACE CONDITIONS 

The Contractor now acknowledges that it is experienced and familiar with assessing and 
working with the variable and unpredictable nature of compacted landfill waste and unknown 
material and sub-surface conditions and acknowledges that the Owner has made available to 
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the Contractor all available information concerning the relatively unknown state of 
decomposition, compaction, and composition of the residential, commercial and industrial 
waste, demolition material, and other matter comprising the subject matter of the Work. The 
Contractor now assumes all risks of any kind or nature associated with performing the Work on 
and in landfill waste, whether or not such risks arise due to the reasonably foreseeable 
consequences of working in and around landfill waste, and whether or not such risks are the 
result of sub-surface conditions which were not known to the Contractor at the time of 
submitting the Contractor’s Tender, and the Contractor now agrees not to make any claim for 
an extension of Contract Time or additional compensation for anything arising during the 
Contract which would not have occurred but for the existence of landfill waste.  
 
The Contractor shall be solely and fully responsible to take all necessary measures to protect 
underground utilities from any excavation damage within the work site. The Owner has 
indicated the presence of underground utilities known to be within the proposed area of 
excavation on the Construction Drawings issued for Tender. The location of underground 
utilities as identify in the Drawings shall be considered approximate and for information only. 
The underground utilities include, but are not limited to fiber optic cables, pump discharge 
force mains, electrical conduits and cables, gas, water and sewage pipes. Irrespective of the 
depth of the utility line, the Contractor must not use mechanical excavating equipment to dig 
within the boundary limits to expose the utility line. Hydrovac excavation or equivalent can be 
used as an alternative to hand digging. 

 
GC.72 ENVIRONMENTAL PROTECTION AND SUSTAINABILITY 

The Contractor shall give prime consideration to protecting the environment at all times while 
the Work is being carried out and shall cooperate fully with Owner, Site operating personnel, 
and local authorities to protect the natural environment. 

The Contractor will provide environmentally sensitive products or services wherever possible. 
Where the Contract Documents require that the Contractor supply materials, and where such 
materials may cause adverse effects, the Tenderer is to notify the City of the nature of the 
hazard. The Contractor is to advise the City of any known alternatives or substitutes for such 
materials that would mitigate the effects of any adverse conditions on the environment. 
 

GC.73 FORCE ACCOUNT 

Payment for Force Account Work performed by the Contractor shall be calculated as follows: 

(a) Labour: at the lower of the hourly rates set out in the Tender under Schedule E- Force 
Account Labour & Equipment Rates including all amounts paid for labour and all related 
taxes, assessments payable as required by any statutory scheme such as workers’ 
compensation premiums, employment insurance premiums, holiday pay, insurance and all 
employee benefits.  A mark-up of 3% on the foregoing shall be allowed for all small tools.  A 
mark-up of 10% on the total of the foregoing, including the foregoing mark-up, shall be 
allowed for overhead.  A further mark-up of 10% on the total of the foregoing, including the 
foregoing mark-ups, shall be allowed for profit. Overtime rates will be determined as 
outlined in GC. 35. 

(b) Equipment shall be paid for in the lesser of: 

(i) Contractor Owned or Bare Rented: at the non-operated hourly rates as set out 
in Schedule E - Force Account Labour & Equipment Rates, based on actual hours, 
in minimum increments of 0.5 hours, plus a 10% mark-up to cover all overhead 
costs and profit. Plus, an allowance for the operator wage as per GC. 73, 
subsection (a); or  
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(ii) Non- Contractor Owned and Operated: at the lower of the rate presented in 
Schedule 8- Force Account Labour & Equipment Rates for operated equipment, 
or the actual rental costs incurred by the Contractor, as evidenced by invoice, 
plus, in either case, a 10% mark-up to cover all overhead costs and profit. 

(iii) All Found (AF) rates as presented in the Equipment Rental Rate Guide by BC 
Road Builders & Heavy Construction Association (Blue Book). If a particular 
item of equipment is not listed than a rate determined by the Engineer based 
on equivalent equipment shall be used. 

(iv) Separate rental for small tools will not be allowed. 

(c) Materials incorporated into the work or consumed in performing the Work: at the 
Contractor’s actual cost, as evidenced by invoice, including all transportation, freight and 
haulage costs plus a mark-up of 10% on such actual cost to cover all overhead, handling and 
profit. 

Force Account Work performed by a Subcontractor (or a subcontractor of a Subcontractor) shall be 
paid for in the lesser of: (i) the amount as provided by subparagraphs (a), (b) and (c) above (as if 
the Subcontractor (or such subcontractor of a Subcontractor) were the Contractor), plus a mark-up 
of 10%, in total, to cover all overhead and profit of the Contractor, the Subcontractor and any 
such other subcontractor; or (ii) the actual amount the Contractor pays the Subcontractor, plus a 
mark-up of 10% on such actual amount to cover all overhead and profit. 
 

GC.74 INTERRUPTIONS OF EXISTING GAS NETWORKS 
The Contractor shall take all precautions necessary to ensure that the existing piping network, 
blower, and flare system is maintained to allow continuous extraction of gas. Sufficient vacuum 
must be maintained on each well. All Work shall be performed in a manner which causes 
minimal disruption of the existing gas control system. 
 

GC.75 LIQUIDATED DAMAGES 
 
1. Liquidated Damages for Late Substantial Performance: If the Contractor fails to achieve 

Substantial Performance on or before the date specified in the Construction Schedule, as 
may be adjusted from time to time pursuant to the provisions of the Contract, then the 
Owner may deduct from any monies yet to be paid to the Contractor for the Work: 

o liquidated damages in the amount of $390 per day, in lost revenue to the Owner, 
for each gas well collector to be installed and operable by then as part of the 
Work, but which during the delay has yet to be completely installed and/or is not 
operable;  

o liquidated damages of $500 per day as the cost to the Owner of further erosion 
control and management required during the delay; and  

o liquidated damages in the amount of $1,530 per day as a cost to the Owner for 
each day during the delay when, as determined by the Owner, a consultant Quality 
Assurance monitor is required on Site.  

2. Liquidated Damages for Late Total Performance: If the Contractor fails to achieve Total 
Performance by the date specified in the Construction Schedule of the Agreement, as may 
be adjusted pursuant to the provisions of the Contract Documents, then the Owner may 
deduct from any monies yet to be paid to the Contractor for the Work: 

o liquidated damages in the amount of $500 per day as costs to the Owner for 
additional safety, security, administration, consulting fees and equipment rentals 
required during the delay; and  
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o liquidated damages in the amount of $1,530 per day as a cost to the Owner for 
each day during the delay when, as determined by the Owner, a consultant acting 
as Quality Assurance monitor is required on Site.  

 
3. Damages Payable by the Contractor: If monies owing to the Contractor under the Agreement 

are less than the total amount of liquidated damages and other amounts specified in this 
GC.75, then the excess amount of such liquidated damages  and other amounts shall be 
immediately, upon written notice from the Owner, be due and payable by the Contractor to 
the Owner. 
 

4. Remedies Cumulative: The remedies specified in this GC.75 are in addition to, and without 
prejudice to other remedies available to the Owner under the Contract or in law or equity. All 
liquidated damages provided for herein shall be cumulative. 
 

GC.76 COMPLIANCE WITH LAWS 
 

The Contractor will complete the Work in accordance with the requirements of all Applicable 
Laws. 
 
The Contractor will be required to obtain and pay for any applicable municipal, provincial and 
federal permits and licences necessary for the proper completion of the Work.  Without 
limiting the foregoing, the Contractor will obtain any Corporation of Delta permits, Ministry of 
Environment permits, FortisBC permits or other required permits for the Work.  The City will 
not be liable in any manner for same and the Contractor agrees to indemnify and save the City 
harmless from and against all claims and losses in relation to obtaining and paying for any 
applicable municipal, provincial and federal permits and licences necessary for the proper 
completion of the Work. Extra compensation will not be allowed for costs incurred by the 
Contractor as a result of the failure of the City or the Contractor to secure construction 
permits such that the Contractor can proceed with the Work in accordance with the 
Construction Schedule. 
 

GC.77 QUANTITY VARIATION 

If for any reason, including an addition or deletion of work, the actual quantity of a unit price 
item listed in the Schedule of Quantities and Prices varies, neither the Contractor nor the 
Owner shall be entitled to unilaterally revise the unit price of said item. The unit rates set out 
in the Schedule of Quantities and Prices shall be considered fixed. 

 
GC.78 DAMAGE TO OTHER CONTRACTORS 

If in the performance of the Work the Contractor causes damages to an Other Contractor, the 
Contractor shall use best reasonable efforts to reach a settlement with the Other Contractor. If 
an Other Contractor commences litigation or arbitration proceedings against the Owner on 
account of damage that the Other Contractor alleges was caused by the Contractor, then the 
Owner shall so notify the Contractor in writing. On written demand from the Owner, the 
Contractor shall, at the Contractor’s own expense, reasonably cooperate with the Owner in the 
defence of the Other Contractor’s claim, or assume the entire defence of the Owner. If a final 
order or judgement is given in such litigation or proceeding against the Owner the Contractor 
shall pay or satisfy it and pay all defence costs reasonably incurred by the Owner. 
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SCHEDULE 2 
SPECIFICATIONS AND DRAWINGS 

The following is a list of the Specifications and Drawings: 

SPECIFICATIONS 

 1 – GENERAL 
 2 – REFERENCES AND STANDARDS 
 3 – MEASUREMENT AND PAYMENT 
 4 – SUBMITTALS 
 5 – HEALTH AND SAFETY 
 6 – CONTRACTOR’S USE OF SITE 
 7 – WORK SEQUENCE AND SCHEDULE 
 8 – OWNER OCCUPANCY  
 9 – MOBILIZATION AND DEMOBILIZATION 
 10 – DECOMMISSIONING 
 11 – CONSTRUCTION QUALITY CONTROL 
 12 – TEMPORARY WORKS 
 13 – SITE PREPARATION 
 14 – SITE GRADING 
 15 – STRUCTURAL FILLS 
 16 - TOP SOIL 
 17 – STRIP DRAINS 
 18 – GEOMEMBRANE 
 19 – NON-WOVEN GEOTEXTILES 
 20 – VERTICAL LANDFILL GAS WELLS 
 21 – VALVES 
 22 – HDPE PIPE 
 23 – PVC PIPE 
 24 – CPVC PIPE 
 25 – STEEL PIPE  
 26 – WELLHEADS 
 27 – EROSION PROTECTION 
 28 – HYDROSEEDING 
 29 – CULVERTS 
 30 – HEADWALLS 
 31 – ASPHALT CONCRETE 
 32 – PAVING STONE 
 33 – LOCK BLOCKS 
 34 – LAWN DRAIN 
 35 – CONCRETE BLOCK MAT 
 36 – INTERMEDIATE COVER 

DRAWINGS 

 100 – LIST OF DRAWINGS 
 101 – LIST OF SYMBOLS  
 102 - LAYDOWN AREAS, STOCKPILES AND TRAFFIC 
 103 – PHASE 3SE PROJECTED CONTOURS AT COMPLETION 
 104 – EXISTING INFRASTRUCTURE  
 105 – DECOMMISSIONING PLAN 
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 106 – GRADING FOR DRAINAGE PLAN 
 107 – VERTICAL LFG WELLS PLAN 
 108 – BELOW GEOMEMBRANE WORKS PLAN 
 109 – GEOMEMBRANE PLAN 
 110 – ABOVE GEOMEMBRANE GEOTEXTILE PLAN  
 111 – ABOVE GEOMEMBRANE DRAINAGE PLAN 
 112 – ABOVE GEOMEMBRANE LFG PIPING PLAN  
 113 – ABOVE GEOMEMBRANE AIR AND LEACHATE PIPING PLAN 
 114 – COPPER WIRE PLAN 
 115 – ABOVE GEOMEMBRANE COVER PLAN 
 116 – SURFACE WATER DRAINAGE PLAN 
 117 – PAVEMENT, TOP SOIL AND EROSION PROTECTION PLAN 
 118 – CONSTRUCTION SEQUENCING PLAN (PROVISIONAL) 
 119 – ROADWAY LIGHTING 
 120 – 450mm DIAMETER PIPE PLAN AND PROFILE  
 121 – STEEL LFG PIPE DETAILS  
 122 – CPVC LFG PIPE DETAILS  
 123 – TYPICAL FINAL COVER CROSS-SECTIONS 
 124 – TYPICAL GEOMEMBRANE TIE-IN DETAIL AND BELOW GEOMEMBRANE LFG PR PIPE 

TRENCH 
 125 – TOP LFG VERTICAL WELL 
 126 – PR WELLHEAD AND PIPE DETAILS 
 127 – LATERAL PIPE, ROADS 30 CROSSING AND ROAD 15 STRUCTURE DETAILS 
 128 – ROAD 26 DITCH AND CROSSING DETAILS 
 129 – ROAD 25 DITCH AND ROAD CROSSING DETAILS 
 130 – UPPER BENCH ROAD DITCH AND CROSSING DETAILS 
 131 – HORIZONTAL COLLECTOR WELLHEAD DETAILS 
 132 – LFG VALVES AND MONITORING PORT 
 133 – STEEL CARRIER PIPE DETAILS AND TYPICAL CULVERT CROSS-SECTION AND PROFILE 
 134 – LEACHATE AND AIR SUPPLY PIPE TERMINATION AND SURVEY MARKER 
 135 – HDPE PIPE FITTINGS NEAR P03-H202, H203, H204 AND V078 
 136 – TRACK GEOMETRY 
 137 – DISSIPATION BASIN TYPICAL CULVERT ENTRY/EXIT 
 138 – CONCRETE HEADWALLS 
 139 – CONDENSATE TRAP 
 140 – ROAD 26 CROSSING OF 450mm 0 PIPE AND TYPICAL LOCK-BLOCK WALL PROFILE 
 141 – ROAD 27 DITCH 
 142 – ROAD 27 AND 28 LFG PIPE CROSSINGS 
 143 – NORTH ANCHOR TRENCH - DETAILS 
 144 – ROAD 30 LEACHATE CULVERT EXTENSION AND TOE DRAIN 
 145 – WEST GEOMEMBRANE PIPE PENETRATION - DETAILS 
 146 – PAVING STONE AND RECYCLE 2 TRANSITION 
 147 – HYDROGEOLOGICAL WELL LOCATIONS - PLAN 
 148 – HYDROGEOLOGICAL WELL DETAILS  
 200 – VERTICAL WELLS – PLAN 
 201 – LIFT 2 HORIZONTALS AND LATERALS PLAN 
 202 – LIFT 4 HORIZONTAL PLAN 
 203 – LIFT 3 LEACHATE COLLECTOR PLAN 
 204 – TYPICAL LFG PIPE CROSSING DETAIL AND DITCH CROSS-SECTION  
 205 – LIFT 2 HORIZONTAL GAS PIPE CONNECTIONS 
 206 – HORIZONTAL COLLECTOR AND LFG PIPE DETAILS  
 207 – LIFT 3 LEACHATE COLLECTOR PROFILE  
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 208 – LEACHATE PIPE DETAILS 
 209 – LEACHATE SECTION AT HORIZONTAL COLLECTORS 
 210 – LIFT 4 P03-H405 AND P03-H410 PROFILE 
 211 – VERTICAL WELL PENETRATION – PHASE 3NE 
 212 – NORTH LIFT 2 LFG LATERAL 
 213 – SOUTH LIFT 2 LFT LATERAL 
 214 – HORIZONTAL COLLECTOR WELLHEAD AT PHASE 3W INTERFACE 

The above listed Specifications and Drawings are in the form provided or available to the Contractor as 
part of the Invitation to Tender. 
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SCHEDULE 3 
SCHEDULE OF QUANTITIES AND PRICES 

[To be added from Contractor’s Tender.] 
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SCHEDULE 4 
SUBCONTRACTORS AND SUPPLIERS 

SUBCONTRACTORS 
 

Type of Work  Subcontractor Address 

   

   

   

   

SUPPLIERS (THESE ARE ALSO “SUBCONTRACTORS” FOR PURPOSES OF THE CONTRACT). 
 

Item  Supplier/Manufacturer Address 

   

   

   

   

No Subcontractor listed in Schedule 4 shall be replaced without the written consent of the City, which 
consent shall not be unreasonably withheld. 
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SCHEDULE 5 
CONSTRUCTION SCHEDULE 

 

[To be attached.] 
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SCHEDULE 6 
PERFORMANCE AND LABOUR AND MATERIAL PAYMENT BONDS 

[To be attached.] 
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SCHEDULE 7 
INSURANCE CERTIFICATES 

[To be attached.] 
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SCHEDULE 8 
FORCE ACCOUNT LABOUR AND CONSTRUCTION EQUIPMENT RATES 

[To be added from the Tender.] 
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SCHEDULE 9 
INSURANCE 

1. All Risk Course of Construction Insurance 

(a) Coverage 

"All Risks" of physical loss or damage. 

(b) Property Insured 

(i) At Site 

All materials, equipment and machinery, labour and supplies of any nature 
whatsoever, Work in progress, including property of the insured or of others for 
which the insured may have assumed responsibility, to be used in or incidental 
to the Site preparations, demolition or existing structures, erection and/or 
fabrication and/or reconstruction and/or repair of the project insured, 
commencing when the property becomes at the insured's risk, at the Site, and 
while there awaiting, during and subsequent to erection and/or fabrication 
and/or repair and/or testing. 

(ii) Transit 

Property to enter into and form a part of the project insured, from the 
commencement of loading at the original point of shipment anywhere in 
Canada or the continental United States of America, but excluding such 
property in the course of manufacturing or processing within buildings at the 
manufacturer's or supplier's site. 

(iii) Off-Site 

Off-Site coverage shall apply to property that is to be incorporated into and 
form a part of the project insured, anywhere in Canada or the Continental 
United States of America, but excluding such property while in transit or in the 
course of manufacturing or processing within buildings at the manufacturer's or 
supplier's site. 

(c) Insureds 

The Owner, the Contractor, and their respective officials, officers, employees and 
agents. 

(d) Term 

During the period of the construction operations and also during any period in which 
the property insured is being prepared for use and while partially used or occupied; 
provided all coverage shall cease when the Work has been formally accepted as 
complete by the Owner, whichever shall first occur. 

(e) Limit and Deductibles at Site 

(i) Limit of Liability:  Full replacement value of the Work 

(ii) Deductible not to exceed $5,000. 
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2. “Wrap Up Liability Insurance” 

(a) Insureds 

The Owner, the Engineer, the Contractor, and all Subcontractors, and their respective 
officials, officers, employees and agents. 

(b) Limits 

Bodily injury liability and property damage liability including aggregate products and 
completed operations:  $10,000,000 for each occurrence. 

(c) Extensions of Coverage 

(i) Broad form products and completed operations liability, including coverage for 
activities of the Contractor and Subcontractors during the completed 
operations period; 

(ii) Owner’s and contractor’s protective liability; 

(iii) Blanket contractual liability; 

(iv) Contingent employer’s liability; 

(v) Personal injury liability; 

(vi) non-owned automobile liability; 

(vii) Cross liability or severability of interest clause; 

(viii) Employees as additional insureds; 

(ix) Blasting, collapse, underpinning, shoring, pile driving, dredging or grading 
activities; 

(x) Loading and unloading of automobiles; 

(xi) Hoist liability; 

(xii) Unlicensed and specially licensed vehicles; 

(xiii) Operation of attached machinery; 

(xiv) Limited pollution liability arising out of hostile fire and sudden and accidental 
release of contaminants. 

(d) Deductibles 

Deductible not to exceed $5,000. 

(e) Cross Liability 

The insurance shall apply to any action brought against any one of the insureds by any 
other insured in the same manner as though separate policies were issued to each. 
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(f) Term 

Period of construction or completion of the Work, whichever shall first occur, plus 24 
months for completed operations liability thereafter. 

(g) Waiver of Subrogation 

It is understood and agreed that in the event of a loss and upon payment of claim 
hereunder, the insurer will waive the any right of subrogation against the Owner, the 
Engineer and all architects, engineers or consultants engaged in or connected with the 
construction and Site preparation and related operations of the Work and any of their 
servants, agents, employees, and parent, subsidiary, affiliated or associated firms. 

3. Automobile Insurance 

A standard owner's form automobile policy for licensed vehicles providing third party liability 
and accident benefits insurance as provided by the Insurance Corporation of British Columbia 
(Autoplan) in accordance with applicable British Columbia law, with the minimum limits as 
follows: 

Bodily injury and property damage (third party limit) inclusive limit: $5,000,000. 

4. Contractor's Equipment Insurance 

“All Risk” insurance with insurers acceptable to the Owner, covering all construction 
equipment, owned or rented, or for which the Contractor or any of its Subcontractors may be 
responsible.  In the event of loss or damage to the said construction equipment, or any part 
thereof, the Contractor or the Subcontractor, as the case may be, shall, if so requested by the 
Owner in writing, forthwith replace such damaged or destroyed construction equipment. 

It is understood and agreed that in the event of a loss and upon payment of claim hereunder, 
the insurer will waive any right of subrogation against the Owner, the Engineer and all 
architects, engineers or consultants engaged in or connected with the construction and Site 
preparation and related operations of the Work and any of their servants, agents, employees, 
and parent, subsidiary, affiliated or associated firms. 

5. Professional Liability Insurance 

The Contractor’s Engineer (Contractors Engineer) responsible for the shop drawings will be 
required to obtain and carry a professional (errors and omissions) liability insurance policy with 
limits of not less than $2,000,000 per occurrence (and aggregate coverage of not less than 
$5,000,000) and a deductible of not more than $50,000, protecting the sub-contracting 
engineer against all claims for loss or damage arising out of any wrongful act or error or 
omission of the Contractors Engineer or its personnel in the performance of the Work. 



INVITATION TO TENDER NO. PS20161666 
VANCOUVER LANDFILL PHASE 3SE CLOSURE & GAS WORKS 

SCHEDULE 10 – CITY PRE-CONTRACT HAZARD ASSESSMENT FORM 
 

February 8, 2017  Page AGT51 

SCHEDULE 10 
CITY PRE-CONTRACT HAZARD ASSESSMENT FORM 
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SCHEDULE 11 - CONTRACTOR PRE-CONTRACT HAZARD ASSESSMENT FORM 

[Completed form to be attached to the finalized agreement.] 

Contract Title             

Project Manager (City Employee)          

Contractor Representative           

Contract Name and No.           

 

PURPOSE 

This document shall be completed by the contractor awarded the contract, who shall identify all the 
known and potential work process hazards associated with the contract. The contractor, who is 
responsible for all identified actions, shall provide a completed Pre-Contract Hazard Assessment Form 
to the Project Manager (City employee) for review and consultation before the contract work begins. 

REFERENCE MATERIAL 

In order to complete this document, the contractor should refer to a completed copy of any “List of 
Known Workplace Hazards,” provided with the tender package. The contractor is also responsible to 
refer to any “Hazardous Materials Assessments,” provided by the City with the tender package, and 
possibly referred to in such a “List of Known Workplace Hazards.” 

INSTRUCTIONS FOR COMPLETION 

The document must be completed in full. Choices for each entry are: 

Yes (Y) this work process or worksite hazard will exist for this contract and is the 
responsibility of the contractor 

No (N) even though the work process or worksite hazard will exist, it will not be the 
responsibility of the contractor  

Not Applicable (NA) the work process or worksite hazard is not applicable for this contract 

Each grouping of safety hazards or issues in this document (bold text, capitalized) may list some 
examples of work tasks where the relevant hazard may be encountered. These examples are not 
conclusive; there may be other examples of work tasks that create such a hazard or issue. 

DOCUMENTATION AND TRAINING REQUIREMENTS 
 

During the contract term, the contractor may be requested by the City of Vancouver, and shall provide 
documented evidence for items identified with a (D) in this document.  

The summary table at the end of the document provides all potentially required documentation, and if 
applicable, the WCB OHS Regulation reference.  

For any identified hazard marked with a (T), the contractor is responsible to train its employees. 
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HAZARDOUS MATERIALS  

The contractor is responsible for providing additional information on hazardous materials which may be 
encountered as part of the work process, yet not identified in the List of Known Workplace Hazards.  
 

Hazard or Issue Project Manager 

 Yes (Y), No (N) 
or Not 
Applicable (NA) 

1. Asbestos-containing Materials.  Disturbance or penetrations of flooring, walls, 
ceiling tiles, pipe lagging, ac pipe, transite siding, particularly in older 
facilities; e.g., furniture/fixture installation, carpeting/flooring services, and 
boiler repair/tune-up services 

 

(a) We have reviewed the hazardous materials assessment for asbestos 
provided by the City of Vancouver (or third party) in the tender package 

Y N NA 

(b) We will provide a written hazardous materials assessment for asbestos Y N NA 

(c) We have a written Asbestos Program (D) Y N NA 

(d) As “prime contractor”, we will submit a Notice of Project Asbestos(NOP-
A) to WorkSafeBC at least 24 hours in advance of the project start-up 

Y N NA 

2. Lead-containing Materials.  Disturbance of lead-based paint, particularly in 
older facilities. Also present in certain electrical circuitry and metal alloys; 
.e.g., overhead bridge crane maintenance/repair, high-voltage cable splicing 
services, boiler repair/tune-up services, fixture installation services, and 
chiller maintenance/repair services 

 

(a) We have reviewed the hazardous materials assessment for lead provided 
by the City of Vancouver (or third party) in the tender package 

Y N NA 

(b) We will provide a written hazardous materials assessment for lead Y N NA 

(c) We have a written exposure control program for Lead (D) Y N NA 

3. Other Hazardous Materials.  May include pcb’s, cfc’s, moulds, mercury, ozone 
depleting substances (ods), radioactive substances, sewage and unidentified 
contaminated hazardous materials, other:  (list other here) 

            

            

            
 

 

(a) We have reviewed the hazardous materials assessment for (insert 
hazardous material type here) provided by the City of Vancouver, or a 
third party, in the tender package  

Y N NA 

(b) We have reviewed the hazardous materials assessment for (insert 
hazardous material type here) provided by the City of Vancouver, or a 
third party, in the tender package 

Y N NA 

(c) We will provide a hazardous materials assessment for (insert hazardous 
material type here) 

Y N NA 
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Hazard or Issue Project Manager 

 Yes (Y), No (N) 
or Not 
Applicable (NA) 

(d) We will provide a hazardous materials assessment for (insert hazardous 
material type here) 

Y N NA 

4. Confined Spaces.  Working in vaults, chambers, pits, tanks, etc.; e.g., 
construction, inspection and testing services, water/fuel storage tank clean-
out services, and utility corrosion inspection services. 

 

(a) We have reviewed the confined space hazard assessment provided by the 
City of Vancouver in the tender package 

Y N NA 

(b) We have a written confined space entry program (D) Y N NA 

(c) Our employees have received confined space training (T) Y N NA 

(d) We shall complete a confined space hazard assessment specific to the 
work to be performed (D) 

Y N NA 

(e) We shall develop site specific written safe operating procedures 
(including evacuation and rescue components) prior to starting work (D) 

Y N NA 

(f) We shall identify and record isolation points (D) Y N NA 

(g) We will develop alternate procedures (as per WCB OHS Regulation # 9.22) 
to be used to isolate adjacent piping containing harmful substances (D) 

Y N NA 

(h) We will provide for the services of rescue persons Y N NA 

If yes to (g), provide brief description: 

           

           

           
 

 

5. Lock Out.  Industrial equipment maintenance, power machinery repair 
services, pump maintenance/repair services, mechanical refrigeration systems, 
elevator repair, overhead bridge crane maintenance/repair services, cathodic 
protection services, hydraulic test systems repair/service, and air compressor 
rebuilding services 

 

(a) We will be required to lock out in order to isolate or prevent the 
unexpected release of energy (electrical, mechanical, hydraulic, 
chemical, thermal, kinetic, gravitational, pneumatic) 

Y N NA 

(b) We will perform work on, or near, energized equipment, lines or circuits Y N NA 
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Hazard or Issue Project Manager 

 Yes (Y), No (N) 
or Not 
Applicable (NA) 

Note: If yes to (a) or (b) above, no work may be performed until reviewed by City 
of Vancouver project manager or project manager designate. 

If yes to (a) or (b) describe: 

           

           

           
 

 

6A. Fall Protection.  Tree pruning, window and ledge cleaning, window 
replacement, overhead bridge crane maintenance/repair services, roll-up door 
replacement, tent installation, awning/canopy installation, overhead air 
exchange installation, construction inspection and testing services. 

 

(a) Our employees will be exposed to a potential fall in excess of 3 m (10 
feet), or to a fall of less than 3 m which would likely result in a serious 
injury (ex. impalement on rebar) 

Y N NA 

(b) We will produce a written Fall Protection Plan for work that will occur 
more than 25 feet above grade, or, if written procedures (control zone) 
are to be used as the means of fall protection (D) 

Y N NA 

(c) Our employees who will be required to use fall protection have received 
training (T) 

Y N NA 

If yes to (a), describe: 

           

           

           
 

 

6B. Scaffolding and Ladders.  Window replacement or cleaning, tree pruning, roll-
up door replacement, tent installation, and awning/canopy installation 

 

(a) Our employees will use scaffolding or ladders for access to the work Y N NA 

(b) The scaffolding or ladders will be exposed to wet and/or slippery 
conditions 

Y N NA 

(c) We will ensure scaffolding or ladders are secured before accessing the 
worksite 

Y N NA 

(d) Scaffolding will be erected and dismantled only by qualified workers Y N NA 

7. Overhead Power Lines and Underground Utilities.  Tree pruning services, 
tree removal, utility relocation or replacement, underground utility 
identification services, concrete sawing services, pole painting 

 

(a) There are electrical hazards associated with overhead power lines such 
as limits of approach and contact 

Y N NA 
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Hazard or Issue Project Manager 

 Yes (Y), No (N) 
or Not 
Applicable (NA) 

(b) We will obtain necessary assurances, in writing, through the utility 
company, for any work where minimum limits of approach cannot be 
maintained 

Y N NA 

(c) Underground or hidden utilities may be on the job site and we shall 
contact the Project Manager and BC OneCall at least four business days 
prior to the start of any excavation work 

Y N NA 

(d) In the event of an inadvertent utility strike, we will have a written 
procedure for immediate notification of both the utility company and 
WorkSafeBC (D) 

Y N NA 

8. Construction, Excavation, shoring and Demolition  

(a) As “prime contractor”, we will submit a Notice of Project (NOP) to 
WorkSafeBC at least 24 hours in advance of the project start-up date 

Y N NA 

(b) Workers may be required to enter an excavation over 1.2m (4 ft) in 
depth 

Y N NA 

(c) We will develop site specific written safe operating procedures, including 
evacuation and rescue components, prior to starting any excavation work 
(D) 

Y N NA 

(d) Shoring will be installed in accordance with Part 20 of the WorkSafeBC 
OH&S Regulation 

Y N NA 

(e) We will provide safe means of entry and exit for excavations Y N NA 

(f) We will provide for the services of rescue persons and equipment 
(excavation rescue) 

Y N NA 

(g) We will develop a demolition/salvage plan (D) Y N NA 

(h) We will evaluate the demolition materials for reuse or recycling Y N NA 

(i) We will protect passers-by from potential hazards Y N NA 

9. Chemicals, Solvents, Fumes, Vapours and Dusts.  Cleaning solvents, 
adhesives, paints, coatings, binders; e.g., storage tank clean-out services, 
countertop installation (epoxies), and flooring 

 

(a) We will complete a hazard assessment for chemicals we will use in our 
work, and if chemicals already exist at the workplace, our assessment 
will identify possible results of any reactions between our chemicals and 
those of the City's operations 

Y N NA 

10. Noise and Vibration.  Includes installations and heavy equipment operation. 
Noise examples for 85 – 90 dbA (at noise source) include forklift, smoke alarm, 
table saw. Whole body vibration examples include truck or equipment operator 
and jackhammer operation 

 

(a) Our employees will be exposed to noise levels above 85dbA Y N NA 

(b) We have a written hearing conservation program (D) Y N NA 
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Hazard or Issue Project Manager 

 Yes (Y), No (N) 
or Not 
Applicable (NA) 

(c) Our employees will be exposed to excessive levels of whole body 
vibration (WBV)  

Y N NA 

11. Occupational Health and Safety Program  

(a) We have a written Safety Program (D) Y N NA 

(b) We will make regular inspections of all workplaces Y N NA 

(c) We will immediately investigate any reported unsafe conditions and 
correct as required 

Y N NA 

(d) We will investigate all incidents and provide written incident reports to 
the Project Manager 

Y N NA 

(e) We will develop a written plan (D) identifying how risk to the public and 
workers will be minimized (may include the use of barriers and safe 
entry/exit points from the worksite) 

Y N NA 

12. First Aid  

(a) First aid equipment, supplies, facilities and services will be readily 
accessible during working hours 

Y N NA 

(b) We will complete a first aid assessment (D) Y N NA 

(c) We will post site drawings and signs indicating the location of, and how 
to summon, first aid 

Y N NA 

(d) We will develop an effective means of communication between the first 
aid attendant and the work areas 

Y N NA 

13. Fire Protection.  Solvents, fuels, soldering, torch cutting, or heating devices; 
e.g., gasoline and diesel fuel delivery services, flooring services, fire 
suppression service, and water pipe repair services 

 

(a) We will weld, solder, or cut with a torch Y N NA 

(b) We will use or store flammable/combustible liquids Y N NA 

(c) We will use temporary heating devices Y N NA 

(d) We will provide water and/or fire extinguishers on the job site Y N NA 

14. Personal Protective Equipment (PPE)  

(a) We will ensure our workers have appropriate personal protective clothing 
and equipment (e.g., safety footwear, hi-vis vests, hardhats, eye 
protection, face protection, hearing protection, chemical 
gloves/clothing) 

Y N NA 

(b) We have a written PPE program (D) Y N NA 

15. Respiratory Protection  

(a) The work will involve materials or processes requiring respiratory 
protection 

Y N NA 

(b) We have a written respiratory protection program (D) Y N NA 
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Hazard or Issue Project Manager 

 Yes (Y), No (N) 
or Not 
Applicable (NA) 

16. Tools Machinery and Equipment 
 

(a) We will use powder-actuated tools. Y N NA 

(b) Our employees who operate equipment have been trained and are 
qualified in use of that equipment. (T) 

Y N NA 

If yes to (a), describe: 

           

           

           
 

 

17. Cranes, Forklifts, and Manlifts.  Heavy or oversized goods delivery, tree 
pruning, overhead bridge crane maintenance/repair, and roll-up door 
replacement 

 

(a) We will use a crane, forklift, manlift or other lifting equipment Y N NA 

(b) Our lifting and rigging equipment is certified where applicable, and 
inspected on a regular basis 

Y N NA 

(c) Our operators shall have a valid operators certificate (mobile crane or 
tower crane) or have received training (boom lift, scissor lift or forklift) 
(T) 

Y N NA 

(d) Only lifting attachments approved for use by the forklift manufacturer 
will be used  

Y N NA 

18. Rigging  

(a) We will lift or sling loads overhead Y N NA 

(b) We will inspect ropes, hooks and slings before use on each shift Y N NA 

19. Motor Vehicles and Heavy Equipment.  Goods delivery, personnel 
transportation services, trailer relocation services, oil/water pump-out and 
recycling services, asphalt grinding and asphalt sealing services,  weed/brush 
abatement and mowing services, landscape hydro-seed services, tree stump 
grinding, and concrete sawing and removal 

 

(a) We will use  motor vehicles or heavy equipment at the work location  Y N NA 

(b) All operators have a valid provincial driver's license Y N NA 

(c) We will inspect vehicles, including safety features (e.g., ROPS) Y N NA 

20. Traffic Control  

(a) There will be uncontrolled movement of vehicular traffic at the worksite Y N NA 

(b) We will develop a written traffic control plan (D) Y N NA 

(c) We will put in place any required traffic control devices Y N NA 
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Hazard or Issue Project Manager 

 Yes (Y), No (N) 
or Not 
Applicable (NA) 

(e) The traffic control devices conform to the Ministry of Transportation and 
Infrastructure (MoTI) “Traffic Control Manual for Work on Roadways” 

Y N NA 

We will provide Traffic Control Persons (TCP’s) as required by law Y N NA 

21. Crystalline Silica Dust  

(a) Our work will involve jackhammering, rotohammering, drilling, grinding 
or other disturbance of concrete or stone, creating potential exposure to 
silica dust 

Y N NA 

22. Additional Concerns  

We foresee additional health and safety concerns associated with the work Y N NA 

If yes, describe: 

(a)            

(b)            

(c)            

(d)            

(e)            

(f)            
 

 

Describe the control measures each of the concerns listed above: 

(a)            

(b)            

(c)            

(d)            

(e)            

(f)            
 

 

 

PRE CONTRACT HAZARD ASSESSMENT COMPLETED BY 

Contractor’s Representative Name (print): 

Contractor's Representative Signature: Date: 

Title: Phone: 

 

CONTRACTOR'S DESIGNATE RESPONSIBLE FOR ONSITE SAFETY 

Name (print): 

Title: Phone: 

 



INVITATION TO TENDER NO. PS20161666 
VANCOUVER LANDFILL PHASE 3SE CLOSURE & GAS WORKS 

SCHEDULE 11 – CONTRACTOR PRE-CONTRACT HAZARD ASSESSMENT FORM 
 

February 8, 2017  Page AGT66 

 
Yes (Y), No (N) 
or Not 
Applicable (NA) 

Summary of Documentation (D) to be Provided by the Contractor upon request 
by the City of Vancouver (documentation required as per Workers Compensation 
Board Occupational Health and Safety (WCB OHS) Regulation, the Workers’ 
Compensation Act (WCA) or the City of Vancouver) 

 

(a) Safety Program (WCB OHS Regulation Parts 3.1-3.3) Y N NA 

(b) Asbestos Exposure Control Plan (WCB OHS Regulation Part 6.3) Y N NA 

(c) Lead (Pb) Exposure Control Plan (WCB OHS Regulation Part 6.60) Y N NA 

(d) Respiratory Protection Program (WCB OHS Regulation Part 8.5)   Y N NA 

(e) Confined Space Entry Program (WCB OHS Regulation Parts 9.5 and 9.6) Y N NA 

(f) Plan for minimizing risk to public and to workers (City of Vancouver) Y N NA 

(g) Personal Protective Equipment (PPE) Program (WCB OHS Regulation Part 8.5) Y N NA 

(h) Hearing Conservation Program (WCB OHS Regulation Part 7.5) Y N NA 

(i) Confined Space Hazard Assessment (WCB OHS Regulation Part 9.9) Y N NA 

(j) Work Procedure, including evacuation and rescue, for confined space (WCB 
OHS Regulation Part 9.10 and 9.11) 

Y N NA 

(k) Identification of Isolation Points (confined space) (WCB OHS Regulation 
Part 9.19) 

Y N NA 

(l) Alternate procedures to isolate adjacent piping (confined space) (WCB OHS 
Regulation Part 9.22) 

Y N NA 

(m) Fall Protection Plan (WCB OHS Regulation Part 11.3)  Y N NA 

(n) Traffic Control Plan (Ministry of Transportation and Infrastructure (MOTI) 
manual, as referenced in WCB OHS Regulation Part 18.3) 

Y N NA 

(o) In the event of a utility strike, a written procedure for notification of Utility 
Provider (WCB OHS Regulation Part 4.18) and WorkSafeBC (Workers’ 
Compensation Act  Part 3, Division 10, Sec. 172 (1)(c)) 

Y N NA 

(p) Work Procedure (including evacuation and rescue) for excavations (City of 
Vancouver) 

Y N NA 

(q) Demolition/Salvage Plan (City of Vancouver in reference to WCB OHS 
Regulation Part 20.112)  

Y N NA 

(r) First Aid Assessment (WCB OHS Regulation Part 3.16 (2)) Y N NA 

Summary of Training Requirements (T) of Contractor Employees (for any persons 
completing this type of work throughout the duration of the contract) 

 

(a) Confined Space Entry (WCB OHS Regulation Part 9.8) Y N NA 

(b) Fall Protection (WCB OHS Regulation Part 11.2 (6)) Y N NA 

(c) Equipment Operation (WCB OHS Regulation Part 4.3(1)(b)(i)(ii)) Y N NA 

(d) Mobile Equipment (ex. boom lift, scissor lift, forklift) (WCB OHS Regulation 
Part 16.4) 
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SCHEDULE 12 
VANCOUVER LANDFILL SITE SAFETY ORIENTATION/AGREEMENT 

Incorporated by reference and available on the FTP site for Tenderers specified in Part A. 
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SCHEDULE 13 
VANCOUVER LANDFILL GAS SAFE WORK CONTROL PROCEDURES 

Incorporated by reference and available on the FTP site for Tenderers specified in Part A. 
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SCHEDULE 14 
RECORD DRAWING STANDARDS 

Record Drawings Standards 
 
The record drawing must accurately show any wires, pipes, geomembranes, and other features.  The 
coordinate system must be NAD83UTM10-meters for both survey pickup and for drawings.  It is 
preferred that AutoCAD is used.  If AutoCAD is being used, then the City’s CADD template should be 
used (newest version will be supplied).  The drawings should note the construction date.  The actual 
survey pickup must be given as an Excel file and it must include this information: 

 Northing 
 Easting 
 Elevation 
 Description, where the description must include: 

o For horizontal pipe, conduit or wire: 
 Specify whether it is a pipe, conduit or wire 
 Whether the top of pipe or the invert has been picked up 
 Diameter (for non-circular members, the shape should be measured and specified) 
 Thickness (does not apply for wire) 
 Colour 
 Material 
 Slot or perforation details 
 Picture name (if a picture has been taken) 
 Any other observations taken by the surveyor 

o For vertical pole, pipe, conduit or wire: 
 Specify whether it is a pole, pipe, conduit or wire 
 Whether the center, north quadrant, east quadrant, west quadrant or south quadrant 

of pipe has been picked up 
 Diameter (for non circular members, the shape should be measured and specified) 
 Thickness (does not apply for wire) 
 Colour 
 Material 
 Slot or perforation details 
 Picture name (if a picture has been taken) 
 Any other observations taken by the surveyor 

o For geomembrane: 
 Specify that it is a geomembrane 
 Colour 
 Picture name (if a picture has been taken) 
 Any other observations taken by the surveyor 

o For others: 
 Clearly describe the feature (i.e. manhole center, 30” diameter, steel, see picture 

P20110619.jpg) 
 Date (i.e. 16 Jun 2016) 

 
The frequency of topographic survey must be at a minimum every 10m on a regular grid and at 10 m 
spacing on the perimeter of the survey area.  As-built surveys for pipelines and other linear features 
shall be at 3 m intervals (every 10 ft.).  The pick-up location shall be the top-of-pipe.  In addition, 
more survey points must be picked up if there is any change in properties, for example: 

 Bend 
 Diameter, thickness, etc 
 Tee, cross, valve, etc 
 Slotted, perforated, etc 
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The record drawings must: 

 Reference the survey excel file; 

 Not rely on scale (only dimensions, coordinates, and survey point references must be relied 
on); 

 Specify key points (i.e. end points of pipes, bends in pipes, features, etc; it is acceptable to 
have a leader and reference a point number, key points should be to scale (i.e. be at correct 
electronic locations)); and 

 Allow the reader to be able to locate all features to within 150mm (or better if deemed 
necessary) in the field (i.e. survey pickup should be accurate to within 50mm (or better if 
deemed necessary), but not all survey points need to be put on the drawings especially in the 
case of long straight runs of pipes, just the most important ones). 

 
The raw drawings shall be provided to the Engineer in AutoCAD and as PDF files in addition to the 
printed sealed ones, and PDF electronic copies of the printed sealed ones.   
 
The information from the as-built drawings should be incorporated onto the Site Development Plan.  
Typically, a new layer should be created with the project name and a location in brackets.  On this 
new layer, the project boundary should be drawn with a leader and a note as to where to find the 
drawings (i.e. the stamped records should be the final authority).   
 
Copies of the as-built drawings should be given to the Engineer. 
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SCHEDULE 15 
SUBMITTAL FORM TEMPLATE 
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SCHEDULE 16 
MATERIAL DISCLOSURE 

MATERIAL DISCLOSURE 
 
TOXIC AND HAZARDOUS SUBSTANCES AND MATERIALS 

The City has made no independent inquiries to ascertain the existence or nature, of any toxic or 
hazardous material, substance or condition at the Site (which expressly includes the subsurface as well 
as the surface at the Site), and accordingly makes no representations regarding the same. Prior to the 
Contractor commencing the Work, and thereafter through the term of performance of the Work, the 
Contractor must take all reasonable steps to determine whether any toxic or hazardous material, 
substance or condition is present at the Site. If the Contractor encounters any toxic or hazardous 
material, substance or condition at the Site or has reasonable grounds to believe that any of the same 
are present at the Site, then the Contractor must promptly take all reasonable steps to ensure that no 
person suffers any injury, sickness or death and that no property is injured or destroyed as a result of 
exposure to or the presence of such material, substance or condition, and must immediately report the 
situation and circumstances to the City in writing. The Contractor must in all instances comply fully 
with all requirements of applicable environmental legislation, the City, the WCA and of WorkSafeBC, 
whether specifically outlined above in these Tender documents or not, applicable to toxic and 
hazardous materials, substances and work/work site conditions. 

 


