

August 9, 2018

INVITATION TO TENDER "ITT" No. PS20181183 FIRE HALL 17 CONSTRUCTION

ADDENDUM NO. 3

1) <u>RE: ADDITIONAL DOCUMENTS FOR APPENDIX 2 - LIST OF SPECIFICATIONS, DRAWINGS AND REFERENCE DOCUMENTS</u>

The following documents are incorporated by reference and will be included in Appendix 2 - List of Specifications, Drawings and Reference Documents:

- 1. Code Compliance Drawings dated August 03, 2018
- 2) <u>RE: REVISION TO SCHEDULE A SCHEDULE OF QUANTITIES AND PRICES (PART C FORM OF TENDER)</u>

Please refer to attached revised Schedule A.

3) RE: REVISIONS AND NEW ITEMS UNDER APPENDIX 2 - LIST OF SPECIFICATIONS, DRAWINGS AND REFERENCE DOCUMENTS

Please refer to the succeeding pages for the details. All attachments are incorporated by reference and can be accessed via FTP.

Architectural Addendum 3
Civil Addendum 2
Electrical Addendum 3
Fire Addendum 3
Landscape Addendum 1
Mechanical Addendum 3
Structural Addendum 3

City of Vancouver, Finance, Risk and Supply Chain Management 453 West 12th Avenue Vancouver, British Columbia V5Y 1V4 Canada tel: 604.873.7263 fax: 604.873.7057 website: vancouver.ca



INVITATION TO TENDER NO. PS20181183 FIRE HALL 17 CONSTRUCTION ADD 3 - SCHEDULE "A" (PART C - FORM OF TENDER)

| Item | Description | Amount (including PST) |
|------|--|------------------------|
| 1. | General Conditions and Requirements | \$ |
| 2. | Site Work | |
| 2.1 | Site Work within Site Property Lines | \$ |
| 2.2 | Site Work beyond West, South and East Property Lines | \$ |
| 2.3 | Site Work beyond North Property Line (Laneway) | \$ |
| 3. | Concrete | \$ |
| 4. | Masonry | \$ |
| 5. | Metals | \$ |
| 6. | Wood and Plastics | \$ |
| 7. | Thermal and Moisture Protection | \$ |
| 8. | Doors and Windows | \$ |
| 9. | Finishes | \$ |
| 10. | Specialties | \$ |
| 11. | Equipment | \$ |
| 12. | Furnishings | \$ |
| 13. | Special Construction | \$ |
| 14 | Conveying Systems | \$ |
| 15. | Mechanical | \$ |
| 16. | Electrical | \$ |
| 17. | Supply and install of Electrochromatic Glazing | \$ |
| 18. | Supply and Install of the Photovoltaics including all secondary structural attachment and electrical requirements. | \$ |
| 19. | Supply and installation of Hose Tower Recessed Brick 17 Signage including masonry work and continuation of air barrier/thermal envelope. | \$ |

| | secondary structural attachment and electrical requirements. | · | |
|-----|--|----------------------------|------|
| 9. | Supply and installation of Hose Tower Recessed Brick 17 Signage including masonry work and continuation of air barrier/thermal envelope. | \$ | |
| • | 55047v34} / 11, 2018 | Page FT7 | |
| Nar | ne of Tenderer | Initials of Signing Office | r(s) |
| | | | |

INVITATION TO TENDER NO. PS20181183 FIRE HALL 17 CONSTRUCTION

ADD 3 - SCHEDULE "A" (PART C - FORM OF TENDER)

| 20. | Supply and installation of illumination of Hose Tower Recessed Brick 17 Signage. | \$ |
|-----|---|---------------|
| 21. | Cash allowance for Controls Contractor to connect Electrochromatic Glazing control system to building DDC system via BACnet gateway. BACnet gateway to be provided by Electrochromatic Glazing Supplier. | \$ 2,000.00 |
| 22. | Cash allowance for Interior & Wayfinding Signage including all exterior signage (except Hose Tower Recessed Brick 17 Signage). | \$ 50,000.00 |
| 23. | Cash allowance for BC Hydro Work, services and supplies only: | \$ 130,000.00 |
| | Supply of BC Hydro Transformer for installation by Contractor. | |
| | Temporary re-positioning of overhead lines or power line protection at two westerly power poles along Lane in order to provide clearances from powerlines during construction and subsequently reinstating the overhead lines on all power poles along Lane at completion of construction. It includes Work Safe BC 30M33 form, BC Hydro material fee, engineering, design and BC Hydro administrative costs. | |
| | Renewal of temporary-repositioning/guarding materials after 12 months. | |
| | BC Hydro Disconnection of Temporary Firehall. | |
| | All other related Work and coordination with BC Hydro to be included in Contract Price. | |
| 24. | Cash allowance for Irrigation of Landscape. | \$ 14,000.00 |
| 25. | Other (contingency allowances and any other work or costs not reflected in the items above but required to complete the Work covered by the Tender Documents) | \$ |
| 26. | Subtotal (including all PST) | \$ |
| 27. | GST (5%) | \$ |
| 28. | Tender Price (including all costs, taxes and fees) | \$ |

| {00155047v34} July 11, 2018 | Page FT8 |
|--------------------------------|--------------------------------|
| Name of Tenderer | Initials of Signing Officer(s) |



FINANCE, RISK AND SUPPLY CHAIN MANAGEMENT Supply Chain Management

This addendum must be completed, and attached to your Tender form.

If you have already submitted your Tender, this addendum shall be submitted to the Supply Chain Management Office drop box, 4th Floor, City of Vancouver, 453 West 12th Avenue, Vancouver, British Columbia, Canada, V5Y 1V4. Envelopes submitted by courier or otherwise in-person should be delivered to the same address prior to the Closing Time: 3:00:00 pm Local Vancouver, BC Time, on **August 14, 2018** in an envelope clearly marked "Addendum No. 3 to Invitation to Tender No. PS20181183 - FH17 Construction."

| | NAME OF VENDOR |
|---|-----------------------------------|
| | |
| | SIGNATURE OF AUTHORIZED SIGNATORY |
| | |
| | DATE |
| Donabella Bersabal Contracting Specialist | |