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INVITATION TO TENDER N0. PS20181272 (the “ITT”) 

GENERAL CONTRACTOR FOR CONSTRUCTION OF SMITHE AND RICHARDS PARK 

Tenders are to be addressed to the Supply Chain Management office, 4th Floor, City of Vancouver, 
453 West 12th Avenue, Vancouver, British Columbia, Canada, V5Y 1V4, and must be received in the 
drop box at the Supply Chain Management office prior to 3:00pm, Vancouver Time (as defined in 
Note 2 below), on September 6, 2018 (the “Closing Time”).  

Tenders will be not be publicly opened. Tender results can be found within 48 hours of the Closing 
Time at the following website: 

http://vancouver.ca/doing-business/unverified-tender-results.aspx 

NOTES: 

1. Tenders must be delivered by couriers or otherwise in person drop-box outside the Supply 
Chain Management Office on the 4th floor at the address specified above, prior to the Closing 
Time. Tenders must be in sealed envelopes or packages marked with the Tenderer’s name and 
the ITT title and number.  Tenderers should submit one copy of the Tender and one copy of 
each other document required by the Tender Documents, including the bid bond described in 
Part B of this ITT. 

2. “Vancouver Time” will be conclusively deemed to be the time shown on the clock above the 
Supply Chain Management drop box on the 4th Floor of Vancouver City Hall. 

3. The City of Vancouver is open on business days from 8:30 a.m. to 4:30 p.m., Vancouver Time, 
and is closed Saturdays, Sundays, and holidays. 

4. DO NOT SUBMIT TENDERS BY FAX OR E-MAIL. 

5. All queries related to this ITT should be submitted in writing to the attention of: 

Jessica Li, Buyer 

Fax:  604-873-7057 Email:  jessica.li@vancouver.ca 

(the “Contact Person”) 



INVITATION TO TENDER NO. PS20181272 
GENERAL CONTRACTOR FOR CONSTRUCTION OF SMITHE AND RICHARDS PARK 

TABLE OF CONTENTS 
 

 July 27, 2018 Page i 

PART A – INTRODUCTION      Pages A-1 to A-3 
1.0 Overview of Project 
2.0 Sustainability 
3.0 Tender Documents 
4.0 Information Meeting 
5.0 Administrative Requirements 
6.0 Conduct of ITT – Inquiries and Clarifications 
7.0 Eligibility to Participate 
 
APPENDICES TO PART A - INTRODUCTION 
Appendix 1 Information Meeting Attendance Form (1) 
Appendix 2 Response Notification Form (1) 
Appendix 3 Specifications and Drawings 
 
PART B – TERMS AND CONDITIONS OF ITT PROCESS   Pages B-1 to B-10 
1.0 Definitions and Interpretation 
2.0 Submission Instructions 
3.0 Bonds 
4.0 Tender Price 
5.0 Acceptance of Tenders 
6.0 Award of Contract 
7.0 Examination of Tender Documents 
8.0 Site Examination/Pre-Submission Due Diligence By Tenderer 
9.0 Interpretation and Clarifications 
10.0 Product Approval 
11.0 Insurance 
12.0 WorkSafeBC 
13.0 Labour Rates and Equipment 
14.0 Lists of Subcontractors and Suppliers 
15.0 Taxes and Fees 
16.0 Non-Resident Withholding Tax 
17.0 No Claim Against the City 
18.0 Dispute Resolution 
19.0 Confidentiality and Privacy 
20.0 Release of Information Restricted 
 
PART C – FORM OF TENDER       Pages FT1 to FT31 
Cover Page 
1.0 Tender Price and Schedule 
2.0 Electronic Payments Acknowledgement 
3.0 Irrevocability; Notice of Award 
4.0 Notice to Proceed 
5.0 Conditions 
6.0 Addenda, Amendments and Questions and Answers 
7.0 City Pre-Contract Hazard Assessment 
8.0 Certification 
9.0 Labour 
10.0 Contract Terms in the ITT 
 
 



INVITATION TO TENDER NO. PS20181272 
GENERAL CONTRACTOR FOR CONSTRUCTION OF SMITHE AND RICHARDS PARK 

TABLE OF CONTENTS 
 

 July 27, 2018 Page ii 

Schedule “A” Schedule of Quantities and Prices 
Schedule “B” Preliminary Construction Schedule 
Schedule “C” Subcontractors and Suppliers 
Schedule “D” Tenderer’s Experience with Related Work 
Schedule “E” Force Account Labour & Equipment Rates 
Schedule “F” Form of Consent of Surety 
Schedule “G” Sustainability 
Schedule “H” Certificate of Insurance 
Schedule “I” Certificate of Existing Insurance 
Schedule “J” Undertaking of Insurance 
Schedule “K” Declaration of Supplier Code of Conduct Compliance 
Schedule “L” Conflict of Interest Declaration 
Schedule “M” Prime Contractor Agreement Form 
 
PART D – FORM OF AGREEMENT 
Form of Agreement       Pages AGT1 to AGT79 
 
Definitions and General Conditions of Stipulated Price Contract 
(CCDC2 – 2008 – not attached, but incorporated by reference - see 
http://www.ccdc.org/downloads/index.html) 
 
Schedule 1 – Supplementary General Conditions 
Schedule 2 – List of Specifications and Drawings  
Schedule 3 - Schedule of Prices 
Schedule 4 - Subcontractors and Suppliers 
Schedule 5 – Project Schedule 
Schedule 6 – Performance and Labour and Material Payments Bonds 
Schedule 7 – Insurance Certificate 
Schedule 8 – City Pre-Contract Hazard Assessment Form 
Schedule 9 – Contractor Pre-Contract Hazard Assessment Form 
Schedule 10 - Force Account Labour and Equipment Rates 
Schedule 11 – Prime Contractor Agreement Form   
 



INVITATION TO TENDER NO. PS20181272 
GENERAL CONTRACTOR FOR CONSTRUCTION OF SMITHE AND RICHARDS PARK 

PART A – INTRODUCTION 
 

July 27, 2018 Page A-1 

1.0 OVERVIEW OF PROJECT 

1.1 The City of Vancouver as represented by its Vancouver Board of Parks and Recreation (the 
“City”) invites Tenders for the Construction of Smithe and Richards Park. 

1.2 The Work generally includes, but is not limited to: 

 Construction of Smithe and Richards Park 

 Features include:  Café and public washrooms, Central plaza, Pedestrian bridge, Sky-
Frames, Destination playground, Green infrastructure, Landscape plantings, Electrical 
vehicle charging stations 

 Further information is contained in Appendix 3 – Specifications and Drawings  

1.3 The Site is located at the corner of Smithe Street and Richards Street, Vancouver, British 
Columbia.  The Site is further described in the Tender Documents, including Drawings and 
Specifications attached as Appendix 3. 

1.4 The purpose of this ITT is to select a Tenderer with the capability and experience to efficiently 
and cost-effectively perform and complete the Work. 

1.5 IF A POTENTIAL TENDERER BELIEVES THAT THE CITY MAY BE UNABLE TO SELECT IT DUE TO A 
CONFLICT OF INTEREST, BUT IS UNCERTAIN ABOUT THIS, THE POTENTIAL TENDERER IS URGED 
TO CONTACT THE CONTACT PERSON AS SOON AS POSSIBLE WITH THE RELEVANT INFORMATION 
SO THAT THE CITY MAY ADVISE THE POTENTIAL TENDERER REGARDING THE MATTER.  SEE 
SCHEDULE “L” FOR AN INDICATION OF THE TYPES OF CONFLICTS OF INTEREST THAT OFTEN 
ARISE. 

2.0 SUSTAINABILITY 

2.1 The City’s Procurement Policy, Ethical Purchasing Policy and related Supplier Code of Conduct 
found at http://vancouver.ca/doing-business/selling-to-and-buying-from-the-city.aspx align 
the City’s approach to procurement with its corporate social, environmental and economic 
sustainability values and goals.  They evidence the City’s commitment to maximize benefits to 
the environment through product and service selection, and to ensure safe and healthy 
workplaces, where human and civil rights are respected.  Each Tenderer is expected to adhere 
to the supplier performance standards set forth in the Supplier Code of Conduct.   

2.2 A Contractor is to provide environmentally sensitive products or services wherever possible. 
Where there is a requirement that a Contractor supply materials, and where such materials 
may cause adverse environmental effects, each Tenderer should indicate the nature of the 
hazard(s) in its Tender. Furthermore, each Tenderer should advise the City of any known 
alternatives or substitutes for such materials that would mitigate such adverse effects. 

3.0 TENDER DOCUMENTS 

3.1 The Tender Documents are:  

(a) Part A – Introduction, and its appendices: 
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(i) Appendix 1 – Information Meeting Attendance Form; 

(ii) Appendix 2 – Response Notification Form; and 

(iii) Appendix 3 – Specifications and Drawings;  

(b) Part B – Terms and Conditions of ITT Process; 

(c) Part C - Form of Tender (including all schedules),  

(d) Part D – Form of Agreement (including all schedules); 

(e) the Specifications (provided separately and to be incorporated into the Contract when 
finalized); 

(f) the Drawings (provided separately and to be incorporated into the Contract when 
finalized);  

(g) all addenda or amendments to the ITT, and all questions and answers in connection 
with the ITT, issued in writing by the City prior to the Closing Time, as well as any 
addenda, amendments or questions and answers issued in writing by the City after the 
Closing Time and accepted in writing by the Tenderers. 

3.2 Specifications and Drawings will be made available in an FTP site and access will be provided 
to the pre-qualified Tenderers. 

4.0 INFORMATION MEETING 

4.1 Tenderers are invited to attend an information meeting (the “Information Meeting”) on 
August 9, 2018 commencing at 10:00 AM.  Attendance at this meeting is strongly encouraged. 

4.2 The location of the Information Meeting will be: The site located at the corner of Smithe 
Street and Richards Street, Vancouver, Vancouver, British Columbia. 

4.3 Tenderers are asked to pre-register for the Information Meeting by submitting the Information 
Meeting Attendance Form (Appendix 1) to the Contact Person by fax or email prior to August 8, 
2018, 4:00 PM. 

5.0 ADMINISTRATIVE REQUIREMENTS 

5.1 Tenderers are asked to indicate their intentions to submit Tenders by submitting the Response 
Notification Form (Appendix 2) to the Contact Person by fax or email on or before August 30, 
2018. 

5.2 It is the sole responsibility of each Tenderer to check the City’s website at 
http://vancouver.ca/doing-business/open-bids.aspx regularly for addenda, amendments and 
questions and answers related to this ITT, which the City may issue at any time during the 
process, and for any reason, at its discretion.  
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6.0 CONDUCT OF ITT – INQUIRES AND CLARIFICATIONS 

6.1 The City will have conduct of this ITT, and all communications are to be directed only to the 
Contact Person named on the cover page. 

6.2 It is the responsibility of each Tenderer to thoroughly examine the Tender Documents and 
satisfy itself as to the full requirements of this ITT and their acceptability to the Tenderer.   

6.3 The City welcomes inquiries, requests for clarification or comments from registered Tenderers.  
All inquires or comments to the City must be in written form only.  All inquiries, requests for 
clarification and comments must be faxed to 604-873-7057 or e-mailed to 
jessica.li@vancouver.ca prior to August 30, 2018, and must in each case be addressed to the 
attention of the Contact Person.  In response to inquiries, requests for clarification or 
comments, the City, in its sole discretion, may make amendments to this ITT or may issue 
questions and answers to all Tenderers who have submitted a Response Notification Form and 
post them on the City’s website. 

7.0 ELIGIBILITY TO PARTICIPATE 

7.1 This ITT is limited to Tenderers who have been pre-qualified by the City to submit a Tender as 
per PS20180345 – Pre-Qualification of General Contractors for Construction of Smithe and 
Richards Park: 

 Heatherbrae Builders Co. Ltd 

 Jacob Bros. Construction Inc. 

 Pro-Can Construction Group Corp. 

 Smith Bros. & Wilson (BC) Ltd. 

7.2 Notwithstanding Section 7.1, the City reserves the unrestricted right to consider or accept 
Tenders which are submitted by affiliates or joint venture partners of such pre-qualified 
Tenderers where, prior to or after the Closing Time, the Tenderer or its affiliate or joint 
venture partner provides documentation satisfactory to the City, in the City’s sole discretion, 
that such entity or entities would have been pre-qualified by the City had such entity or 
entities initially applied in lieu of the pre-qualified entity. 
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CITY OF VANCOUVER 
Purchasing Services 

Invitation to Tender No. PS20181272 

To acknowledge your intent to attend the Information Meeting and to ensure that you receive the 
required information, please submit this form to the person identified below in accordance with the 
ITT: 

Jessica Li 
City of Vancouver 
Fax: 604-873-7057 
Email: jessica.li@vancouver.ca 

Your details: 

Tenderer’s Name: 
 

 “Tenderer” 

Address:  

  

  

Telephone:  
Fax:  

Key Contact Person: 
 

E-mail: 
 

 

We will attend the Information Meeting for:  ITT No. PS20181272, “General Contractor for 
Construction of Smithe and Richards Park”. 
 

              
Signature      Name of Authorized Signatory (Please print) 
 

              
E-mail Address (Please print)    Date 
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CITY OF VANCOUVER 
Purchasing Services 

Invitation to Tender No. PS20181272 

To acknowledge your intent to submit a Tender and to ensure that you receive the required 
information, please submit this form to the person identified below in accordance with the ITT: 

Jessica Li 
City of Vancouver 
Fax: 604-873-7057 
Email: jessica.li@vancouver.ca 

Your details: 

Tenderer’s Legal 

Name: 
 

 “Tenderer” 

Address:  

  

  

Telephone:  
Fax:  

Key Contact Person: 
 

E-mail: 
 

We WILL � / WILL NOT � submit a Tender in response to ITT No. PS20181272, “General Contractor for 
Construction of Smithe and Richards Park” on or before the Closing Time. 
 

              
Signature      Name of Authorized Signatory (Please print) 

 

              
E-mail Address (Please print)    Date 
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PROJECT DESCRIPTION AND LIST OF SPECIFICATIONS AND DRAWINGS 

All documents listed herein are incorporated by reference and can be downloaded from the City’s FTP 
site with log on details provided to the pre-qualified Tenderers. 

DESCRIPTION OF PROJECT: 
 
The new Smithe and Richards Park will be a contemporary park design for downtown Vancouver. The 
park development project will be managed by the City of Vancouver Park Board and their consultant, 
DIALOG. The park will be constructed on a 0.8-acre site that Park Board is currently leasing to EasyPark 
– This lease will be terminated prior to construction start-up. The park will serve thousands of 
individuals within a 5-minute walk of the site, including 11,000 residents and 17,000 workers. The park 
will be a hard-working site that will serve the downtown community and relieve some of the stress on 
other nearby parks including Emery Barnes Park, Nelson Park and Yaletown Park.  The Vancouver Park 
Board has already obtained a development permit and building permit for this project.  Note that the 
H-frame hydro poles currently located on the lane adjacent to the site will be removed and all utilities 
placed in existing duct-banks prior to construction by BC-Hydro. 

SITE DESCRIPTION: 
 
The park is flanked by large residential and business towers on all sides. Smithe Street and Richards 
Street flank the park on the north and west, while a laneway forms the southern edge of the site. The 
park interfaces directly with a building wall to the east – the building has no entrances to or from the 
park interface. 
 
The park has several unique features including the following: 
 

- Café and Public Washrooms: a small café will frame the corner of the site and eventually be 
occupied by a vendor who will be responsible for tenant improvements within the space 
including one staff washroom – Note that two public washrooms will be outfitted as part of the 
park construction contract  however – the café will be built to achieve 30% below ASHRAE in 
terms of energy modelling; 

- Utility Rooms: approximately 1000sq.ft. of space will be constructed adjacent to the café and 
dedicated to utility rooms and storage; 

- Decorative Fountain: a decorative water feature will accent the central plaza; 
- Central Plaza: this plaza will serve as a gathering place for day-to-day interactions or small 

events; 
- Overhead Pedestrian Bridge: this pedestrian bridge will capitalize on the 5m of grade change 

across the site and allow users to experience the site from above; 
- Sky-Frames: the sky frames will serve as overhead features that allow for lighting and 

ephemeral art installations; 
- Destination Playground: a large play-space will anchor the eastern half of the park creating a 

flag-ship play space for downtown youth; 
- Sustainability Features: various sustainability features will add richness to the park including a 

green-roof on the café and an infiltration water channel that captures stormwater along the 
laneway; 

- Lush Landscape Plantings: the park will be accented with a variety of perennial shrub and tree 
planting throughout the park; and 

- Electrical Vehicle Charging Stations: the electrical infrastructure necessary to install charging 
stations along Richards Street will form a portion of the contract and be stubbed out to the 
street where others will install the kiosks. 
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SPECIFICATIONS: 
 
Division 0 - Procurement and Contracting Requirements: 
Section 00 00 10 – Table of Contents 
Section 00 73 13 - Digital Communications Sharing Requirements 
 
Division 1 - General Requirements: 
Section 01 25 00 - Substitution Procedures 
Section 01 26 13 - Requests for Information Procedures 
Section 01 31 13 - Project Coordination 
Section 01 31 19 - Project Meetings 
Section 01 31 26 - Digital Communications Protocol 
Section 01 32 00 – Schedules 
Section 01 33 00 - Submittal Procedures 
Section 01 33 50 - Delegated Design Submittals 
Section 01 35 20 - Site Safety Requirements 
Section 01 41 00 - Regulatory Requirements 
Section 01 42 19 - Reference Standards – British Columbia 
Section 01 45 00 - Quality Control 
Section 01 50 00 - Temporary Facilities and Controls 
Section 01 61 00 - Common Product Requirements 
Section 01 62 00 - Product Options 
Section 01 71 23.16 - Construction Surveying 
Section 01 73 00 – Execution 
Section 01 73 29 - Cutting and Patching 
Section 01 73 23 - Final Cleaning 
Section 01 77 00 - Closeout Procedures 
Section 01 78 23 - Operation and Maintenance Data 
Section 01 78 39 - Project Record Documents 
Section 01 78 43 - Spare Parts 
 
Division 2 - Existing Conditions: 
Section 02 41 13 - Selective Site Demolition 
 
Division 3 – Concrete: 
Section 03 08 30 - Concrete Inspection and Testing 
Section 03 11 43 - Concrete Falsework, Formwork and Accessories 
Section 03 15 19 - Underslab Soil Gas Impermeable Vapour Suppression Membrane 
Section 03 20 43 - Concrete Reinforcing 
Section 03 31 43 - Structural Concrete 
Section 03 33 00 - Architecturally Exposed Concrete 
Section 03 35 00 - Concrete Finishing 
Section 03 35 13 - Landscape Concrete Finishing 
Section 03 41 43 - Precast Concrete for Bridges 
 
Division 5 – Metals: 
Section 05 05 00 - Common Work Results for Metals 
Section 05 05 19 - Common Work Results for Metalwork Finishing 
Section 05 08 10 - Steel Inspection and Testing 
Section 05 12 33 - Structural Steel 
Section 05 31 00 - Steel Decking 
Section 05 50 00 - Metal Fabrications 
Section 05 95 43 - Bridge Bearings 
 
Division 6 - Wood, Plastics and Composites: 
Section 06 10 53 - Miscellaneous Rough Carpentry 
Section 06 40 13 - Exterior Architectural Woodwork 
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Division 7 - Thermal and Moisture Protection: 
Section 07 05 10 - Common Work Results for Air Barrier & Vapour Retarder Systems 
Section 07 05 42 - Thermally Improved Cladding Support Systems 
Section 07 05 53 - Fire and Smoke Assembly Design Requirements & Identification 
Section 07 13 52 - Modified Bituminous Sheet Waterproofing 
Section 07 14 00 - Fluid Applied Waterproofing 
Section 07 21 13.13 - Semi-Rigid Board Insulation 
Section 07 21 13 - Board Insulation 
Section 07 25 13 - Air and Vapour Membranes 
Section 07 25 19 - Foamed-In-Place Air and Vapour Barrier 
Section 07 42 47 - Composite Stone Panels 
Section 07 55 63 - Vegetated Protected Membrane Roofing 
Section 07 84 00 - Firestopping 
Section 07 92 00 - Joint Sealant 
 
Division 8 – Openings: 
Section 08 11 13 - Steel Doors and Frames 
Section 08 14 16 - Flush Wood Doors 
Section 08 44 13 - Glazed Aluminum Curtain Walls 
Section 08 81 00 - Glass Glazing 
 
Division 9 – Finishes: 
Section 09 91 00 – Painting 
Section 09 96 00 - High Performance Coatings 
Section 09 96 23 - Graffiti Resistant Coatings 
 
Division 11 – Equipment: 
Section 11 68 16 - Design Build Timber and Sculptural Play Equipment 
 
Division 13 - Special Construction: 
Section 13 12 13 - Water Feature 
 
Division 20 - Mechanical General Provisions: 
Section 20 00 10 - Mechanical Project Specifications 
 
Division 26 – Electrical: 
Section 26 05 00 Common Work Results – Electrical 
Section 26 05 01 Seismic Restraints – Electrical 
Section 26 05 03 Electrical Systems Commissioning 
Section 26 05 10 Firestopping 
Section 26 05 20 Wire and Box Connectors 0-1000V 
Section 26 05 21 Wires and Cables (0-1000V) Compatibility 
Section 26 05 22 Connectors and Terminations 
Section 26 05 28 Grounding – Secondary 
Section 26 05 29 Hangers and Supports for Electrical Systems 
Section 26 05 31 Splitters, Junction, Pullboxes and Cabinets 
Section 26 05 32 Outlet Boxes, Conduit Boxes and Fittings 
Section 26 05 33 Raceways and Boxes for Electrical Systems 
Section 26 05 34 Conduits, Conduit Fastenings and Fittings 
Section 26 05 35 Surface and Lighting Fixture Raceways 
Section 26 05 37 Wireways and Auxiliary Gutters 
Section 26 05 44 Installation of Cables in Trenches and in Ducts 
Section 26 09 23 Metering and Switchboard Instruments 
Section 26 09 24 Low Voltage Lighting Controls 
Section 26 09 25 Lighting Control Devices – Photoelectric 
Section 26 09 43 Network Lighting Controls 
Section 26 12 16 Dry Type, Medium Voltage Transformers 
Section 26 18 25 Medium Voltage Circuit Breakers 
Section 26 24 01 Service Equipment 
Section 26 24 16 Panelboards Breaker Type 
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Section 26 27 26 Wiring Devices 
Section 26 27 51 Hand Dryers 
Section 26 28 21 Moulded Cases Circuit Breakers 
Section 26 28 23 Disconnect Switches – Fused and Non-fused 
Section 26 29 01 Contactors 
Section 26 29 10 Motor Starters to 600 V 
Section 26 35 33 Power Factor Correction Equipment 
Section 26 50 00 Lighting 
Section 26 52 01 Unit Equipment for Emergency Lighting 
Section 26 53 00 Exit Signs 
 
Division 27 – Communications: 
Section 27 05 13 Communications Services 
Section 27 05 14 Communication Cables Inside Buildings 
Section 27 05 28 Pathways for Communication Systems 
Section 27 11 20 Terminals and Connectors for Communications Conductors – Entrance Facility 
 
Division 28 – Electronic Safety and Security: 
Section 28 31 00 Fire Detection and Alarm 
 
Division 31 – Earthwork 
Section 31 11 00 - Clearing and Grubbing 
Section 31 22 13 - Rough Grading 
Section 31 23 10 - Excavation and Backfill 
 
Division 32 - Exterior Improvements 
Section 32 01 90 - Landscape Maintenance 
Section 32 14 13 - Precast Concrete Unit Paving 
Section 32 14 40 - Stone Paving 
Section 32 18 16 - Synthetic Resilient Surfacing 
Section 32 31 26 - Vegetated Wire Fences 
Section 32 37 00 - Exterior Site Furnishings 
Section 32 80 00 – Irrigation System 
Section 32 84 00 – Irrigation 
Section 32 91 13 - Growing Medium 
Section 32 91 21.03 – Growing Medium – Structural 
Section 32 93 10 - Plants and Planting 
Section 32 96 43 - Tree Digging and Relocation 
 
Division 33 – Utilities: 
Section 33 65 76 Direct Buried Underground Cable Ducts 
Section 33 71 75 Underground Electrical Service 
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DRAWINGS: 
 
SITE PLAN & DRAWING LIST – DIALOG - GENERAL INFORMATION 
TOPOGRAPHIC SURVEY – WSP – April 2015 
BG-2017- 00176 - CITY BUILDING GRADES PLAN 
 
LANDSCAPE ARCHITECTURAL DRAWINGS: 
L0.00 ANNOTATED SITE PLAN 
L1.00 TREE MANAGEMENT AND DEMOLITION PLAN 
L2.01 MATERIALS PLAN 
L2.02 WALL, STAIRS AND LIGHTING PLAN 
L2.03 PLAZA, UPPER TERRACE AND CAFE INTERIOR PAVING PATTERN 
L2.04 PAVING PATTERN LAYOUT 
L3.01 LAYOUT PLAN 1 
L3.02 LAYOUT PLAN 2 
L3.03 MAINTENANCE ACCESS PLAN 
L4.01 GRADING & DRAINAGE PLAN 
L4.02 GRADING & DRAINAGE PLAN ENLARGEMENT - PLAZA 
L4.03 GRADING & DRAINAGE PLAN ENLARGEMENT – PLAY 
L5.00 PLANTING PLAN 
L6.01 IRRIGATION PLAN 
L6.02 IRRIGATION PLAN 
L7.00 DECORATIVE WATER FEATURE DESIGN/ BUILD PLAN 
L8.01 LANDSCAPE SECTION 
L8.02 LANDSCAPE SECTION 
L8.03 LANDSCAPE ELEVATIONS 
L9.10 PAVING DETAILS 1 
L9.11 PAVING DETAILS 2 
L9.12 PAVING DETAILS 3 
L9.20 WALL AND SEATING DETAILS 1 
L9.21 WALL AND SEATING DETAILS 2 
L9.22 WALL AND SEATING DETAILS 3 
L9.23 GUARDRAIL AND GATE DETAILS 
L9.24 RAMP AND WALL DETAILS 
L9.30 WOOD DECKING AND SEAT TOP DETAILS 1 
L9.31 WOOD DECKING AND SEAT TOP DETAILS 2 
L9.32 WOOD DECKING AND SEAT TOP DETAILS 3 
L9.40 STAIR AND SEAT STEPS DETAILS 1 
L9.41 STAIR AND SEAT STEPS DETAILS 2 
L9.42 STAIR AND SEAT STEPS DETAILS 3 
L9.50 SITE FURNISHING DETAILS 1 
L9.51 SITE FURNISHING DETAILS 2 
L9.52 SITE FURNISHING DETAILS - CHILDREN'S PLAY AREA PLAN 
L9.53 SITE FURNISHING DETAILS - CHILDREN'S PLAY EQUIPMENT 
L9.54 SITE FURNISHING DETAILS - CHILDREN'S PLAY AREA RESILIENT PAVING PATTERN PLAN 
L9.60 STORM WATER FEATURE DETAILS 1 
L9.61 STORM WATER FEATURE DETAILS 2 
L9.62 STORM WATER FEATURE DETAILS - SECTIONS 
L9.63 STORM WATER FEATURE DETAILS - ELEVATIONS 
L9.70 SKYFRAME DETAILS 
L9.80 PLANTING DETAILS 
 
GEOTECHNICAL: 
G000 COVER PAGE – DAVIES GEOTECHNICAL 
G001 MSE SITE PLAN 
G100 MSE WALL ELEVATION VIEW 
G200 MSE WALL CROSS SECTION C1 
G201 MSE WALL CROSS SECTION C2 
G300 GENERAL EXCAVATION/ GENERAL CONSTRUCTION NOTES 
G301 GENERAL GEOGRID RETAINING WALL NOTES 
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ARCHITECTURAL: 
A002 PROJECT DATA/SITE LOCATION PLAN 
A003 WINDOW/ DOOR SCHEDULE 
A101 SITE PLAN 
A210 PAVILION - OVERALL PLAN 
A211 PAVILION - UPPER GROUND PLAN 
A212 PAVILION - LOWER GROUND PLAN 
A213 PAVILION - ROOF PLAN 
A214 SLAB PLAN CAFE PAVILION 
A220 BRIDGE - OVERALL PLAN 
A221 BRIDGE - ENLARGED PLAN 
A222 BRIDGE - ENLARGED PLAN 
A224 BRIDGE - ENLARGED PLANS 
A225 BRIDGE - ENLARGED PLANS 
A226 BRIDGE - ENLARGED PLANS 
A227 BRIDGE - LIGHTING LAYOUT PLAN 1 
A228 BRIDGE - LIGHTING LAYOUT PLAN 2 
A410 PAVILION - RENDERINGS 
A411 PAVILION - ELEVATIONS 
A412 PAVILION - INT. WASHROOM ELEVATIONS 
A420 BRIDGE - ELEVATIONS 
A421 BRIDGE - ELEVATIONS 
A422 BRIDGE - ELEVATIONS 
A423 BRIDGE - ELEVATIONS 
A510 PAVILION - SECTIONS 1 
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1.0 DEFINITIONS AND INTERPRETATION 

1.1 Definitions 

The following capitalized terms have the meanings set out below when used in the Tender 
Documents, unless the context requires otherwise: 

(a) “City” means the City of Vancouver as represented by its Vancouver Board of Parks and 
Recreation; 

(b) “Closing Time” has the meaning set out on the cover page of this ITT; 

(c) “Contract” means a contract substantially in the form of Part D – Form Agreement, to 
be entered into between the City and a successful Tenderer; 

(d) “Contractor” means a Tenderer, the Tender of which (or at least one offer contained 
within which) the City has accepted, and which Tenderer has consequently entered 
into a Contract; 

(e) “Consultant” means the architect, engineer or other professional consultant who will 
act as the City’s agent for the purpose of managing and administering a Contract, who 
may be an employee of the City or an independent consultant engaged by the City on 
its behalf; 

(f) “Drawings” means the portion of the Tender Documents consisting of the graphic and 
pictorial representations of the Work or Work requirements; 

(g) “Form of Tender” means the form of tender in Part C – Form of Tender to this ITT on 
which Tenderers are to complete their Tenders; 

(h) “GST” means the tax payable and imposed pursuant to Part IX of the Excise Tax Act 
(Canada), as amended or replaced from time to time; 

(i) “Information and Privacy Legislation” includes the Freedom of Information and 
Protection of Privacy Act (British Columbia) and the regulations thereunder; 

(j) “Losses” means, in respect of any matter, all: 

(i) direct and indirect; and 

(ii) consequential, 

claims, demands, proceedings, losses, damages, liabilities, deficiencies, costs and 
expenses (including without limitation, all legal and other professional fees and 
disbursements, interest, penalties and amounts paid in settlement, whether from a 
third person or otherwise); 

(k) “Notice of Award” has the meaning set out in Part C – Form of Tender;  

(l) “Notice to Proceed” has the meaning set out in Part C – Form of Tender;  
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(m) “PST” means the provincial sales tax payable and imposed pursuant to the Provincial 
Sales Tax Act (British Columbia), as amended or replaced from time to time; 

(n) “Site” has the same meaning as “Place of the Work,” as defined in the Form of 
Agreement; 

(o) “Specifications” means the portion of the Tender Documents consisting of the written 
requirements and standards for products, systems, workmanship, quality, and the 
services necessary for the performance of the Work; 

(p) “Tender” means a tender submitted to the City in response to this ITT; 

(q) “Tender Contract” means the contract between the City and each Tenderer governing 
the ITT process; 

(r) “Tender Documents” means the documents identified as such in Part A - Introduction;  

(s) “Tenderer” means an entity eligible to participate in this ITT process, or as used in 
Part C – Form of Tender, a particular such entity; 

(t) “Tender Price” means the amount stipulated by the Tenderer in the space provided 
therefor in the Form of Tender, including all applicable taxes, which price, for greater 
certainty, is the Tenderer’s proposed Contract Price to complete all of the Work; and 

(u) “Work” means the total construction and related services required by the Tender 
Documents;  

All other capitalized terms used in this ITT have the meanings given to them elsewhere in the 
ITT. 

1.2 Interpretation 

(a) In the Tender Documents, any reference to the masculine, the feminine or the neuter 
includes the others unless the context requires otherwise.  Also, any reference to the 
singular includes the plural where appropriate. 

(b) If there is a conflict between or among (i) the Specifications and Drawings and (ii) the 
other Tender Documents, the other Tender Documents shall prevail over the 
Specifications and Drawings. 

(c) In these Tender Documents, the word “should” and the terms “is asked to” and “are 
asked to” are used to denote actions or Tender inclusions that, while not mandatory, 
are strongly recommended.  In contrast, the terms “will”, “shall”, “must”, “is to”, 
“are to”, “is required to” and “are required to” are used to denote mandatory 
requirements of the ITT.  If a Tenderer is uncertain as to whether or not a particular 
action or Tender inclusion is mandatory, the Tenderer should submit an inquiry to the 
Contact Person.    

2.0 SUBMISSION INSTRUCTIONS 

2.1 Each Tenderer must complete its Tender on the Form of Tender and submit its Tender in 
accordance with the instructions set forth on the cover page of the ITT and elsewhere herein. 
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2.2 Any Tender received after the Closing Time may be returned unopened to the Tenderer. 

2.3 Faxed or emailed Tenders and/or other documents will not be accepted. 

2.4 Each Tender must be signed by an authorized signatory or authorized signatories of the 
Tenderer (as necessary for due execution on behalf of the Tenderer).  Each Tender by a 
company or partnership should specify the full legal name of the legal entity submitting the 
Tender. 

2.5 All blank spaces in the Form of Tender should be filled in and all schedules completed.  Any 
failure by a Tenderer to complete the Form of Tender may result in preference being given to 
competing Tenderers.  All prices and notations should be legibly written in a non-erasable 
medium.  Erasures, interlineations or other corrections should be initialled by an authorized 
signatory of the Tenderer. 

2.6 Subject to any alternatives or options in respect of which the City requests pricing or other 
information in a Schedule to the Form of Tender, Tenders are to be all inclusive and without 
qualification or condition. 

2.7 The City may, at any time and for any reason, extend the Closing Time by means of a written 
amendment published on the City’s website, as set out in Part A - Introduction. 

2.8 A Tenderer that has already submitted a Tender may amend its Tender prior to the Closing 
Time: a) by submitting an amendment identifying a plus or minus variance to the Tenderer’s 
Tender Price or the Tenderer’s price for a subset of the Work (if, in the latter case, Section 1.0 
of the Form of Tender requests that, in addition to offering a Tender Price for all of the Work, 
the Tenderer offer prices for subsets of the Work); or b) by sending in a completely new 
Tender, clearly indicating it replaces the previously submitted Tender.  Any such revision must 
clearly identify the ITT number and the Closing Time.  A Tender revision submitted as aforesaid 
shall effectively amend the Tender and the City shall only review and evaluate the Tender as 
amended. 

2.9 The City will not be responsible for any cost incurred by any Tenderer in preparing a Tender. 

3.0 BONDS  

3.1 Tenders will be irrevocable and each offer made therein shall remain open for acceptance by 
the City for a period of ninety (90) calendar days after the Closing Time.  Each Tender must be 
accompanied by a bid bond valid for a period of ninety (90) calendar days commencing on the 
Closing Time, payable to the “City of Vancouver”, in the amount of ten percent (10%) of the 
Tender Price, and not a dollar amount, as a guarantee of the due execution of a Contract and 
the delivery of the performance bond and labour and material payment bond required by the 
Form of Tender.  The forms of these bonds are to be those issued by the Canadian Construction 
Documents Committee as follows: 

 

Bid Bond: CCDC 220 (latest) 

Performance Bond: CCDC 221 (latest) 

Labour and Material Payment Bond: CCDC 222 (latest) 
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3.2 Each Tender must be accompanied by a “Consent of Surety”, substantially in the form provided 
as a schedule to the Form of Tender, duly completed by a surety company authorized and 
licensed to carry on business in British Columbia. 

3.3 The bid bonds of unsuccessful Tenderers will be returned to them upon request at any time 
after the Contract is awarded. The bid bond of the Tenderer to whom the award is made will 
be returned upon request of the Tenderer following: execution of the Contract; delivery of a 
performance bond for 50% of the Tender Price (or the aggregate tendered price for the 
subset(s) of the Work in respect of which a Notice of Award has been given) and a labour and 
material payment bond for 50% of such price; commencement of the Work; and compliance 
with any other conditions set out in the Form of Tender. The cost of all bond premiums must 
be included in the Tender Price. 

3.4 All bonds must be issued by a surety company authorized and licensed to carry on business in 
British Columbia. 

4.0 TENDER PRICE 

4.1 Subject to any adjustment for changes to the Work, which is approved by the City in 
accordance with the Tender Documents or Contract Documents, the Tender Price shall be the 
maximum compensation owing to the Contractor for the Work (and each tendered price for any 
subset of the Work referred to in Section 1.0 of the Form of Tender (if applicable) shall be the 
maximum compensation owing to the Contractor for such subset of the Work) and the 
Contractor’s compensation shall cover and include all profit and all costs of supervision, 
labour, material, equipment, overhead, financing and all other costs and expenses whatsoever 
incurred in performing the Work (or the relevant subset of the Work). 

4.2 If unit prices or other price breakdowns are requested in a schedule to the Form of Tender, 
such information must be included in the Tender.  Furthermore, if such unit prices or other 
price breakdowns are requested in a schedule to the Form of Tender, such amounts may be 
used to compute interim progress payments and will be reviewed by the City in its evaluation 
of Tenders; therefore Tenderers should ensure that such amounts accurately reflect their costs 
for each item.  A Tenderer may be required to justify any submitted unit price or other price 
breakdown. 

4.3 If an itemized breakdown of the Tender Price (or of the tendered price for any subset of the 
Work) is requested in a schedule to the Form of Tender, the City may delete any items in order 
to meet any budget limitation and award a Contract for only the remaining items to a Tenderer 
who is agreeable thereto. 

4.4 If Section 1.0 of the Form of Tender requests that, in addition to offering a Tender Price for all 
of the Work, each Tenderer offer prices for subsets of the Work, then, each such offer made in 
respect of a subset of the Work by a Tenderer shall be irrevocable to the same extent as, and 
otherwise subject to all of the same terms and conditions as, the Tenderer’s offer to complete 
all of the Work for the Tender Price.  If Tenders are made in respect of subsets of the Work, 
the City may award a Contract for all of the Work to one Tenderer or it may award multiple 
Contracts to different Tenderers in respect of particular subsets of the Work.  The City may 
also determine, in order to meet any budget limitation, to award Contract(s) only in respect of 
one or more, but not all, of the subsets of Work described in Section 1.0 of the Form of 
Tender.  Tenderers are advised that the City is not bound to award any Contract to the 
Tenderer offering to complete the Work, or offering to complete any subset of the Work, for 
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the lowest price.  Without limiting the foregoing, the City may split the award of Contracts 
even though the aggregate Contract price is higher than any particular Tenderer’s Tender 
Price. 

5.0 ACCEPTANCE OF TENDERS 

5.1 Despite anything to the contrary contained in the Tender Documents: 

(a) Tenderers are notified that the lowest or any Tender (or the lowest price offered for 
any particular subset of the Work, if applicable) need not necessarily be accepted and 
the City reserves the right to reject any and all Tenders at any time, or cancel the ITT 
process, without further explanation or to accept any Tender (or any offer made within 
a Tender) that is considered advantageous to the City. 

(b) Acceptance of any offer made within a Tender is contingent on funds being approved 
and a contract award being made by, or pursuant to authority delegated by, Vancouver 
City Council and the compliance of the Tenderer with the conditions required to be 
satisfied upon receipt of a Notice of Award. 

(c) Tenders which fail to conform to the Tender Documents may or may not be disqualified 
or rejected.  The City may or may not waive any non-compliance with the Tender 
Documents, including any material non-compliance, irregularity or anomaly, and 
including any non-compliance as to the timing of delivery of anything required by the 
Tender Documents, and may at its sole discretion elect to retain for consideration 
Tenders which are non-conforming because they do not contain the content or form 
required by the Tender Documents or because they have not complied with the process 
for submission set out in this ITT. 

(d) Where the City is of the view, in its sole discretion, that there is an ambiguity or other 
discrepancy which cannot be discerned or resolved from examining the contents of a 
Tender, then whether or not such an ambiguity or discrepancy actually exists on the 
face of the Tender, the City may, prior to any Contract award, solicit clarification from 
the Tenderer or accept clarification from the Tenderer on any aspect of the Tender. 
Such clarification may include the acceptance of any further documents or information 
which will then form part of the Tender. The soliciting or accepting of such 
clarification (whether or not solicited) by the City will be without any duty or 
obligation of the City to advise any other Tenderers or to allow them to vary their 
tendered price(s) as a result of the acceptance of clarification from any one or more 
Tenderers and the City will have no liability to any Tenderer as a result of such 
acceptance of clarification. 

(e) The award of any Contract will be based on an evaluation of the Tenders by the City to 
determine which, in the City’s opinion, offer the best overall value to the City.  The 
City expects to place the greatest emphasis on price; however, the City may take into 
account other factors affecting value, including those concerning quality, service or 
sustainability, or Tenderers’ past work, reputations or experience.  The City may also 
focus, where relevant, on the overall net impact of a Tender (or an offer therein) on 
the finances of the City (including both capital and operating costs).  Therefore, the 
City may accept a Tender other than the lowest Tender. 

(f) If the City determines that all Tender Prices are too high, all Tenders may be rejected. 
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(g) The City may, prior to any Contract award, agree, with the Tenderer considered to 
provide best value or any one or more Tenderers, to certain changes to the scope of 
the Work or certain changes to Contract conditions, in each case without having any 
duty or obligation to advise any other Tenderers or to allow them to vary any tendered 
prices as a result of such changes, and the City will have no liability to any other 
Tenderer as a result of such changes.  However, each Tender must be a tender in 
respect of the Work set forth herein, to complete that Work (or to complete subsets of 
that Work, if so specified in Section 1.0 of the Form of Tender) under an agreement in 
the form of the Form of Agreement included as Part D of the ITT, and not propose 
variations thereto. 

(h) Each Tenderer acknowledges and agrees that the City will not be responsible for Losses 
incurred by the Tenderer as a result of or arising out of submitting a Tender, or due to 
the City’s acceptance or non-acceptance of its Tender, or any part thereof, or any 
breach by the City of the Tender Contract between the City and the Tenderer, or 
arising out of any Contract award not being made in accordance with the express or 
implied terms of the Tender Documents. 

(i) The City may award a Contract on the basis of policies and preferences not stated in 
the Tender Documents or otherwise than as stated in the Tender Documents. 

(j) Prior to any Contract award, a Tenderer may be required to demonstrate financial 
stability.  Should the City so request, a Tenderer may be required to provide annual 
financial reports or a set of financial statements prepared by an accountant. 

(k) City guidelines or policies that may be applicable to the ITT will not give rise to legal 
rights on the part of any Tenderer, Contractor, subcontractor, supplier, or other 
person as against the City and will in no case create any liability on the part of the 
City. For certainty, the City’s Procurement Policy, as amended or replaced from time 
to time, is now agreed to be an internal guideline document and creates no legal rights 
or obligations with respect to this ITT. 

(l) The City may reject any Tender by a Tenderer that has engaged in collusion with 
another Tenderer or otherwise attempted to influence the outcome of the ITT other 
than through the submission of its Tender. 

(m) The City may elect, in its sole discretion, to accept for consideration Tenders that 
contain conditions or qualifications that are in the nature of corrections of typos or 
resolutions of internal inconsistencies in this ITT or the Form of Agreement in Part D, 
or that represent immaterial changes to the Form of Agreement in Part D and do not 
consist of changes of substance or changes to allocations of risk, or with respect to the 
scope of any Work, that are for the avoidance of doubt only and do not suggest any 
deviation from the requirements of the ITT.  This Section 5.1(m) is a reservation of 
rights for the benefit of the City and no Tenderer may rely on this paragraph to qualify 
its Tender. 

6.0 AWARD OF CONTRACT 

6.1 Award of a Contract will be subject to approval by, or pursuant to authority delegated by, 
Vancouver City Council and the Tenderer’s compliance with the conditions required to be met 
upon receipt of the Notice of Award. 
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6.2 Any successful Tenderer will become a Contractor and will be required to sign a Contract with 
the City, subject to any amendments approved by the City in writing. 

7.0 EXAMINATION OF TENDER DOCUMENTS 

7.1 Each Tenderer should examine the Tender Documents and must also satisfy itself of the extent 
of the Work.  Each Tenderer must make its own estimate of the facilities and difficulties 
attending the performance and the completion of Work. 

7.2 No allowance will be made on behalf of a Contractor for any error, omission or negligence on 
the Contractor’s part or for non-compliance with the requirements of the foregoing clause 7.1. 

8.0 SITE EXAMINATION/PRE-SUBMISSION DUE DILIGENCE BY TENDERER 

8.1 Tenderers should make a careful examination of the Site and investigate and satisfy themselves 
at their own risk and expense as to all matters relating to the nature and extent of Work, the 
means of access to the Site, the extent of required coordination with public use of adjacent 
areas, and any and all matters which are referred to in the Specifications and Drawings and 
other Tender Documents, or which are necessary for the full and proper completion of any 
Work or are required by the conditions under which it must be performed.  No allowance will 
be made subsequently for any error, negligence, interpretation, or misinterpretation on a 
Contractor’s part. 

8.2 The City and the Consultant do not make any representations or warranties concerning the 
completeness or accuracy of Site and geotechnical information (if any) provided in or with the 
Tender Documents, and each Tenderer must evaluate such information as part of its overall 
assessment of actual Site conditions. 

8.3 If any Tenderer wishes to evaluate any Site conditions, and, for that purpose, requires access 
or documents from the City beyond the access and documents already provided for in this ITT, 
the City encourages the Tenderer to submit a written request to the City as far in advance of 
the Closing Time as is possible. The City will then consider whether or not to facilitate the 
request.  In response to such a request, the City may elect to, itself, undertake a particular 
study and distribute the results to all Tenderers. 

9.0 INTERPRETATION AND CLARIFICATIONS 

9.1 If any Tenderer is in doubt as to the correct interpretation of any part of the Specifications, 
Drawings, or other Tender Documents, the Tenderer should request an interpretation of the 
same from the City by the time stated in Part A - Introduction, Section 6.3.  In the absence of 
such a request, the Tenderer’s Tender will be presumed to be based upon the interpretation 
that may be subsequently given in accordance with the Contract Documents, after award of a 
Contract. 

9.2 Prior to the Closing Time, requests for clarification of the Specifications, Drawings, or other 
Tender Documents may be answered in writing by the City and sent to all prospective 
Tenderers who have submitted a Response Notification Form on or before the indicated 
deadline.  The City is not responsible for any other explanations or interpretations of the 
Specifications, Drawings or other Tender Documents.  
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10.0 PRODUCT APPROVAL 

10.1 Wherever any material, machinery, equipment or fixture (any “Product”) is specified or shown 
in the Tender Documents by reference to a proprietary item, product or model number, 
catalogue number, manufacturer or trade name or similar reference, each Tenderer obligates 
itself to submit its Tender and, if applicable, accept award of a Contract based upon the use of 
such Product.  Use of any such reference in the Tender Documents is intended to establish the 
measure of quality which the City (or its Consultant) has determined to be requisite and 
necessary for the Work.  Where two or more Products are shown or specified, the Contractor 
has the option of which to use. 

10.2 For approval of Products other than those specified, a Tenderer should submit a request in 
writing to the City at least five business days prior to the Closing Time.  Requests must clearly 
define and describe the Product for which approval is requested.  Requests should be 
accompanied by manufacturer’s literature, specifications, drawings, cuts, performance data or 
other information necessary to completely describe the items.  Approval by the City will only 
be in the form of an addendum to the Specifications issued by the City. 

10.3 Approvals of Products, as noted in clause 10.2 above, shall only be deemed effective insofar as 
the Products conform to the Specifications. 

11.0 INSURANCE 

11.1 Each Tenderer should ensure that it can maintain the insurance described in the Form of 
Agreement (Part D).   

11.2 The Tenderer should complete and submit the “Certificate of Existing Insurance” attached as a 
Schedule to the Form of Tender, together with the “Undertaking of Insurance” attached as a 
Schedule to the Form of Tender.   

11.3 Following Contract award, a successful Tenderer will be required to complete a certificates of 
insurance for the Work (or the particular subset of the Work in respect of which the Contract is 
made), in the forms attached as a schedule to the Form of Tender. 

12.0 WORKSAFEBC 

12.1 The Tenderer should ensure that it can comply with all WorkSafeBC requirements, as described 
in the Form of Agreement (Part D). 

13.0 LABOUR RATES AND EQUIPMENT 

13.1 Tenderers must provide, if requested in a schedule to the Form of Tender, the force account 
labour and equipment rates setting out the all-inclusive hourly rates for all applicable types of 
equipment as well as the all-inclusive hourly rates for all applicable categories of labour, which 
rates will then apply pursuant to any Contract. 

14.0 LISTS OF SUBCONTRACTORS AND SUPPLIERS 

14.1 Tenderers should provide, if requested in a schedule to the Form of Tender, lists of proposed 
subcontractors and suppliers, specifying the name and address of, and the portion of the Work 
to be completed by, or the equipment or materials to be supplied by, each proposed 
subcontractor or supplier. 
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14.2 The City reserves the right to object to any of the proposed subcontractors or suppliers listed 
in a Tender.  If the City objects to a listed subcontractor or supplier, then the City will permit 
a Tenderer to propose a substitute subcontractor or supplier acceptable to the City.  A 
Tenderer will not be required to make such a substitution and, if the City objects to a listed 
subcontractor or supplier, the Tenderer may, rather than propose a substitute subcontractor or 
supplier, consider its Tender rejected by the City and, by written notice, withdraw its tender.  
The City shall, in that event, return the Tenderer’s bid security. 

15.0 TAXES AND FEES 

15.1 The successful Tenderer will be required to obtain and pay for any applicable municipal, 
provincial and federal permits and licences necessary for the proper completion of the Work.  
The City will not be liable in any manner for the same, and the successful Tenderer agrees to 
indemnify and save the City harmless from and against all claims and Losses in relation to 
obtaining and paying for any applicable municipal, provincial and federal permits and licences 
necessary for the proper completion of the Work. 

15.2 Each Tenderer’s Tender Price (and each other price offered by the Tenderer in its Tender, if 
applicable) must, unless otherwise expressly stated, be inclusive of all applicable municipal, 
provincial, federal and other taxes, and all customs and excise duties and other assessments 
and charges, including sales taxes assessed upon the sale of goods and services to the City 
under the Contract, and the successful Tenderer agrees to indemnify and save the City 
harmless from and against all claims which shall be made with respect thereto.  

16.0 NON-RESIDENT WITHHOLDING TAX 

16.1 Tenderers are advised that, if the Contractor is not a resident of Canada, federal tax 
legislation may require that a certain percentage of any Contract Price otherwise payable to 
the Contractor be withheld by the City and remitted to the Receiver-General for Canada.  The 
percentage required to be withheld and remitted varies depending on, among other things, the 
country of residence, the provisions of any applicable tax treaties and the nature of the 
payment.  Non-resident Tenderers may contact the Vancouver office of the Canada Revenue 
Agency for further details.  Under any Contract, any and all money so withheld and remitted 
shall be treated as a payment to the Contractor against the Contract Price. 

17.0 NO CLAIM AGAINST THE CITY 

17.1 The Tenderer acknowledges and agrees that the City will not be responsible for any Losses 
incurred by the Tenderer, including, without limiting the generality of the foregoing, any 
Losses incurred by the Tenderer directly or indirectly caused by any act or omission of the City 
or breach of any agreement or duty by the City, express or implied, and by submitting a Tender 
each Tenderer shall be deemed to have agreed that it has no claim whatsoever. 

17.2 The Tenderer now indemnifies and will protect and save the City and any of its employees, 
advisors or representatives (including the Consultant) harmless from and against all Losses, in 
respect of any claim or threatened claim by any of its subcontractors, or materials or 
equipment suppliers alleging or pleading: 

(a) a breach of the Tender Contract by the City or any of its employees, advisors or 
representatives (including the Consultant); 
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(b) an unintentional tort, of the City or any of its employees, advisors or representatives 
(including the Consultant), occurring in the course of conducting this ITT; or 

(c) liability on any other basis related to the ITT or the Tender Contract. 

18.0 DISPUTE RESOLUTION 

18.1 Any dispute relating in any manner to this ITT, except only disputes arising between the City 
and any Tenderer to whom the City has made an award of a Contract, which arise under such 
Contract, will be resolved by arbitration in accordance with the Commercial Arbitration Act 
(British Columbia), amended as follows: 

(a) The arbitrator will be selected by the City's Director – Supply Chain Management;  

(b) Sections 17.1 and 17.2 above will: 

(i) bind the arbitrator, the Tenderer and the City; and 

(ii) survive any and all awards made by the arbitrator; and 

(c) The Tenderer will bear all costs of the arbitration. 

19.0 CONFIDENTIALITY AND PRIVACY 

19.1 Each Tender, once submitted to the City, will be held in accordance with the City’s role as a 
public body required under Information and Privacy Legislation to protect or disclose certain 
types of records according to certain statutory rules.  Each Tender, upon submission to the 
City, will be received and held in confidence by the City, unless and to the extent that it is or 
must be disclosed pursuant to Information and Privacy Legislation or other applicable legal 
requirements, and except that the City may publicly disclose information about or from 
Tenders, including without limitation names and prices, in the course of publicly reporting to 
the Vancouver City Council about the ITT. 

19.2 If unsuccessful, a Tenderer, at the City’s request, shall destroy or return all copies and 
originals (in any format or medium) of the Tender Documents. 

20.0 RELEASE OF INFORMATION RESTRICTED 

20.1 The release of information about Tenders is restricted.  Tenderers can obtain information 
concerning the names of the other Tenderers who have submitted a Tender and the Tender 
Price shown on each Form of Tender at the following website within 48 hours of the Closing 
Time. However, no other information is anticipated to be disclosed by the City. 

http://vancouver.ca/doing-business/unverified-tender-results.aspx 
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Tender of:  

 Legal Name of Person, Partnership or Corporation 

(the “Tenderer”) 

Business Address:  

Postal or Zip Code:  

Cheques Payable to/Remit 

to Address: 

 

Postal or Zip Code:  

Key Contact Person:  

Telephone No.:  Fax No.:  

E-mail:  

Tax registration numbers 

(as applicable): 

 

Dun & Bradstreet Number 

(if available): 

 WorkSafeBC 

Account Number: 

 

City of Vancouver Business 

License Number (or, if 

available, Metro West Inter-

municipal Business License 

Number): 

 Date, Jurisdiction 

and Form of 

Organization (as 

applicable):  
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1.0 TENDER PRICE AND SCHEDULE 

Having carefully read and examined the Tender Documents, and having agreed to the terms 
and conditions set out in Parts A and B of the ITT, the undersigned Tenderer (for purposes of 
this Tender, the “Tenderer”) offers to complete the Work and to furnish all plant, tools, 
equipment, labour, products, material and supervision necessary therefor, and to enter into an 
agreement in the form of the Form of Agreement set forth as Part D of the ITT to execute the 
Work, for the Tender Price specified below. 

 

ITT NO. PS20181272 

The Tender Price (including all costs, taxes and fees)(as per Schedule A), is 

           dollars 

and        cents ($    ) 

The Tender Price includes all PST and GST. 

The Tenderer’s offer to complete all of the Work is an offer made according to the following 
schedule: 

(a) Work will begin by December 3, 2018, subject to the City issuing a Notice to Proceed. 

(b) Substantial performance of the Work will occur by November 4, 2019. 

(c) Total performance of the Work will occur by December 13, 2019. 

2.0 ELECTRONIC PAYMENTS ACKNOWLEDGEMENT 

If awarded a contract, the Tenderer agrees that all payments to be made by the City will be by 
electronic funds transfer, and the Tenderer will provide the City with the necessary banking 
information to facilitate this process. 

3.0 IRREVOCABILITY; NOTICE OF AWARD 

The Tenderer agrees that each offer made by the Tenderer herein will be irrevocable and open 
for acceptance by the City for a period of ninety (90) calendar days commencing on the Closing 
Time, even if an offer of another Tenderer is accepted by the City.  If within this period the 
City delivers a written notice by which the City accepts an offer of the Tenderer (a “Notice of 
Award”), the Tenderer will, within ten (10) Working Days (as defined in CCDC 2) of the receipt 
of the Notice of Award, deliver to the City:  

(a) a performance bond and a labour and material payment bond, each in the amount of 
fifty percent (50%) of the Tender Price, issued by a surety licensed to carry on the 
business of suretyship in the province of British Columbia, and in a form acceptable to 
the City; 
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(b) a detailed construction schedule consistent with the preliminary construction schedule 
included in this Tender, which indicates the timing of the major activities of the 
relevant Work and provides sufficient detail of the critical events and their inter-
relationship to demonstrate such Work will be performed by the relevant completion 
date stated in this Tender; 

(c) a detailed traffic management plan addressing vehicular and pedestrian movement, 
safety and access with specific details of the methods, signage and materials used to 
maintain Site operations and access to staff and public users of the Site; 

(d) a detailed Site-specific safety and health plan addressing as a high-level overview the 
health and safety issues including, but not limited to hazards, mitigation measures, 
site orientations, safety meetings, first aid attendant requirements, and training 
requirements and record keeping; 

(e) a WorkSafeBC number and a “clearance letter” confirming that the Tenderer is in 
WorkSafeBC compliance; 

(f) a valid City of Vancouver business licence; 

(g) a completed Contractor's Pre-Contract Hazard Assessment Form (in the form of 
Schedule 9 to the Form of Agreement); 

(h) banking details to support payments by Electronic Funds Transfer (EFT); and 

(i) a completed and signed certificates of insurance (in the forms attached as a schedule 
to this Form of Tender) indicating that all of the insurance coverage required by the 
Contract is in place. 

4.0 NOTICE TO PROCEED 

The Tenderer agrees that upon the City’s receipt and acceptance (in the City’s discretion) of 
the required submissions listed above, the Tenderer will, within two (2) Working Days, execute 
and return to the City the Contract and the other Contract Documents requiring execution (in 
each case, as prepared by the City for execution) and, upon the City’s receipt and acceptance 
thereof, the City may deliver to the Tenderer a “Notice to Proceed”, and the Tenderer will: 

(a) commence the relevant Work within two (2) Working Days of the receipt of the Notice 
to Proceed or such longer time as may be otherwise specified in the Notice to Proceed; 
and 

(b) issue, post, and copy the City on the “Notice of Project” as and when required under 
section 20.2 of the Occupational Health & Safety Regulation (BC Regulation 296/97). 

5.0 CONDITIONS 

(a) The Tenderer agrees that if the Tenderer receives a Notice of Award or a Notice to 
Proceed and fails or refuses to comply with the requirements stated in the foregoing 
clause 3.0 or clause 4.0, as the case may be, then such failure or refusal will be 
deemed to be a repudiation of the Tender Contract and refusal to enter into the 
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relevant Contract and the City may, on written notice to the Tenderer, award the 
Contract to another party.  It is further agreed that, as full compensation on account 
of damages suffered by the City because of such failure or refusal, the bid security 
shall be forfeited to the City in the amount equal to the lesser of: 

(i) the face value of the bid security; and 

(ii) the amount by which the Tender Price is less than the amount for which the 
City contracts with another party to perform the Work. 

(b) The lowest or any submitted tender will not necessarily be accepted in relation to all 
or any of the Work.  The City reserves the right to reject this Tender at any time 
without further explanation or to accept any Tender considered advantageous to the 
City. 

(c) The schedules attached to this Form of Tender form an integral part of the same. 

6.0 ADDENDA, AMENDMENTS AND QUESTIONS AND ANSWERS 

The Tenderer acknowledges receipt of the following addenda, amendments and questions and 
answers to the Tender Documents: 

 

Addendum No. 

 

 

Amendment No. 

 

 

 

Questions and Answers No.  

 

 

 

The Tenderer agrees that it thoroughly understands and accepts the terms and conditions 
contained therein. 

7.0 CITY PRE-CONTRACT HAZARD ASSESSMENT 
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The Tenderer acknowledges receipt of the completed City Pre-Contract Hazard Assessment 
(Schedule 8 of Part D - Form of Agreement), subject to GC 9.4.12, Schedule 1 of Part D – Form 
of Agreement. 

8.0 CERTIFICATION 

The Tenderer represents and warrants that this Tender complies in all respects with the 
Tender Documents. 

9.0 LABOUR 

The above stated price is based on the Work under the Contract being performed by 
union/non-union labour.  (Delete “union” or “non-union” as applicable). 

10.0 CONTRACT TERMS IN THE ITT 

Without limitation, the Tenderer expressly agrees with the City to all of the terms and 
conditions set forth in Part A and Part B of the ITT and is bound thereby. 

SIGNED on behalf of the Tenderer this    day of   20  by the duly 
authorized signatory or signatories of the Tenderer: 

Per:        

Name and Title:      

Per:        

Name and Title:      

If the Tenderer has a corporate seal, 
the corporate seal should be applied 
in the space below: 

If the Tenderer is an individual, a proprietorship or a 
partnership, the above signature(s) should be 
witnessed: 

        
Witness signature 

        
Witness name 

        
Witness address 
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SCHEDULE “A” 

SCHEDULE OF QUANTITIES AND PRICES 

EACH TENDER MUST COMPLETE THIS SCHEDULE A, AS AMENDED, IN FULL.  EACH PAGE OF THIS 
SCHEDULE A MUST BE INITIALLED BY THE SIGNATORIES OF THE FORM OF TENDER.  TENDERS MUST 
NOT BE SUBMITTED WITHOUT A COMPLETED, DULY EXECUTED SCHEDULE A. 
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The Tender Price to complete all of the Work is apportioned in accordance with the following table.  
The prices shown in each of the numbered rows of the table shall include (i) all labour, material and 
other costs, (ii) overhead and profit, (iii) PST, and (iv) all other taxes, duties, assessments, charges and 
fees, except for GST.  GST shall be shown separately on the row provided therefor. 

NOTE: Prices must be PST-inclusive.  Only GST is to be shown as a separate line item.  

The sum of the amounts shown in the table below MUST equal the Tender Price stipulated in the space 
provided in the Form of Tender which, for greater certainty, is the Tenderer’s proposed Contract Price 
for a Contract to complete all of the Work.     

EVERY ROW OF THE BELOW TABLE MUST BE COMPLETED WITH A DOLLAR AMOUNT, EVEN IF THAT 
DOLLAR AMOUNT IS $0. 
 

Item Description Amount (including PST) 

1.0  SITE DEVELOPMENT 

SUBTOTAL  
(including PST, not including GST) 

$ 

1.1 General Requirements including, but not limited to, 
traffic management plans; erosion and sediment control 
plans; schedule and phasing; schedule of shop drawings; 
mockups and submittals; site access; accommodation; site 
proteciton; temporaty utilities; equipment supervision 
and security; permits; soil testing (geotech); soil testing 
(growing medium); concrete testing; etc 

$ 

1.2 Mobilization and Site Preparation including, but not 
limited to, site construction fencing, equipment delivery, 
all trade permits and other permits, etc. 

$ 

1.3 Site Demolition $ 

1.4 Site grading (Rough and Fine) $ 

1.5 Excavation, Backfilling & Subgrade Preparation $ 

1.6 Tree Protection Fencing $ 

1.7 Other (if applicable, specify) $ 

2.0  LANDSCAPE 

SUBTOTAL  
(including PST, not including GST) 

$ 

2.1  PLANTING MATERIALS:  

2.1.1 Trees $ 

2.1.2 Shrubs $ 

2.1.3 Perennials, groundcover and climbers $ 
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2.1.4 Stormwater feature planting along lane $ 

2.1.5 Green Roof planting $ 

2.2  SOILS:  

2.2.1 Growing medium $ 

2.2.2 Structural soil $ 

2.2.3 Aquatic soil $ 

2.2.4 Other (if applicable, specify) $ 

2.3  IRRIGATION SYSTEM:  

2.3.1 System Controller $ 

2.3.2 Piping, Tubing and Emitters $ 

2.3.3 Valves, Backflow Preventer, Quick Couplers and Cleanouts $ 

2.3.4 Other (if applicable, specify) $ 

2.4  HARDSCAPE - FLATWORKS:  

2.4.1 Concrete Unit Paving $ 

2.4.2 Basalt Paving $ 

2.4.3 Concrete pathways within park including maintenance 
entrance on Smithe 

$ 

2.4.4 Gravel Paving $ 

2.4.5 New Sidewalk, curb -ramp at laneway, curb, gutter and 
tree pit on Smithe 

$ 

2.4.6 Concrete Curb along laneway $ 

2.4.7 Asphalt Laneway $ 

2.4.8 Other (if applicable, specify) $ 

2.5  HARDSCAPE - OTHER:  

2.5.1 Concrete Walls up to 450mm ht $ 

2.5.2 Concrete Walls exceeding 450mm ht $ 

2.5.3 Precast concrete steps $ 

2.5.4 Foundations (excluding skyframes, café and pedestrian 
bridge foundations) 

$ 

2.5.5 Concrete Benches (not including wooden top) $ 

2.5.6 Concrete Planters $ 

2.5.7 Other (if applicable, specify) $ 
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2.6  SITE FURNISHINGS:  

2.6.1 Wood Bench Seats $ 

2.6.2 Skate Deterrents $ 

2.6.3 Wire Trellis $ 

2.6.4 Glass Guardrails $ 

2.6.5 Metal Picket Guardrails $ 

2.6.6 Handrails $ 

2.6.7 Bistro Tables and Chairs (Main Plaza) $ 

2.6.8 Bistro Tables and Chairs (Upper Plaza) $ 

2.6.9 Drinking Fountains (2) $ 

2.6.10 Custom Bike Racks on Smithe $ 

2.6.11 Other (if applicable, specify) $ 

2.7  LIGHT FIXTURES – Including but not limited to all ballasts, 
lamps, sockets, luminaires, and installation, throughout the 
outdoor spaces (excluding café, pedestrian bridge and skyframes): 

 

2.7.1 Type 'A' Lighting (front of café) $ 

2.7.2 Type 'B' Lighting (terrace stairs, pathways and concrete 
benches) 

$ 

2.7.3 Type 'C' Lighting (underside of Pedestrian Bridge) $ 

2.7.4 Type 'D' Lighting (softscape areas) $ 

2.7.5 Type 'E' Lighting (along stormwater feature) $ 

2.7.6 Type 'H' Lighting (ramps and stairs only - NOT on 
pedestrian bridge) 

$ 

2.7.7 Other (if applicable, specify) $ 

2.8  PLAY EQUIPMENT:  

2.8.1 High Challenge Timber Play Structures (3) with stainless 
steel slides (2) and netting and including foundations 

$ 

2.8.2 Junior Play Area Timber Sculptures including foundations $ 

2.8.3 Roller Slide on Hillside (1) $ 

2.8.4 Hammocks (2) $ 

2.8.5 Robinia Wood 'Trees' (20) including foundations $ 

2.8.6 Disc Swing $ 

2.8.7 Trampoline (2m diameter) $ 
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2.8.8 Poured in Place Rubber Surfacing including, but not 
limited to, sub-base, topography and contours, colours 
and colours with binder 

$ 

2.8.9 Other (if applicable, specify) $ 

2.9  ELECTRICAL:  

2.9.1 Services and distribution for all outdoor landscape 
amenities including, but not limited to, lighting, event 
power receptacle, irrigation, etc. 

$ 

2.9.2 Lighting and power including conduit, wiring, controls $ 

2.9.3 Event power receptacle in upper plaza $ 

2.9.4 Event power receptacle in lower plaza  

2.9.5 Service Connections $ 

2.9.6 MSE Wall including geogrid and all associated 
geotechnical design interventions 

$ 

2.9.7 Mechanical system for the water fountain 
system/irrigation and stormwater feature 

$ 

2.9.8 Stormwater feature - including, but not limited to, river 
rock, walls, weirs 

$ 

2.9.9 Other (if applicable, specify) $ 

2.10  DECORATIVE WATER FEATURE:  

2.10.1 Water spray fixtures $ 

2.10.2 All piping, drains, pumps, etc $ 

2.10.3 Other (if applicable, specify) $ 

2.11  CIVIL SERVICES:  

2.11.1 Civil Services - Including, but not limited to, storm and 
sanitary connections, storm drains, slot and trench drains, 
catch basins, manhole, below grade storage tank and 
access hatch 

$ 

2.11.2 Potable water system – Including, but not limited to, 
service connections, water meter(s), and distribution 
piping 

$ 

2.12  ELECTRICAL VEHICLE CHARGING STATION:  

2.12.1 Electrical Vehicle Charging Station - Including, but not 
limited to, all electrical infrastructures necessary for the 
operation of the COV charging stations (3) - (i.e. kiosk, 
transformer, electrical onsite servicing, directional 
drilling, service connections, coordination with BC-Hydro, 

$ 
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etc.) 

3.0  CAFÉ PAVILION AND MECHANICAL ROOM 

SUBTOTAL  
(including PST, not including GST) 

$ 

3.1 Underground Mechanical Room - including structure, 
foundations, walls, waterproofing, doors 

$ 

3.2 Mechanical Equipment - HVAC and Plumbing $ 

3.3 Electrical Equipment $ 

3.4 Type 'BP' Lighting $ 

3.5 Type 'J' Lighting $ 

3.6 Type 'S' Lighting $ 

3.7 Type 'V' Lighting $ 

3.8 Other Lighting (please specify) $ 

3.9 Exterior Stone Cladding $ 

3.10 Café Floor Tile $ 

3.11 Doors $ 

3.12 Windows $ 

3.13 Washroom - Fixtures and Finishes $ 

3.14 Green Roof $ 

3.15 Foundations, Floors, Walls and Roof/Ceiling $ 

3.16 Other (if applicable, specify) $ 

4.0  PEDESTRIAN BRIDGE 

SUBTOTAL  
(including PST, not including GST) 

$ 

4.1 Steel Pickets/ Guardrails $ 

4.2 Wood Decking $ 

4.3 Steel Primary Structure $ 

4.4 Concrete Pedestals and Foundations $ 

4.5 Bridge Finishes - Paint Coatings $ 

4.6 Integrated Hammock (on west side of pedestrian bridge 
suspended over Smithe Street) - Supply and install 

$ 

4.7 Integrated Hammock (in middle of pedestrian bridge 
suspended over play area) – Supply and install 

$ 
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4.8 Type 'H' Lighting (pedestrian bridge deck and stairs only - 
NOT throughout other landscape areas) 

$ 

4.9 Other (if applicable, specify) $ 

5.0  SKYFRAMES (Including, but not limited to, all pulley systems, 
electrical controls and wiring, lighting including Lighting Type 'F1', 
'F2' and 'G', concrete pedestals, footings and foundations, pigeon 
deterrents, cables, etc.) 

SUBTOTAL  
(including PST, not including GST) 

$ 

5.1 Skyframes #1 and #2 (located on upper terrace) $ 

5.2 Skyframes #3 and #4 (located between play area and main 
plaza)  

$ 

5.3 Skyframes #5, #6 and #7 (located between main plaza and 
Smithe St.) 

$ 

5.4 Other (if applicable, specify) $ 

6.0  PROJECT CLOSEOUT 

SUBTOTAL  
(including PST, not including GST) 

$ 

6.1 PROJECT CLOSEOUT - Including, but not limited to, all as 
built obligations, commissioning and commissioning 
manuals, post construction walkthrough and hand-over 
with Park Board staff 

$ 

7.0  MAINTENANCE (Including, but not limited to, 2-year 
maintenance of all "Landscape Areas" and "Structures") 

SUBTOTAL  
(including PST, not including GST) 

$ 

7.1 2-years of maintenance "Landscape Area" $ 

7.2 2-years of maintenance "Structures" $ 

8.0  OTHER 

SUBTOTAL  
(including PST, not including GST) 

$ 

8.1 Other - If applicable, specify (contingency allowances and 
any other work or costs not reflected in the items above 
but required to complete the Work covered by the Tender 
Documents) 

$ 

SUBTOTAL                                                               
(including all PST, not including GST) 

 

$ 
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GST (5%) $ 

TENDER PRICE (including all costs, taxes and fees) $

(including PST and GST) 
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List of Unit Prices for Any Increases or Decreases in the Work 

These unit prices will be used for increasing or decreasing quantities from those indicated in the 
Tender Documents or Contract Documents upon written instruction from the City. The unit prices will 
be applied in accordance with PART 6 CHANGES IN THE WORK of the General Conditions of the 
Stipulated Price Contract (CCDC 2 – 2008), as modified by the Supplementary General Conditions 
(Schedule 1 to Part D – Form of Agreement). The prices should include (i) all labour, material and other 
costs, (ii) overhead and profit, (iii) PST, and (iv) all other taxes, duties, assessments, charges and fees, 
except for GST. 

Item Description

Unit of 

Measure 

Unit Price (to 

decrease 

quantity) 

(including PST) 

*Insert a price

if different

from Unit 

Price to 

increase 

quantity 

Unit Price (to 

increase 

quantity) 

(including PST) 

1. Excavation and offsite disposal m³ $ $ 

2. Clean Fill
m³ $ $

3. Growing Medium
m³ $ $

4. Structural Soil
m³ $ $

5. Aquatic Soil
m³ $ $

6. Concrete unit pavers
m² $ $

7. Basalt Paving
m² $ $

8. Concrete Paving
m² $ $

9. Concrete walls and foundations
m² $ $

10. Yellow Tight Knot Cedar - wood top benches
m $ $
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11. Fir - wood decking
m² $ $

12 Poured in place rubber surfacing 
m² $ $

13 Poured in place rubber surfacing -aliphatic 

binder 
m² $ $

14 Integrated Hammock (on west side of 

pedestrian bridge suspended over Smithe 

Street) – Supply only 

each $ $ 

15 Integrated Hammock (in middle of pedestrian 

bridge suspended over play area) -  Supply 

only 

each $ $ 

16 Robinia Wood 'Trees' in play area 
each $ $ 

17 Catch basin (installed) 
each $ $ 

18 Lawn basin (installed) 
each $ $ 

19 Slot Drain 
L.M. $ $

20 Trench Drain 
L.M. $ $

21 Underground water storage tank 
each $ $ 

22 Electrical control panel 
each $ $ 

23 LED Step Light 
each $ $ 

24 LED inground linear light - kiosk façade 
each $ $ 

25 LED inground linear light - landscape 
each $ $ 

26 Recessed wall light (stormwater feature) 
each $ $ 

27 RGBW Projector Light (Sky-frame) 
each $ $ 

28 GOBO Projector Light (Sky-frame) 
each $ $ 
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29 RGBW Projector light (bridge) 
each $ $ 

30 LED Cable Catenary Lights 
each $ $ 

31 Pathway light (bridge) 
each $ $ 

32 In-grade uplight (kiosk perimeter) 
each $ $ 

33 2" vapor tight luminare (utility/storage) 
each $ $ 

34 2x2" vandal resistant luminaire (public 

washrooms) 
each $ $ 

35 Irrigation controller 
each $ $ 

Alternate Prices 

These alternate prices will be used to change the scope of the Work upon written instruction from the 
City.  The alternate prices will be applied in accordance with PART 6 CHANGES IN THE WORK of the 
General Conditions of the Stipulated Price Contract (CCDC 2 – 2008), as modified by the Supplementary 
General Conditions (Schedule 1 to Part D – Form of Agreement).  The prices should include (i) all 
labour, material and other costs, (ii) overhead and profit, (iii) PST, and (iv) all other taxes, duties, 
assessments, charges and fees, except for GST. 

Description 

Price Change to Tender Price 

Value to Add to Tender 
Price (inc. PST) 

Value to Deduct from 
Tender Price (incl. PST) 

1. Replace multicoloured poured in place
rubber surfacing with single colour 
monochromatic surfacing (colour t.b.d.)

$ $
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SCHEDULE “B” 

PRELIMINARY CONSTRUCTION SCHEDULE 

The Work is expected to begin by December 3, 2018 and substantial performance is targeted for 
November 4, 2019. Please clearly define time requirements for project milestones identified in the 
table below.  If necessary, please add an attachment to this Schedule.   

TABLE 1 – PROJECT MILESTONES 

Milestone Date of Completion 

Project start up meeting December 3, 2018 

Substantial Completion November 4, 2019 

Total Completion December 13, 2019 

Additional pages may be attached to this page.  Each such additional page is to be clearly marked 
“ITT No. PS20181272, FORM OF TENDER – SCHEDULE B”, and is to be signed by the Tenderer. 
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SCHEDULE “C” 

SUBCONTRACTORS AND SUPPLIERS 

1.0 SUBCONTRACTORS 

The Tenderer intends to use the following subcontractors for the portions of the Work 
identified below.  (All subcontractors who are proposed to perform any portion of the Work 
should be listed.) 

Subcontractor Address Type of Work 

Additional pages may be attached to this page.  Each such additional page is to be clearly marked 
“ITT No. PS20181272, FORM OF TENDER – SCHEDULE C”, and is to be signed by the Tenderer. 
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2.0 A hazardous materials survey has been performed at the Site and is attached. No hazardous 
materials have been identified. If, at any point during construction, the successful Tenderer 
encounters, or has reason to believe it will encounter, any hazardous materials, the successful 
Tender will be expected to immediately stop work and advise the City who will either decide to 
abate or will request the Tenderer do so by way of change order and the Tenderer will be required 
to use one of the City’s pre-qualified hazardous material abatement contractors as set out below. 
Any hazardous materials abatement conducted by the Tenderer, through one of the City’s pre-
qualified hazardous material abatement contractors, must be completed in accordance with the 
Occupational Health and Safety Regulation and hazardous waste disposed of in accordance with the 
Environmental Management Act.  If the City’s Hazardous Materials Team determines consulting 
services are required to oversee the project, the City will retain a pre-qualified hazardous 
materials consultant.  A completion report including all disposal documentation will be completed 
by the consultant and provided to the City's Hazardous Materials Team upon project completion. 

PRE-QUALIFIED ABATEMENT CONTRACTORS LIST (in alphabetical order): 

Company Key contact/Email/Phone

Actes Environmental Limited Michael Fleming, Michael@actesenvironmental.com 

604-990-4258

Enviro-Vac Chris Mitsche, chris@envirovac.com

888-296-2499

Nucor Environmental Solution Limited Jim Dumelie, jimd@nucorenv.ca

604 521 2214 

Phoenix Enterprise Richard Purdy,  rpurdy@phoenixenterprisesltd.com  

604-594-0224

Pro Active Hazmat and Environmental Sheldon White, Sheldonw@proactivehazmat.com      

778-298-2268

Quantum Murray Gustavo Perez, gperez@qmlp.ca

604 270 7388 
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SUPPLIERS 

The Tenderer intends to use the following suppliers and manufacturers for [describe relevant 
portions of the Work]. 

Additional pages may be attached to this page.  Each such additional page is to be clearly marked 
“ITT No. PS20181272, FORM OF TENDER – SCHEDULE C”, and is to be signed by the Tenderer. 

Supplier Manufacturer Supplier Address Item
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SCHEDULE “D” 

TENDERER’S EXPERIENCE WITH RELATED WORK 

Intentionally omitted.
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SCHEDULE “E” 

FORCE ACCOUNT LABOUR & EQUIPMENT RATES 

Tenderers should complete the following tables setting out the all-inclusive hourly rates for all 
applicable types of equipment as well as the all-inclusive hourly rates for all applicable categories of 
labour, which rates will then apply pursuant to any Contract. 

TABLE 1 - SCHEDULE OF LABOUR RATES 

Job Classification Regular Rate Overtime Rate 

$ $

$ $

$ $

$ $

$ $

$ $

TABLE 2 – SCHEDULE OF EQUIPMENT RATES 

No. Equipment Description Hourly Rate 

No. of 

Hours 

Overhead 

And Profit Total Price 

$ $ $ 

$ $ $ 

$ $ $ 

$ $ $ 

$ $ $ 

Labour and equipment rates must be inclusive of all taxes except for GST, and all assessments, 
benefits, small tools, overhead and profits. 

Additional pages may be attached to this page.  Each such additional page is to be clearly marked 
“ITT No. PS20181272, FORM OF TENDER – SCHEDULE E”, and is to be signed by the Tenderer. 
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SCHEDULE “F” 

FORM OF CONSENT OF SURETY 

PROJECT:

Should it be required, we the undersigned Surety Company do hereby undertake to become bound as a 
surety in an approved Contract Performance Bond and Labour and Material Payment Bond, each in the 
amount of fifty percent (50%) of the awarded Contract Price for the fulfillment of a Contract, which 
may be awarded to       at the Tender Price (or another offered price) 
set forth in the attached Tender, which Performance Bond and Labour and Material Payment Bond we 
understand are to conform to the applicable CCDC forms and be filed with the City within 10 Working 
Days of receipt of Notice of Award of a Contract, unless otherwise directed by the City. 

We hereby further declare that the undersigned Surety Company is legally entitled to do business in 
the Province of British Columbia and that it has a net worth over and above its present liabilities and 
the amounts herein set forth. 

The Common Seal of  
was hereto affixed in the presence of: 
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SCHEDULE “G” 

SUSTAINABILITY 

1. Please list any products or services contemplated in the Tender that are toxic or hazardous to 
the environment or humans and complete the following table in relation thereto. 

Item 

Description of 

Toxin/Hazard Substantiation for Use 

Mitigation strategy to reduce the 

effect of the Toxin/Hazard 

    

    

    

    

    

    

2. Please identify the Tenderer’s standard practices for disposal of obsolete or expired products 
or equipment. 

Item Type of Product/Equipment Disposal Method 

   

   

   

   

   

   

3. Please identify the Tenderer’s current or proposed solutions to address and reduce carbon 
emissions. 

Item Carbon Emission Risk Solution to Reduce Carbon Emissions 
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SCHEDULE “H” 

CERTIFICATE OF INSURANCE 

(TO BE COMPLETED IF AWARDED THE CONTRACT) 

(see attached) 

 



CGL_2010 3.doc 

GENERAL CERTIFICATE OF INSURANCE 

SSeeccttiioonn  88  bb))  ––  SSttaaffff  ttoo  sseelleecctt  tthhee  rreeqquuiirreedd  ##  ooff  ddaayyss  WWrriitttteenn  NNoottiiccee  bbeeffoorree  sseennddiinngg  tthhee  cceerrttiiffiiccaattee  oouutt  ffoorr  ccoommpplleettiioonn..  
SSeeccttiioonn  22  tthhrroouugghh  88  ––  ttoo  bbee  ccoommpplleetteedd  aanndd  eexxeeccuutteedd  bbyy  tthhee  IInnssuurreerr  oorr  iittss  AAuutthhoorriizzeedd  RReepprreesseennttaattiivvee  

1. THIS CERTIFICATE IS ISSUED TO: City of Vancouver, as represented by its Board of Parks & Recreation 
2099 Beach Avenue, Vancouver, BC, V6G 1Z4 

and certifies that the insurance policies as listed herein have been issued to the Named Insured(s) and are in full force and effect as of the 
effective date of the agreement described below.  

2. NAMED INSURED: [must be the same name as the Permittee/Licensee or Party(ies) to the Contract and is/are either an individual(s) or a
legally incorporated company(ies)]  

MAILING ADDRESS: 

LOCATION ADDRESS: 

DESCRIPTION OF OPERATION, CONTRACT, AGREEMENT, LEASE, PERMIT OR LICENSE:

 

3. PROPERTY INSURANCE naming the City of Vancouver and its Board of Parks & Recreation as Named Insureds and/or Loss Payees with
respect to their interests and shall contain a waiver clause in favour of the City of Vancouver and its Board of Parks & Recreation
(All Risks Coverage including Earthquake and Flood) INSURED VALUES:  (Replacement Cost) 

 

INSURER: Building and Tenants’ Improvements$      
 

TYPE OF COVERAGE: Contents and Equipment: $ 
 

POLICY NUMBER: Deductible Per Loss: $ 
 

POLICY PERIOD: From  to 
 

 

4. COMMERCIAL GENERAL LIABILITY INSURANCE (Occurrence Form)
Including the following extensions: LIMITS OF LIABILITY:  (Bodily Injury and Property Damage Inclusive) 
√ Personal Injury
√ Products and Completed Operations Per Occurrence: $ 
√ Cross Liability or Severability of Interest
√ Employees as Additional Insureds Aggregate: $ 
√ Blanket Contractual Liability
√ Non-Owned Auto Liability All Risk Tenants’ Legal Liability: $ 

 

INSURER:
 

POLICY NUMBER: Deductible Per Occurrence: $ 
 

POLICY PERIOD: From  to 
 

 

5. AUTOMOBILE LIABILITY INSURANCE for operation of owned and/or leased vehicles
 

INSURER: LIMITS OF LIABILITY: 
 

POLICY NUMBER: Combined Single Limit: $ 
 

POLICY PERIOD: From  to If vehicles are insured by ICBC, complete and provide Form APV-47. 
 

 

6.  UMBRELLA OR  EXCESS LIABILITY INSURANCE LIMITS OF LIABILITY:  (Bodily Injury and Property Damage Inclusive) 
 

INSURER: Per Occurrence: $ 
 

POLICY NUMBER: Aggregate: $ 
 

POLICY PERIOD: From  to Self-Insured Retention: $ 
 

 

7. OTHER INSURANCE (e.g. Boiler & Machinery, Business Interruption, Crime, etc.) – Please specify Name of Insurer(s), Policy Number, Policy 
Period, and Limit.
 

8. POLICY PROVISIONS:
Where required by the governing contract, agreement, lease, permit or license, it is understood and agreed that:
a) The City of Vancouver and its Board of Parks & Recreation, their officials, officers, employees, servants and agents have been added as 

Additional Insureds with respect to liability arising out of the operation of the Named Insured pursuant to the governing contract,
agreement, lease, permit or license;

b) THIRTY (30)  days written notice of cancellation or material change resulting in reduction of coverage with respect to any of the policies 
listed herein, either in part or in whole, will be given by the Insurer(s) to the Holder of this Certificate; the exception is cancellation for
non-payment of premiums in which case the applicable statutory conditions will apply;

c) The insurance policy (policies) listed herein shall be primary with respect to all claims arising out of the operation of the Named Insured. 
Any insurance or self-insurance maintained by the City of Vancouver and its Board of Parks & Recreation shall be in excess of this
insurance and shall not contribute to it.

 

SIGNED BY THE INSURER OR ITS AUTHORIZED REPRESENTATIVE 

 Dated: 
PRINT NAME OF INSURER OR ITS AUTHORIZED REPRESENTATIVE, ADDRESS AND PHONE NUMBER 

PS20181272 - SCHEDULE H
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SCHEDULE “I” 

CERTIFICATE OF EXISTING INSURANCE 

(TO BE COMPLETED AND SUBMITTED WITH TENDER) 

(see attached) 

 



  4-1 

SSeeccttiioonn  22  tthhrroouugghh  88  ––  ttoo  bbee  ccoommpplleetteedd  aanndd  eexxeeccuutteedd  bbyy  tthhee  IInnssuurreerr  oorr  iittss  AAuutthhoorriizzeedd  RReepprreesseennttaattiivvee  
 

1. THIS CERTIFICATE IS ISSUED TO: City of Vancouver as represented by its Board of Parks & Recreation
2099 Beach Avenue, Vancouver, B.C. V6G 1Z4 

and certifies that the insurance policy (policies) as listed herein has/have been issued to the Named Insured and is/are in 
full force and effect. 

2. NAMED INSURED  (must be the same name as the proponent/bidder and is either an individual or a legally incorporated
    company) 

BUSINESS TRADE NAME or DOING BUSINESS AS 
 

BUSINESS ADDRESS 
 

DESCRIPTION OF OPERATION 
 
 

 

3. PROPERTY INSURANCE (All Risks Coverage including Earthquake and Flood)  

INSURER        Insured Values (Replacement Cost) - 
 

TYPE OF COVERAGE        Building and Tenants’ Improvements$     
 

POLICY NUMBER        Contents and Equipment $ 
 

POLICY PERIOD From  to        Deductible Per Loss $ 
 

 

4. COMMERCIAL GENERAL LIABILITY INSURANCE (Occurrence Form)
Including the following extensions: INSURER 
√ Personal Injury POLICY NUMBER 
√ Property Damage including Loss of Use POLICY PERIOD From   to
√ Products and Completed Operations Limits of Liability (Bodily Injury and Property Damage Inclusive) - 
√ Cross Liability or Severability of Interest Per Occurrence $ 
√ Employees as Additional Insureds Aggregate $ 
√ Blanket Contractual Liability All Risk Tenants’ Legal Liability $ 
√ Non-Owned Auto Liability Deductible Per Occurrence $ 
 

 

5. AUTOMOBILE LIABILITY INSURANCE for operation of owned and/or leased vehicles
INSURER        Limits of Liability - 
POLICY NUMBER        Combined Single Limit $      
POLICY PERIOD From  to        If vehicles are insured by ICBC, complete and provide Form APV-47. 
 

 

6.  UMBRELLA OR  EXCESS LIABILITY INSURANCE Limits of Liability (Bodily Injury and Property Damage Inclusive) - 
INSURER       Per Occurrence $ 
POLICY NUMBER       Aggregate $ 
POLICY PERIOD From  to        Self-Insured Retention $ 
 

 

7. PROFESSIONAL LIABILITY INSURANCE Limits of Liability 
INSURER   Per Occurrence/Claim $ 
 

POLICY NUMBER   Aggregate $ 
 

POLICY PERIOD From        to   Deductible Per $
 Occurrence/Claim 

If the policy is in a “CLAIMS MADE” form, please specify the applicable Retroactive Date:     
 

8. OTHER INSURANCE
TYPE OF INSURANCE   Limits of Liability 
INSURER   Per Occurrence $ 
POLICY NUMBER   Aggregate $ 
POLICY PERIOD From  to        Deductible Per Loss $ 
 

TYPE OF INSURANCE   Limits of Liability 
INSURER   Per Occurrence $ 
POLICY NUMBER   Aggregate $ 

 

POLICY PERIOD From  to        Deductible Per Loss $ 
 

 

SIGNED BY THE INSURER OR ITS AUTHORIZED REPRESENTATIVE 

 Dated      
PRINT NAME OF INSURER OR ITS AUTHORIZED REPRESENTATIVE, ADDRESS AND PHONE NUMBER 

CERTIFICATE OF EXISTING INSURANCE
TO BE COMPLETED AND APPENDED TO THE PROPOSAL/TENDER 

PS20181272 - SCHEDULE I
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SCHEDULE “J” 

UNDERTAKING OF INSURANCE 

To: City of Vancouver 

Re: PS20181272 – GENERAL CONTRACTOR FOR CONSTRUCTION OF SMITHE AND RICHARDS PARK 

 

Dear Sirs: 

We, the undersigned have completed, signed and attached the “Certificate of Existing Insurance” 
enclosed with this undertaking and now also do hereby undertake and agree that if  
       (the “Tenderer”) is awarded a Contract, we will 
insure the Contractor in accordance with the requirements of the Contract, the form of which is 
included in the Tender Documents and will form part of the Contract Documents.  

Dated at    , British Columbia, this   day of    20 . 

 

By:        

Title:        

Full Corporate Name of Insurer: 

        

The “Certificate of Existing Insurance” provided with the ITT should be completed and signed and 
enclosed with this schedule, both of which are to be signed by the Insurance Company or an 
authorized broker on behalf of the Insurance Company.  A SEPARATE FORM (AND CERTIFICATE OF 
EXISTING INSURANCE) SHOULD BE SIGNED FOR EACH POLICY IF THE TENDERER HAS MORE THAN ONE 
INSURER OR BROKER FOR ITS POLICIES. 
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Schedule “K” 
DECLARATION OF SUPPLIER CODE OF CONDUCT COMPLIANCE 

Purpose:  All proposed suppliers are to complete and submit this form to certify compliance with the supplier 
performance standards set out in the Supplier Code of Conduct. 

The City of Vancouver expects each supplier of goods and services to the City to comply with the supplier 
performance standards set out in the City’s Supplier Code of Conduct (SCC) 
<http://vancouver.ca/policy_pdf/AF01401P1.pdf>.  The SCC defines minimum labour and environmental 
standards for City suppliers and their subcontractors. 

Suppliers are expected to comply with the aforementioned standards upon submitting a tender, proposal, 
application, expression of interest or quotation to the City, or have a plan in place to comply within a specific 
period of time.  The City reserves the right to determine an appropriate timeframe in which suppliers must 
come into compliance with these standards.  To give effect to these requirements, an authorised signatory of 
each proposed vendor must complete the following declaration and include this declaration with its 
submission: 

As an authorised signatory of ____________________________(vendor name), I declare that I have reviewed 
the SCC and to the best of my knowledge, ___________________________(vendor name) and its proposed 
subcontractors have not been and are not currently in violation of the SCC or convicted of an offence under 
national and other applicable laws referred to in the SCC, other than as noted in the table below (include all 
violations/convictions that have occurred in the past three years as well as plans for corrective action). 

Section of SCC / title of law Date of 

violation 

/conviction 

Description of 

violation / 

conviction 

Regulatory / 

adjudication body and 

document file number 

Corrective action 

plan 

     

     

I understand that a false declaration and/or lack of a corrective action plan may result in no further 
consideration being given to the submission of ____________________________(vendor name). 

Signature:          

Name and Title:         
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SCHEDULE “L” 

CONFLICT OF INTEREST DECLARATION 
 
NO CONFLICT OF INTEREST / NO COLLUSION / NO LOBBYING 

Declaration as to no Conflict of Interest in ITT 

(a) The Tenderer confirms and warrants that there is no officer, director, shareholder, 
partner, employee or contractor of the Tenderer or of any of its proposed subcontractors, 
or any other person related to the Tenderer’s or any proposed subcontractor’s organization 
(a “person having an interest”) or any spouse, business associate, friend or relative of a 
person having an interest who is: 

a. an official or employee of the City; or 

b. related to or has any business or family relationship with an elected official or 
employee of the City, 

in each case, such that there could be any conflict of interest or any appearance of 
conflict of interest in the evaluation or consideration of the Tender by the City, and, in 
each case, except as set out, in all material detail in the section titled “Disclosure” in this 
Schedule “L”. 

(b) The Tenderer confirms and warrants that there is no person having an interest (as defined 
above) who is a former official, former employee or former contractor of the City and who 
has non-public information relevant to the ITT obtained during his or her employment or 
engagement by the City, except as set out, in all material detail, in the section titled 
“Disclosure” in this Schedule “L”. 

Declaration as to No Conflict of Interest Respecting Proposed Supply 

The Tenderer confirms and warrants that neither the Tenderer nor any of its proposed subcontractors 
is currently engaged in supplying (or is proposing to supply) goods or services to a third party such that 
entering into an agreement with the City in relation to the subject matter of the ITT would create a 
conflict of interest or the appearance of a conflict of interest between the Tenderer’s duties to the 
City and the Tenderer’s or its subcontractors’ duties to such third party, except as set out, in all 
material detail, in the section titled “Disclosure” in this Schedule “L”. 

Declaration as to No Collusion 

The Tenderer confirms and warrants that: 

(a) the Tenderer is not competing within the ITT with any entity with which it is legally or 
financially associated or affiliated; and 

(b) the Tenderer is not cooperating in any manner in relation to the ITT with any other 
tenderer responding to the ITT, 
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in each case, except as set out, in all material detail, in the section titled “Disclosure” in this Schedule 
“L”. 

Declaration as to Lobbying 

The Tenderer confirms and warrants that: 

(a) neither it nor any officer, director, shareholder, partner, employee or agent of the 
Tenderer or any of its proposed subcontractors is registered as a lobbyist under any 
lobbyist legislation in any jurisdiction in Canada or in the United States of America; and 

(b) neither it nor any officer, director, shareholder, partner, employee or agent of the 
Tenderer or any of its proposed subcontractors has engaged in any form of political or 
other lobbying whatsoever with respect to the Tender or sought, other than through 
the submission of the Tender, to influence the outcome of the ITT, 

in each case, except as set out, in all material detail, in the section titled “Disclosure” in this Schedule 
“L”. 

Disclosure [Add disclosure here.] 

 

 

 

(NOTE: The City will evaluate each matter disclosed to determine whether and to what extent the 
Tenderer can be given consideration in the ITT in light of the particular matter.) 

THE TENDERER HAS EXECUTED AND DELIVERED THIS DECLARATION AS AN INTEGRAL PART OF ITS TENDER 
IN THE MANNER AND SPACE SET OUT BELOW: 

 
 
              
Signature of Authorized Signatory for the Tenderer  Date 
 
 
        
Name and Title 
 
 
              
Signature of Authorized Signatory for the Tenderer  Date 
 
 
        
Name and Title 
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SCHEDULE “M” 

PRIME CONTRACTOR AGREEMENT FORM 

(TO BE COMPLETED AND SUBMITTED WITH TENDER)



Page 1 of 4 

PRIME CONTRACTOR AGREEMENT FORM 

1.0 DEFINITIONS 

a) “OH&S Regulation” means the Occupational Health & Safety Regulation
(British Columbia Regulation 296/97) enacted pursuant to the WCA, and any
successor legislation, all as such Regulation is amended or re-enacted from
time to time;

b) “Owner” means City of Vancouver;

c) “Place of the Work” means the work site at Smithe and Richards Park, corner
of Smithe Street and Richards Street, Vancouver, British Columbia;

d) “Prime Contractor” means the Contractor, who is designated pursuant to
Article 3 below by the Owner to be the Prime Contractor for the Project with
respect to occupational health and safety for the purposes of WCB Legislation;

e) “Project” means PS20181272 – General Contractor for Construction of
Smithe and Richards Park, located at the corner of Smithe Street and
Richards Street, Vancouver, British Columbia, as contemplated by the
Contract Documents, and includes all the Work;

f) “WCA” means the Workers Compensation Act, R.S.B.C. 1996, Chapter 492, and
any successor legislation, as such Act is amended or re-enacted from time to
time;

g) “WCB” means the Worker’s Compensation Board of British Columbia; and

h) “WCB Legislation” means the WCA and all regulations thereto including the
OH&S Regulation, and all rules, regulations and requirements of WorkSafeBC,
and any successor legislation, rules, regulations and requirements, all as
amended or re-enacted from time to time; and

i) “WorkSafeBC” means the British Columbia Provincial governmental
organization by that name which is responsible, inter alia, for promoting
workplace health and safety for the workers and employers of British Columbia,
and for working with the affected parties to provide return-to-work
rehabilitation, compensation, health care benefits and a range of other
services, in the event of work-related injuries or diseases suffered by workers
in British Columbia.

All other capitalized terms used in this Prime Contractor Agreement have the 
meanings given to them in the Contract Documents of which this Prime Contractor 
Agreement is a part, as applicable. 

2.0 PRIME CONTRACTOR’S RESPONSIBLITIES 

Proof of Qualification to act as Prime Contractor 
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 The Prime Contractor is to provide a current copy of its WorkSafeBC “Clearance
Letter”, a signed copy of this Prime Contractor Agreement and all other
documents requested by the Owner prior to commencement of the Work.

 The Prime Contractor is to notify the Owner of any changes of status with
WorkSafeBC or the WCB during the course of the Project.

After the Prime Contractor has been designated and before Work has commenced, 
the Prime Contractor shall: 

 Conduct all necessary and appropriate inquires of all relevant Owner staff and
records in order to verify in writing to the Owner that the Owner has given to
the Contractor all information known to the Owner that is necessary to identify
and eliminate or control hazards to the health and safety of persons at the
Place of the Work.

 Conduct a pre-contract hazard assessment and carefully review, and plan to
address, all hazards identified in that assessment.

 Inform all other employers whose employees are providing services for the
Project at the Place of the Work, that it is the Prime Contractor.

 Establish and maintain a system or process to ensure all employers, employees
and visitors at/to the Place of the Work comply with the WCA, the OH&S
Regulation and the requirements of WorkSafeBC.  The Prime Contractor will
thus be responsible for site orientation and hazard communication.

 Review and complete a “Pre-Job Meeting Form” if the Owner requests.

 For construction projects, post the Notice of Project on the Place of the Work
and deliver a copy to WorkSafeBC at least twenty-four (24) hours before
construction commences.

 Comply with Section 20.2 of the OH&S Regulation in respect of the Notice of
Project.

 Identify and set expectations for each subcontractor’s safety contact.

 Coordinate all safety-related activities, from site orientations to safety
committee meetings and toolbox talks, to inspections and incident reviews.

 Inform employers and workers of the workplace hazards associated with the
Place of the Work.

 At the Place of the Work, provide the information listed in Section 20.3(4) of
the OH&S Regulation.

 In all other respects strictly comply with, and strictly enforce compliance by
others, as applicable, with, the WCA, the OH&S Regulation, the requirements
of WorkSafeBC, the safety policies and procedures of the Owner and the terms
and conditions of the Contract Documents applicable.

Throughout the term of the Project, the Prime Contractor shall: 

 Ensure that all hazards are promptly and appropriately identified and
addressed.

 Ensure the health and safety of the workers on the Project.
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 Maintain a current list of persons that each sub-trade (employer) has
designated to be responsible for that employer’s health and safety activities.

 Ensure provision of first aid equipment and services as required by the OH&S
Regulation.

 Coordinate all occupational health and safety activities for the Project.

 Prepare, and communicate to all workers on the Place of the Work, an
emergency response plan, taking into account the number of people onsite, the
people who work outside regular hours and the types of emergencies that may
arise.  This plan should also describe subcontractor and individual worker
responsibilities (e.g. responding to a fire) and provide for any necessary
training and equipment, including first aid supplies as work processes change
over the course of the Project, this emergency response plan must be updated
as appropriate.

 Make and maintain detailed notes and reports in respect of the initial site
safety meeting, safety committee meetings, reviews of contractors’ safety
systems, inspection and incident investigations, first aid records and
orientation and training.

 On any site where workers of two (2) or more employers are working at the
same time and the combined workforce is greater than five (5), identify and
designate a “Qualified Coordinator” to coordinate health and safety activities.

 In all other respects strictly comply with, and strictly enforce compliance by
others, as applicable, with, the WCA, the OH&S Regulation, the requirements
of WorkSafeBC, the safety policies and procedures of the Owner and the terms
and conditions of the Contract Documents applicable.

Prime Contractor’s Qualified Coordinator, if applicable, (Construction Only) 
responsibilities: 

 Comply with all requirements listed in Section 20.3(3) of the OH&S Regulation
and on page 13 of the Owner’s Multiple Employer Workplace/Contractor
Coordination Program (2003).

 Coordinate all health and safety activities for the Project.

 Post workplace drawings showing where first aid is located, the emergency
transportation system for injured workers and evacuation marshalling points.

 Ensure that regular workplace safety meetings are held and documented.

 Know who all other contractors’ “Qualified Persons” are.

 Ensure that all workers at the Place of the Work are informed of workplace
hazards, from both the pre-contract hazard assessment and from ongoing work
activities of all employers at the Place of the Work, and ensure that hazards
are properly and punctually addressed throughout the duration of the Project.
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3.0 DESIGNATION AS PRIME CONTRACTOR 

By signing this Prime Contractor Agreement, the undersigned Contractor accepts all 
responsibilities of a Prime Contractor as outlined above and in the Owner’s Contractor 
Coordination Program (2003), Part III of the WCA and the OH&S Regulation, as well as 
any other responsibilities required by WorkSafeBC. 

As a Contractor signing this Prime Contractor Agreement with the Owner, the 
undersigned company agrees that the company and its management staff, supervisory 
staff and workers will comply with the all WorkSafeBC requirements, the OH&S 
Regulation and Part III of the WCA. 

Any violation of a requirement of WCB Legislation by the Prime Contractor may be 
considered a breach of the Contractor’s Contract with the Owner resulting in possible 
termination or suspension of the Contract and/or any other actions deemed 
appropriate at the discretion of the Owner.  

Any penalties, sanctions or additional costs levied against the Owner, as a result of an 
action or inaction of the Prime Contractor in its capacity as such, are the sole 
responsibility of the Prime Contractor, as set out in the Contract. 

I, the undersigned, acknowledge that I have read and understand the information 
above.  By signing this Prime Contract Agreement, I agree as an authorized 
representative of the Contractor to accept all responsibilities of the Prime Contractor 
for this Project. 

Date  

Contract # 

Name of Contractor 

Qualified Coordinator’s Name (Construction Only) 

Signature of Authorized 
Representative 

Print Name and Title 
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CONSTRUCTION AGREEMENT 

 

THIS CONSTRUCTION AGREEMENT (the “Agreement”) dated for reference [insert date] is entered into 

BETWEEN: 
CITY OF VANCOUVER AS REPRESENTED BY ITS VANCOUVER BOARD OF PARKS AND 
RECREATION  
453 West 12th Avenue 
Vancouver, British Columbia   V5Y 1V4  

(the “City”) 

OF THE FIRST PART 

AND: 

[INSERT NAME OF CONTRACTOR] 
[insert address] 

(the “Contractor”) 

OF THE SECOND PART 

 

BACKGROUND 

A. By way of an Invitation to Tender for General Contractor for Construction of Smithe and 
Richards Park, the City requested tenders from general contractors to perform the Work. 

B. In response to the Invitation to Tender, the Contractor submitted a tender dated [insert date]. 

C. After evaluating the tenders and obtaining necessary approvals, the City issued a Notice of 
Award to the Contractor, thereby creating this Contract with the Contractor for the Work 
based on the Contractor’s tender.  

THE CITY AND THE CONTRACTOR NOW AGREE AS FOLLOWS: 

ARTICLE A-1 THE WORK 

The Contractor shall: 

1.1 perform the Work required by the Contract Documents for Construction of Smithe and 
Richards Park at the corner of Smithe Street and Richards Street in Vancouver, British 
Columbia (which is the Place of the Work), in respect of which Work [insert name of 
Consultant] is acting as, and is, the Consultant;  

1.2 do and fulfill everything indicated by the Contract Documents; and 
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1.3 commence the Work by the [day] day of [month], [year] and, subject to adjustment to the 
Contract Time as provided for in the Contract Documents, attain Substantial Completion of the 
Project, as certified by the Consultant, by the [day] day of [month], [year], in accordance 
with the Project Schedule, included as a schedule to this Agreement. 

ARTICLE A-2 AGREEMENTS AND AMENDMENTS 

2.1 The Contract supersedes all prior negotiations, representations, or agreements, either written 
or oral, relating in any manner to the Work, including the tender documents that are not 
expressly listed in Article A-3 of this Agreement. 

2.2 The Contract may be amended only as provided in the Contract Documents. 

ARTICLE A-3 CONTRACT DOCUMENTS 

3.1 The following are the Contract Documents referred to in Article A-1 of this Agreement, 
whether or not attached to this Agreement: 

(a) this Agreement: 

(b) the “Definitions” and “General Conditions of Stipulated Price Contract” contained 
within standard construction document CCDC 2 – Stipulated Price Contract, 2008 
edition, not attached but incorporated by reference; 

(c) the following schedules to this Agreement: 

(i) Schedule 1 – Supplementary General Conditions (the “Supplementary General 
Conditions”) 

(ii) Schedule 2 – List of Specifications and Drawings (the listed Specifications and 
Drawings are incorporated by reference); 

(iii) Schedule 3 - Schedule of Prices (the “Schedule of Prices”); 

(iv) Schedule 4 - Subcontractors and Suppliers; 

(v) Schedule 5 – Project Schedule (the “Project Schedule”);  

(vi) Schedule 6 – Performance and Labour and Material Payments Bonds; 

(vii) Schedule 7 – Insurance Certificate; 

(viii) Schedule 8 – City Pre-Contract Hazard Assessment Form 

(ix) Schedule 9 – Contractor Pre-Contract Hazard Assessment Form 

(x) Schedule 10 – Force Account Labour and Construction Equipment Rates (the 
“Schedule of Force Account Labour and Construction Equipment Rates”);  

(xi) Schedule 11 – Prime Contractor Agreement Form; 

(d) the Form of Tender submitted by the Contractor, dated [insert], titled [insert] 
(incorporated by reference) (the “Form of Tender”); 
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(e) the traffic management plan provided by the Contractor to the City (incorporated by 
reference);  

(f) the Place of the Work-specific safety and health plan provided by the Contractor to the 
City (incorporated by reference)  

(g) [insert any other relevant documents to be incorporated by reference]. 

3.2 Capitalized terms used in the Contract Documents will have the meanings ascribed to such 
terms in the Contract Documents. 

ARTICLE A-4 CONTRACT PRICE 

4.1 The Contract Price to do, perform and supply all the Work in accordance with, and perform all 
the obligations specified by, the Contract Documents is [insert price without GST], plus GST 
of [insert amount], for a total Contract Price of [insert total amount, including GST]. 

4.2 The Contract Price is inclusive of GST, PST and all other taxes, and all duties assessments, 
charges and fees, permit and inspection costs, and WorkSafeBC assessments relating to the 
Work.  For the avoidance of doubt, the Contract Price includes, without limitation, all PST on 
materials, other Products and Construction Equipment. 

4.3 The PST, GST and other taxes, duties, assessments, charges and fees included in the Contract 
Price will be remitted by the Contractor to the applicable authorities as and when the City 
pays the Contract Price to the Contractor or as earlier required by applicable law. 

4.4 All amounts are in Canadian dollars. 

4.5 The Contract Price shall be subject to adjustments as provided for in the Contract Documents. 

4.6 For purposes of the Contract Documents, “GST” means the tax payable and imposed pursuant 
to Part IX of the Excise Tax Act (Canada), as amended or replaced from time to time, and 
“PST” means the provincial sales tax payable and imposed pursuant to the Provincial Sales Tax 
Act (British Columbia), as amended or replaced from time to time. 

ARTICLE A-5 PAYMENT 

5.1 Subject to the terms and conditions of the Contract Documents, the City will pay the Contract 
Price to the Contractor in consideration of the performance of the Work. 

5.2 The payment for any Work under this Contract made to the Contractor by the City will not be 
construed as an acceptance of any Work being in accordance with the Contract Documents. 

5.3 Should either party fail to make payments as they become due under the terms of the Contract 
Documents, interest at the Bank Rate plus two percent (2%) per annum on such unpaid amounts 
will also become due and payable until payment.  Such interest will be compounded on a 
monthly basis.  The “Bank Rate” for these purposes is the rate established by the Bank of 
Canada from time to time as the minimum rate at which the Bank of Canada makes short term 
advances to Canadian chartered banks. 
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ARTICLE A-6 RECEIPT OF AND ADDRESSES FOR NOTICES 

6.1 Except as otherwise expressly provided in the Contract Documents, communications between 
the parties hereto or between them and the Consultant will be in writing and may be delivered 
by hand or sent by electronic transmission or by courier or registered mail: 

(i) to the City at: 
 
City of Vancouver as represented by its Vancouver Board of Parks and Recreation 
453 West 12th Avenue 
Vancouver, British Columbia   V5Y 1V4 

Attention: [insert name] 
  [insert title] 
 
Fax No.: [insert] 
Email:  [insert]; 

(ii) to the Contractor at: 

[insert name and address]; or 

(iii) to the Consultant at: 

[insert name and address] 

or to such other person or address of which one party may advise the others in writing from 
time to time or at any time, and each such communication will be deemed to be received by 
the recipient: 

(A) on the date of delivery, if delivered by hand: to the individual, if the recipient is an 
individual; to a partner, if the recipient is a partnership; or to an officer of the 
corporation, if the recipient is a corporation; or 

(B) on the day following transmission, if sent by electronic transmission and confirmed by 
documentation of successful transmission or receipt of an email reply effectively 
acknowledging delivery; or 

(C) one Working Day after the date of confirmed delivery, if sent by courier or registered 
mail. 

ARTICLE A-7 LAW OF CONTRACT 

The laws of British Columbia will apply to and govern the Contract Documents and the courts of British 
Columbia will have jurisdiction over all disputes not resolved by mediation or arbitration. 

ARTICLE A-8 SUCCESSORS AND ASSIGNS 

The Contract shall enure to the benefit of and be binding upon the City and Contractor and their 
respective successors and permitted assigns. 
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ARTICLE A-9 TIME OF THE ESSENCE 

All time limits stated in this Contract are of the essence of the Contract. 

IN WITNESS WHEREOF the parties hereto have executed this Agreement on the date first herein above 
written. 
 
CITY OF VANCOUVER AS REPRESENTED BY ITS VANCOUVER BOARD OF PARKS AND RECREATION 
by its authorized signatories: 
 
Signature:       
 
Name:        
 
Title:        
 
Signature:       
 
Name:        
 
Title:        
 
[INSERT NAME OF CONTRACTOR] 
by its authorized signatories: 
 
Signature:       
 
Name:        
 
Title:        
 
Signature:       
 
Name:        
 
Title:        

Proof of authority in the form of a certified copy of a resolution naming the person or persons in 
question as authorized to sign the Agreement for and on behalf of the corporation or 
partnership, who are parties to this Agreement, shall be attached. 
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SCHEDULE 1 
SUPPLEMENTARY GENERAL CONDITIONS 

(SUPPLEMENTARY GENERAL CONDITIONS ARE MODIFICATIONS TO CCDC 2 -2008) 

INTRODUCTION 

1.1.1 These Supplementary General Conditions amend the “Definitions” and the “General Conditions 
of the Stipulated Price Contract” contained within standard construction document CCDC 2 – 
Stipulated Price Contract, 2008 edition (“CCDC 2”), available for download at 
http://www.ccdc.org/downloads/index.html.  Any reference in the Contract Documents to 
“General Conditions” or “GC” means the General Conditions contained in CCDC 2 as amended 
by these Supplementary General Conditions.  Whenever there is a conflict between these 
Supplementary General Conditions and the other Contract Documents or wherever the Contract 
Documents are silent and these Supplementary General Conditions speak to a particular issue 
or matter, the provisions of these Supplementary General Conditions shall take precedence. 

1.1.2 Unless the context dictates otherwise and to the extent not otherwise defined in the Contract 
Documents, capitalized terms used in these Supplementary General Conditions have the 
meanings given thereto in CCDC 2. 

1.1.3 To the extent that the Lien Act (as defined below) expressly forbids parties from contracting 
out of all or some of the provisions of the Lien Act then, to the extent that those provisions of 
the Lien Act apply, such provisions of the Lien Act shall take precedence over any provision of 
the Contract Documents that is determined to contradict or contravene such provisions of the 
Lien Act, but only to the extent of such contradiction or contravention. 

AMENDMENTS TO THE DEFINITIONS 

The following amendments are made to the “Definitions” in CCDC 2: 

Add the following at the end of paragraph 5 (the definition of “Contract”): 

The Contract supersedes all prior negotiations, representations or agreements, either written 
or oral, except to the extent included in the Contract Documents or expressly incorporated by 
reference into the Contract by an actual reference to the same in Article A-3 of the Agreement 
– CONTRACT DOCUMENTS. 

Delete paragraph 6 and replace with the following: 

6. Contract Documents 

The Contract Documents consist of those documents listed in Article A-3 of the Agreement - 
CONTRACT DOCUMENTS, those documents expressly incorporated by reference into the 
Contract by an actual reference to the same in Article A-3 of the Agreement – CONTRACT 
DOCUMENTS, and amendments agreed upon in writing between the parties together with all 
other documents, schedules and additions mutually agreed to or settled by the parties from 
time to time in respect of the Contract. 

Delete the definition of Owner at paragraph 12 and replace with the following: 
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“Owner” or “City” 

“Owner” and “City” each mean the entity identified as the “City” in the Agreement 
(represented as stated therein or otherwise) or the City’s authorized agent or representative, 
as designated to the Contractor in writing.  However, “Owner” and “City” each expressly do 
not include the Consultant and expressly do not include the City of Vancouver acting in its 
capacity as a municipal regulatory authority. 

Delete the definition of Substantial Performance of the Work at paragraph 20 and replace with the 
following: 

20. Substantial Performance of the Work 

Substantial Performance of the Work shall have the same meaning as “substantial 
performance” of the Agreement, as determined under Section 1(2) of the Lien Act. 

Delete the definition of Work at paragraph 25 and replace it with the following: 

25. Work 

Work means the total construction and related services required by the Contract Documents or 
properly inferable therefrom. 

Add the following definitions: 

27. Applicable Laws 

Applicable Laws means all applicable federal, provincial and municipal laws, bylaws, codes, 
rules, regulations, policies and requirements applicable to the Work and the Project. 

28. Certificate of Completion 

Certificate of Completion means the certificate under section 7 of the Lien Act stating that 
work under a contract or subcontract has been completed and includes an order made under 
section 7(5) of the Lien Act. 

29. Cost Plus Work 

Cost Plus Work means Work that is described or designated as cost-plus work in the Contract 
Documents. 

30. Environmental Law 

Environmental Law means any applicable law relating to the protection of the environment or 
occupational health and safety including those pertaining to (a) reporting, licensing, 
permitting, investigating, remediating and cleaning up in connection with any presence or 
release, or the threat of the same, of Hazardous Substances, and (b) the generation, 
manufacture, processing, distribution, use, re-use, treatment, storage, disposal, transport, 
labelling, handling and the like of Hazardous Substances. 
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31. Final Certificate for Payment 

Final Certificate for Payment means the certificate issued on Total Performance of the Work. 

32. Hazardous Substance 

Hazardous Substance means any contaminant, waste, hazardous substance, hazardous waste, 
or dangerous goods in such quantities and concentrations as contravene applicable limitations 
under Environmental Law and that may impair the environment, injure or damage property or 
plant or animal life or harm or impair the health of any individual. 

33. Holdback 

Holdback means a holdback required by the Lien Act. 

34. Lien or Liens 

Lien or Liens means a lien under the Lien Act. 

35. Lien Act 

Lien Act means the Builders Lien Act (British Columbia) and any additional successor or 
replacement legislation which may be passed that is applicable to the Place of the Work. 

36. Lump Sum Work 

Lump Sum Work means Work that is described or designated as lump sum work in the Contract 
Documents or Work that is not so described or designated but is also not Unit Price Work or 
Cost Plus Work. 

37. Site Labour Disturbance 

Site Labour Disturbance means any strike, lock-out or labour disturbance, including those 
resulting from any jurisdictional or non-affiliation issues, involving employees, whether or not 
members of a trade union, of the Contractor, any Subcontractor, any Supplier, or any of their 
respective subcontractors of any tier, which delays or in any way adversely affects the 
performance and completion of Work at the Place of the Work. 

38. Total Performance of the Work 

Total Performance of the Work means the entire Work has been satisfactorily performed and is 
so certified by the Consultant. 

39. Trade Union Council 

Trade Union Council means a council or association of trade unions of which employees of the 
Contractor or a Subcontractor are members 

40. Unit Price Work 

Unit Price Work means Work that is described or designated as unit price work in the Contract 
Documents. 
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41. WorkSafeBC Rules 

WorkSafeBC Rules means the Workers Compensation Act (British Columbia) and the regulations 
thereunder, including without limitation the WorkSafeBC Occupational Health and Safety 
Regulation (British Columbia), and all amendments made to such act and regulations and in 
force from time to time, and any statute or regulation that may be passed which supplements 
or supersedes such regulations. 

ALTERATION OF GENERAL CONDITIONS AND ADDITIONAL CONDITIONS 

The following amendments are made to the “General Conditions of the Stipulated Price Contract” in 
CCDC 2: 

GC1.1 CONTRACT DOCUMENTS 

GC1.1.7.1 is deleted in its entirety and replaced as follows: 

.1 The order of priority of documents, from highest to lowest, shall be: 

 the Agreement between the City and the Contractor (excluding its schedules); 

 these Supplementary General Conditions; 

 the Definitions from CCDC 2; 

 the General Conditions from CCDC 2; 

 the Specifications; 

 the Drawings;  

 the other schedules to the Agreement between the City and the Contractor; 

 the other Contract Documents (except for the below document); and 

 the Form of Tender. 

GC1.5 ADVERTISING 

GC1.5 is added as follows: 

GC1.5 ADVERTISING 

1.5.1 The Contractor will obtain the City’s prior written approval for any public advertising, 
press release or other general publicity matter, in which the name, logo, official marks 
or trademarks of the City or any related person are mentioned or used or in which 
words are used from which any connection with the City may be inferred.  The 
Contractor will not allow or permit any public ceremony in connection with the Work 
without the permission of the City provided in writing.  The Contractor will not erect 
or permit the erection of any sign or advertising without the prior written approval of 
the City. 



INVITATION TO TENDER NO. PS20181272 
GENERAL CONTRACTOR FOR CONSTRUCTION OF SMITHE AND RICHARDS PARK 

SCHEDULE 1 (PART D – FORM OF AGREEMENT) 
 

July 27, 2018  Page AGT12 

GC2.2 ROLE OF THE CONSULTANT 

GC2.2.5 is deleted in its entirety and replaced with the following: 

2.2.5 The Consultant will be the “payment certifier” pursuant to the Lien Act.  Based on the 
Consultant’s observations and evaluation of the Contractor’s applications for payment 
for Work and the Consultant’s review of the status of the Work, including as against 
the Project Schedule, the Consultant will issue certificates of payment and will issue 
each Certificate of Completion and the Final Certificate for Payment. 

GC2.2.19 is added as follows: 

2.2.19 Notwithstanding GC2.2.13, the Contractor shall be responsible for requesting any 
required instructions or clarifications from the Consultant which are needed for the 
performance of the Work and shall request such instructions or clarifications in time to 
avoid any delay of the Work. 

GC2.2.20 is added as follows: 

2.2.20 Nothing in GC2.2 shall derogate from or affect the terms and provisions of any 
contractual or other legal relations between the City and the Consultant, and such 
contractual and other legal relations shall in all cases take precedence over GC2.2 in 
the event of a conflict. 

GC2.3 REVIEW AND INSPECTION OF THE WORK 

GC2.3.1 is amended by deleting the first sentence of the paragraph and replacing it with the following: 

The City and the Consultant and their authorized representatives shall have access to the Work 
at all times. 

GC2.3.2 is amended by deleting the first sentence of the paragraph and replacing it with the following: 

If work is designated for review, tests, inspections or approvals in the Contract Documents, or 
by the Consultant's instructions, or by the laws or ordinances of the Place of the Work, the 
Contractor shall give the Consultant reasonable notification of when the work will be ready for 
review and inspection. 

GC2.3.4 is deleted in its entirety and replaced with the following: 

2.3.4 If the Contractor covers, or permits to be covered, work that has been designated for 
review, tests, inspections or approvals before such review, tests, inspections or 
approvals are made, given or completed, the Contractor shall, if so directed, uncover 
such work, have the reviews, tests, inspections or approvals satisfactorily completed, 
and make good covering work at the Contractor's expense. 

GC2.3.8 is added as follows: 

2.3.8 The Consultant may: 
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.1 review and monitor the Contractor’s performance of any aspects of the Work for 
conformance with the requirements of the Contract, including review and monitor the 
following: 

(a) the Contractor’s submittals; and 

(b) any and all construction activities; and 

.2 perform or arrange for the performance of any tests, checks, and inspections of the 
Work as the City may reasonably request whether or not specifically required by the 
Contract Documents. 

Should the Consultant be required to make more than one review of rejected work or should 
the Consultant perform additional reviews due to failure of the Work to comply with the status 
of completion asserted by the Contractor in an application, the Contractor is required to 
compensate the City for such additional Consultant services including expenses incurred. 
Adjustment for such compensation should be made as outlined under PART 6 - CHANGES IN THE 
WORK. 

GC2.3.9 is added as follows: 

2.3.9 Review, monitoring and/or approval by the Consultant or City of the Contractor’s 
performance of the Contract shall not relieve the Contractor of its sole responsibility 
and liability for the proper performance of the Contract strictly in accordance with its 
terms. 

GC2.3.10 is added as follows: 

2.3.10 Acceptance of the Work by the City does not free the Contractor from its obligation to 
correct deficiencies as provided in GC2.4 – DEFECTIVE WORK, which are not identified 
at the time of drawing up the deficiency list or are hidden deficiencies. 

GC2.4 DEFECTIVE WORK 

GC2.4.1 is amended by adding the following to the end of the paragraph: 

In the event that work or materials are found to be condemned, then if the Contractor does 
not remove such condemned materials or work within the time fixed by written notice, the 
City may remove them and may store such materials at the expense of the Contractor.  If the 
Contractor does not pay the expense of such removal within five (5) calendar days thereafter, 
the City may, upon ten (10) days written notice sell such materials with the proceeds thereof, 
if any, after deducting all the costs and expenses that should have been borne by the 
Contractor, being returned to the Contractor. 

GC2.4.3 is deleted in its entirety and replaced with the following: 

2.4.3. If in the opinion of the Consultant it is not expedient to correct defective work or work 
not performed as provided in the Contract Documents, the City may deduct from the 
amount otherwise due to the Contractor the difference in value between the work as 
performed and that called for by the Contract Documents or, at the option of the City, 
the cost or value of such work as would have been necessary to correct such non-
compliance with the Contract Documents. If the City and the Contractor do not agree 
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on the difference in value, they shall refer the matter to the Consultant for a 
determination. 

GC3.1 CONTROL OF THE WORK 

GC3.1.3 is added as follows: 

3.1.3 The Contractor shall, and shall ensure that each Subcontractor shall, employ 
competent and skilled workmen and apprentices and employ proper equipment in good 
condition.  The Contractor shall have complete control over its employees and 
Subcontractors and shall enforce discipline and order among its employees and assure 
discipline and order by its Subcontractors including, in all cases, without limiting the 
foregoing, compliance with and enforcement of WorkSafeBC Rules. 

GC3.1.4 is added as follows: 

3.1.4 The Contractor shall be familiar with, and its performance of this Contract shall be 
governed by and comply with, all Applicable Laws and applicable permits which exist 
at present or which may be respectively enacted or obtained after the date hereof by 
or from bodies or tribunals having jurisdiction or authority over the Work. 

GC3.2 CONSTRUCTION BY OWNER OR OTHER CONTRACTORS 

GC3.2.2 is amended by deleting the first sentence and replacing it with the following: 

When separate contracts are awarded for other parts of the Project, or when work is 
performed by the City's own forces, the Contractor shall: 

GC3.2.2.3 is deleted in its entirety. 

GC3.2.2.4 is deleted in its entirety. 

GC3.2.3.3 is amended by adding the following to the end of the paragraph: 

Failure by the Contractor to so report shall invalidate any claims against the City by reason of 
the deficiencies of the other contractors’ or the City’s own forces’ work, except those of which 
the Contractor was not reasonably aware. 

GC3.2.7 is added as follows: 

3.2.7 The Contractor acknowledges that the Place of the Work generally and portions of the 
Project will continue to be used by the City and others as described in the Contract 
Documents.  The Contractor will work simultaneously and harmoniously with others 
using the Place of the Work and use all efforts not to interfere with or delay others. 

GC3.5 CONSTRUCTION SCHEDULE 

GC3.5.1.1 is deleted in its entirety and replaced with the following: 

.1 if the City states in writing that the Contractor has not yet done so to the City’s 
satisfaction, prepare and submit to the City and the Consultant a construction schedule 
that indicates the timing of the major activities of the Work and provides sufficient 
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detail of the critical events and their inter-relationship to demonstrate the Work will 
be performed in conformity with the Contract Time, which such construction schedule 
will, if agreed to by the City, thereafter be deemed to supersede the schedule included 
in Schedule 5 of the Agreement as the “Project Schedule”; 

GC3.5.1.3 is amended by adding the following to the end: 

… indicating the results expected from the resulting change in schedule. 

GC3.5.2 is added as follows: 

3.5.2 The Contractor will regularly monitor the progress of the Work and advise the City and 
the Consultant of any revisions to, or any slippage in, the construction schedule. 

GC3.5.3 is added as follows: 

3.5.3 The Contractor will submit to the Consultant and the City monthly updates and provide 
comments on adherence to the construction schedule and details of any remedial 
actions being undertaken to improve schedule slippages. 

GC3.5.4 is added as follows: 

3.5.4 If the construction schedule is not adhered to, the Contractor will use all reasonable 
means to accelerate the Work, without additional compensation, to comply with the 
construction schedule.  For the avoidance of doubt, references in the Contract 
Documents to the “construction schedule” will be deemed to be references to the 
“Project Schedule” unless the context requires otherwise. 

GC3.6 SUPERVISION 

GC3.6.3 is added as follows: 

3.6.3 Any superintendent or foreman whose work is unsatisfactory to the Consultant, or to 
whom the Consultant may have any reasonable objection, shall be dismissed from the 
Work upon written notice of the Consultant.  No superintendents or foremen will be 
substituted or replaced, except at the request or with the written consent of the City, 
or as a result of any such employee’s voluntary termination of employment or 
incapacity and any replacement will have comparable or superior qualifications and 
experience. 

GC3.7 SUBCONTRACTORS AND SUPPLIERS 

GC3.7.2 is deleted in its entirety and replaced as follows: 

3.7.2 No Subcontractor or Supplier listed in Schedule 4 (if any) shall be replaced without the 
written consent of the City, which consent shall not be unreasonably withheld. 

GC3.7.7 is added as follows: 

3.7.7 In every subcontract the Contractor shall specify that the Consultant shall be the 
person responsible for payment certification under that subcontract for the purposes of 
the Lien Act.  With every request to the Consultant for a determination whether a 
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subcontract has been completed, the Contractor shall furnish a detailed description of 
the scope of work covered by the subcontract and a complete reconciliation of the 
subcontract account.  In this GC3.7.7, the word “subcontract” shall have the meaning 
it has when used in the Lien Act. 

GC3.8 LABOUR AND PRODUCTS 

GC3.8 is deleted in its entirety and replaced with the following: 

GC 3.8 LABOUR AND PRODUCTS 

3.8.1 Unions and Wages 

(a) Open Site 

The Place of the Work and adjacent work areas associated with the Project are, or are 
part of, an “open site” and the Work will be performed on a “no strike/no lockout” 
basis.  Accordingly, the Contractor and its Subcontractors, as well as the City and other 
contractors, may employ labourers at the Place of the Work who are members of a 
trade union, including a trade union affiliated with a Trade Union Council or who are 
members of another trade union, or who are not members of a trade union. 

(b) Labour Disruptions 

The Contractor will use its best commercial efforts to ensure that no Site Labour 
Disturbance shall occur and the Contractor: 

(i) will only retain Subcontractors for the Work whose employees are either: 

(1) certified in British Columbia to be represented by a trade union and  
subject to a collective agreement which does not expire until after the 
expected date of Total Performance of the Work; or  

(2) not certified to be represented by a trade union; and  

will require such Subcontractors to only retain subcontractors and suppliers 
whose employees are either  certified in British Columbia to be represented by 
a trade union and subject to a collective agreement which does not expire 
until after the expected date of Total Performance of the Work or not certified 
to be represented by a trade union; and 

(ii) represents and warrants that, with respect to any employees of the Contractor 
who may work at or near the Place of the Work and who are certified in British 
Columbia to be represented by a trade union and subject to a collective 
agreement, such collective agreement to which such employees are subject 
does not expire until after the expected date of Total Performance of the 
Work; 

but if any Site Labour Disturbance occurs and does or may adversely impact the City, 
the Work or the Contract Time, the Contractor will use its best commercial efforts to 
ensure that the length and extent of such impact is minimized (including without 
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limitation by cooperating with the City in any measures it may take to ameliorate such 
impact) and the Contractor will be liable to the City for any such impact. 

(c) Required for Union Contractors 

Without limiting the generality of Section (b) above, if the Contractor, or any 
Subcontractor, proposes to employ labourers at the Place of the Work who are 
members of a trade union, including a trade union that is affiliated with a Trade Union 
Council authorized to bind its member trade unions, then the Contractor must first 
submit to the Consultant: 

(i) a waiver of all non-affiliation or reservations rights under applicable collective 
agreements, including renewals or replacements thereof, effective for the 
duration of the Contract and executed by the Trade Union Council on behalf of 
all trades, or executed by the particular trade unions whose members will be 
so employed; and 

(ii) an agreement that there will be no Site Labour Disturbance at or affecting the 
Place of the Work and/or the progress of the Work, effective for the duration 
of the Contract, and executed by the Trade Union Council on behalf of all 
trades, or executed by the particular trade unions whose members will be so 
employed. 

(d) Fair Wages 

The Contractor shall pay or cause to be paid to every person employed on the Work not 
less than the wages or remuneration generally accepted as current at that time. 

3.8.2 The Contractor shall provide and pay for labour, Products, tools, Construction 
Equipment, water, heat, light, power, transportation, and other facilities and services 
necessary for the performance of the Work in accordance with the Contract. 

3.8.3 Unless otherwise specified in the Contract Documents, Products provided shall be new. 
Products which are not specified shall be of a quality consistent with those specified 
and their use acceptable to the Consultant.  All Products supplied by the Contractor 
must at all times contain 0.00% asbestos.  Should any Product be found to contain more 
than 0.00% asbestos, the Contractor will promptly abate and remove all Products 
containing asbestos at its sole cost. 

3.8.4 The Contractor shall maintain good order and discipline among the Contractor's 
employees engaged on the Work and shall not employ on the Work anyone not skilled in 
the tasks assigned. The City shall have the right, by written notification to the 
Contractor, to require the removal from the Project of any employee of the Contractor 
or a Subcontractor or employee of a Subcontractor of the Contractor who is 
incompetent, untrained, acts in an unsafe manner, is disorderly or is otherwise 
unsatisfactory, or who causes a breach of the terms of this Contract.  Any such 
employee or Subcontractor shall be immediately removed from the Place of the Work 
by the Contractor and shall not be employed again on the Project without the prior 
written approval of the City. 
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3.8.5 All materials shall be delivered, stored, handled and applied in strict accordance with 
the manufacturer's instructions, and shall be delivered with type, grade and brand 
name clearly identifiable and with seals intact. 

GC3.9 DOCUMENTS AT THE SITE/DAILY RECORD 

GC3.9.1 is deleted in its entirety and replaced with the following: 

3.9.1 The Contractor shall keep one copy (as opposed to the originally executed set) of all 
Contract Documents, Shop Drawings, Change Orders, Change Directives, the diary 
record required by GC3.9.2 below, submittals, reports, and records of meetings at the 
Place of the Work, in good order, properly indexed, and available at all regular working 
hours on Working Days to the City and the Consultant. 

GC3.9.2 is added as follows: 

3.9.2 The Contractor shall, from the date of commencement of the Work, maintain a careful 
diary record of the progress of the Work.  This record shall be open to the Consultant's 
inspection at all reasonable times and delivered to the Consultant on completion of the 
Work.  The diary shall detail: 

.1 daily weather conditions; 

.2 the commencement, progress and completion of various portions of the work; 

.3 the dates of all meetings and their purposes; and 

.4 the dates of visits or inspections by government authorities, inspectors, utility 
companies, etc. 

GC3.10 SHOP DRAWINGS 

GC3.10.2 is amended by adding the following to the end: 

… or as the Consultant may reasonably request. 

GC3.10.13 is added as follows: 

3.10.13 The Contractor represents and warrants that it has reviewed all Contract Documents 
and inspected and examined the Place of the Work and the Project to the extent it 
considers necessary and in accordance with prudent practice and satisfied itself as to 
the nature and extent of the conditions, including the physical and climatic conditions 
which may be encountered in the performance of the Work and to the extent possible 
to establish the state and quality of the existing construction.  The Contractor further 
acknowledges that it will be required to share the Place of the Work with the City and 
others, all as described in the Contract Documents. 

GC3.12 CUTTING AND REMEDIAL WORK 

GC3.12.3 is amended by adding the following to the end: 
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… unless the City elects to do the work or retain other contractors, after having given the 
Contractor written notice of the work to be performed.  Such work shall be performed in 
accordance with GC3.2. 

GC4.1 CASH ALLOWANCES 

GC4.1.1 is deleted in its entirety and replaced as follows: 

4.1.1 The Contract Price includes the cash allowances, if any, stated in the Contract 
Documents. Except to the extent specifically described in the Contract Documents, 
such cash allowances: 

(a) will cover the net out-of-pocket cost of the Contractor for services, products, 
construction machinery and equipment, freight, unloading, handling, storage, 
installation and other authorized expenses incurred in performing the work 
stipulated under the cash allowances, but  

(b) will not cover labour or installation, unless (and then only to the extent): 

(i) specifically stated in the Contract Documents as being included in the 
cash allowance, or 

(ii) specifically designated as an itemized or separate price for purposes of 
the cash allowance, 

and otherwise will be deemed to be included in the Contract Price (ex-cash 
allowances). 

GC4.1.2 is deleted in its entirety and replaced as follows: 

4.1.2 The Contract Price (ex-cash allowances), and not the cash allowances, includes the 
Contractor's and Subcontractors' overhead and profit in respect of such cash 
allowances. Unless noted otherwise in the Contract Documents, none of the work 
included in the Drawings and Specifications is intended to be paid for by the cash 
allowances. The cash allowances are for the City’s use, at the City’s sole discretion. 

GC4.1.3 is amended by adding the following to the end of the paragraph: 

The Consultant may require that cash allowance Work proceed only after competitive tenders 
or proposals are sought and received by the Contractor for all or any part of such Work.  The 
Contractor shall provide full disclosure to the Consultant of all such tenders or proposals.  The 
Contractor shall not accept any such tenders or proposals without the prior consent of the 
Consultant. The Contractor shall maintain at the Place of the Work, or such other location as 
the Consultant may approve, accurate and complete records and accounts documenting all 
costs incurred under cash allowances.  These records and accounts shall be available for 
inspection by the Consultant and the City at all reasonable times, and the Consultant and the 
City may take copies thereof. 

GC5.1 FINANCING INFORMATION REQUIRED OF THE OWNER 

GC5.1 is deleted in its entirety and replaced with the following: 
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 GC5.1 GENERAL FINANCIAL/PAYMENT PROVISIONS 

5.1.1 The City shall, at the request of the Contractor, before signing the Contract, and 
promptly from time to time thereafter, furnish to the Contractor reasonable evidence 
that financial arrangements have been made to fulfill the City's obligations under the 
Contract.  The Contractor now acknowledges that the City’s financial statements as 
published pursuant to the Financial Information Act (British Columbia) constitute full 
satisfaction of this requirement and satisfactory evidence of the City’s ability to fulfill 
its obligations under this Contract. 

5.1.2 The City shall give the Contractor Notice in Writing of any material change in the City's 
financial arrangements to fulfill the City's obligations under the Contract during the 
performance of the Contract. 

5.1.3 The City shall pay to the Contractor for the proper and timely performance and 
completion of the Work the Contract Price, consisting of: 

(i) if all or part of the Work is described or designated as Unit Price Work in the 
Schedule of Prices, the product of each unit price stated in the Schedule of 
Prices, multiplied by the quantity of each corresponding item of Work 
necessary for the proper performance and completion of the Work (and if such 
quantity differs from the quantity expressed in the Contract Documents and 
such difference is approved in writing by the City, the Contract Price expressed 
in ARTICLE A-4 of the Agreement shall be deemed to be adjusted to coincide 
with the approved quantity); 

(ii) if all or part of the Work is Lump Sum Work, the aggregate of lump sum prices 
stated in the Schedule of Prices; 

(iii) the aggregate of all cash allowances, if any, specified in Schedule 3 of the 
Agreement; and 

(iv) if all or part of the Work is described or designated as Cost Plus Work, the cost 
reasonably and necessarily incurred by the Contractor in performing and 
completing such Work, such cost to be determined in accordance with 
GC5.1A.3, plus a percentage or fixed fee, as stated in GC5.1A.3. 

5.1.4 The Contract Price is subject to adjustment only in accordance with the Contract 
Documents. 

5.1.5 The Contract Price is expressed and payable in Canadian dollars. 

5.1.6 Subject to the provisions of the Contract Documents and in accordance with the Lien 
Act in respect of Holdbacks, the City shall: 

.1 make progress payments to the Contractor on account of the Contract Price 
monthly when due, based on: 

(i) the value of the Work completed and Products and materials 
incorporated into the Work as certified by the Consultant, and  
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(ii) Products and materials delivered to the Place of the Work but not yet 
incorporated into the Work, as agreed to by the City; 

.2 upon issuance of a Certificate of Completion in respect of a subcontract to 
which the Contractor is a party, and where fifty-five (55) calendar days have 
elapsed since the issuance of the Certificate of Completion without any Liens 
having been filed which arose under the subcontract, pay the Holdback to the 
Contractor in respect of the subcontract; 

.3 upon issuance of the Certificate of Completion (in respect of Substantial 
Performance of the Work), and where fifty-five (55) calendar days have 
elapsed since the issuance of the Certificate of Completion without any Liens 
or other liens having arisen with respect to this Contract, pay the balance of 
the Holdback to the Contractor in respect of this Contract; 

.4 upon issuance of the Final Certificate for Payment (in respect of Total 
Performance of the Work), and provided no Liens or other liens have arisen in 
respect of this Contract, pay the balance of the Contract Price to the 
Contractor. 

5.1.7 If either party fails to pay when due an amount owing to the other under this Contract, 
that amount will bear interest at the Bank Rate plus two percent (2%), calculated daily 
from the due date to the date of payment.  For this purpose, the “Bank Rate” means 
the rate of interest established from time to time by the Bank of Canada as the 
minimum rate at which the Bank of Canada advances short term loans to Canadian 
chartered banks. 

5.1.8 If the Work suffers any loss or damage, as a result of which an amount is paid under 
any policy of insurance provided by the City under the Contract, then such amount 
shall be paid to the City and advanced to the Contractor in monthly progress payments 
as the Contractor performs and completes repair or restoration Work in respect of such 
loss or damage. 

 GC5.1A  BASIS OF PAYMENT: 

5.1A.1 Basis of Payment for Unit Price Work 

.1 Unit Price Work:  Payment for Unit Price Work, if any, shall be based on the 
unit prices set out in the Schedule of Prices. 

.2 Measurement:  The Contractor shall measure the Work and the Consultant will 
verify such measurements to determine payment to the Contractor in 
accordance with the measurement provisions of the Contract Documents. 

5.1A.2 Basis of Payment for Lump Sum Work 

.1 Lump Sum Work:  Payment for Lump Sum Work, if any, shall be based on the 
lump sum prices set out in the Schedule of Prices. 

5.1A.3 Basis of Payment for Cost Plus Work 
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.1 Cost Plus Work:  Payment for Cost Plus Work, if any, shall be based on the cost 
of such Work, as provided in GC5.1A.3.2, plus a fixed fee or percentage fee 
calculated as a percentage of the cost of such Work, for the Contractor's 
overhead and profit, except as stated in GC5.1A.4 or GC6.3.6.  The fixed fee or 
percentage fee shall be as provided in the Schedule of Prices (or, if not so 
specified, as agreed between the City and the Contractor in writing), except as 
stated in GC5.1A.4. 

.2 Cost of the Work:  The cost of Cost Plus Work, except as otherwise specified in 
the Contract Documents or agreed in writing between the City and the 
Contractor, shall be at rates prevailing in the locality of the Place of the Work 
and shall include the following cost elements as applicable to such Work: 

(i) wages and benefits paid for labour in the direct employ of the 
Contractor under applicable collective bargaining agreements, or under 
a salary or wage schedule agreed upon by the Consultant and the 
Contractor; 

(ii) salaries, wages, and benefits of the Contractor's personnel, when 
stationed at the field office, in whatever capacity employed; or 
personnel at shops or on the road, engaged in expediting the 
production or transportation of materials or equipment; 

(iii) contributions, assessments, or taxes incurred for such items as 
employment insurance, provincial or territorial health insurance, 
workers' compensation, and Canada Pension Plan, insofar as such cost 
is based on wages, salaries, or other remuneration paid to employees 
of the Contractor and included in the cost of the Work as provided in 
paragraphs (i) and (ii); 

(iv) travel and subsistence expenses of the Contractor's personnel 
described in paragraphs (i) and (ii), to be included only with the prior 
approval of the City; 

(v) the cost of all Products, including the cost of transportation thereof; 

(vi) the cost of Construction Equipment, Temporary Work, and hand tools 
not owned by the workers, including transportation, and maintenance 
thereof, which are consumed in the performance of the Work, at cost 
less salvage value on such items used but not consumed, which remain 
the property of the Contractor; 

(vii) the cost of all tools and Construction Equipment, exclusive of hand 
tools used in the performance of the Work, whether rented from or 
provided by the Contractor or others, including installation, minor 
repairs and replacements, dismantling, removal, transportation and 
delivery cost thereof; 

(viii) deposits lost; 

(ix) the amounts of all subcontracts; 
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(x) the cost of quality assurance such as independent inspection and 
testing services; 

(xi) charges levied by authorities having jurisdiction at the Place of the 
Work; 

(xii) any adjustment in premiums for all bonds and insurance which the 
Contractor is required by the Contract Documents to purchase and 
maintain; 

(xiii) any adjustment in value-added taxes (not including taxes on income or 
capital), for which the Contractor is liable; 

(xiv) charges for long distance telephone and facsimile communications, 
courier services, expressage, and petty items incurred in relation to 
the performance of the Work; 

(xv) the cost of removal and disposal of waste products and debris; and 

(xvi) cost incurred due to emergencies affecting the safety of persons or 
property. 

.3 Approval Required:  The Contractor shall obtain the Consultant's approval prior 
to subcontracting or entering into other agreements for Cost Plus Work. 

.4 Rejection of Costs:  The Consultant may refuse to certify payment for all or 
part of the cost of any item under any cost element, where the item in 
question was unsuitable or unnecessary, or the cost was otherwise improperly 
incurred in the performance of the Work. 

.5 Records:  The Contractor shall keep full and detailed accounts and records 
necessary for the documentation of the cost of Cost Plus Work and shall 
provide the Consultant with copies thereof when requested. 

.6 Access to Records:  the City and the Consultant shall be afforded reasonable 
access to all of the Contractor's books, records, correspondence, instructions, 
drawings, receipts, vouchers, and memoranda related to the cost of Cost Plus 
Work and for this purpose the Contractor shall preserve such records for a 
period of one (1) year after the date of Substantial Performance of the Work. 

5.1A.4 Cost Plus Contract Rates and Mark Ups 

Notwithstanding any other provision hereof, when Cost Plus Work is performed then: 

(i) the costs of labour will be determined by the labour rates specified in the 
schedules to the Agreement, including the Schedule of Force Account Labour 
and Construction Equipment Rates, if any, in each case without any mark-up 
unless otherwise specified therein; and 

(ii) the costs of Construction Equipment will be determined by the construction 
equipment rates specified in the schedules to the Agreement, including the 
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Schedule of Force Account Labour and Construction Equipment Rates, if any, in 
each case without mark-up unless otherwise specified therein. 

GC5.2 APPLICATIONS FOR PROGRESS PAYMENT 

GC5.2 is deleted in its entirety and replaced with the following: 

GC5.2 APPLICATIONS FOR PROGRESS PAYMENT 

5.2.1 Applications for payment shall be submitted to the Consultant on or before the last day 
of each calendar month, dated as of the last day of the month, and be in respect of 
the Work completed prior to the application being signed (the “payment period”). 

5.2.2 The amount claimed shall be the value, proportionate to the amount of the Contract, 
of Work performed and Products delivered to the Place of the Work as of the last day 
of the payment period. 

5.2.3 The Contractor shall submit to the Consultant at least fifteen (15) calendar days before 
the first application for payment, a schedule of values for the parts of the Work, 
aggregating the total amount of the Contract Price, so as to facilitate evaluation of 
applications for payment.  A second schedule, stating the anticipated monthly progress 
payments, is to be submitted upon request. 

5.2.4 The schedule of values shall be made out in such form and supported by such evidence 
as the Consultant may reasonably direct and when accepted by the Consultant, shall be 
used as the basis for applications for payment, unless it is found to be in error. 

5.2.5 When making an application for payment, the Contractor shall submit a statement 
based upon the schedule of values.  Claims for Products delivered to the Place of the 
Work but not yet incorporated into the Work shall be supported by such evidence as 
the Consultant may reasonably require to establish the ownership, value and delivery 
of the Products.  The City has the right to refuse payment for Products delivered to the 
Place of the Work but not incorporated in the Work.  The Contractor shall obtain the 
City's permission prior to invoicing for such Products. 

5.2.6 Each application for payment shall: 

.1 be in such form and detail as the Consultant shall require and submitted 
consistently in such form and detail unless otherwise advised by the Consultant 
and clearly show: 

(D) the Contractor’s full name, address and telephone number; 

(E) the City’s purchase order number;  

(F) the name of the City’s project manager; 

(G) the application for payment number and date; and 

(H) the Contractor’s PST and GST registration number(s); 
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.2 be attached to a statement or statutory declaration sworn by an officer of the 
Contractor, which attests to the accuracy and completeness of the information 
contained therein, and for each application following the first application also 
include in addition to the foregoing and not in lieu of the same, a current CCDC 
9A Statutory Declaration of Progress Payment Distribution by Contractor, which 
shall be completed and sworn before a Notary Public or Commissioner for 
Oaths for the Province of British Columbia; 

.3 relate the Work for which payment is claimed to the Project Schedule and the 
schedule of values provided and provide such back-up invoices and other 
materials as may be reasonably necessary for the Consultant to review such 
application; 

.4 be accompanied by a sworn declaration that there are no Liens or other liens 
relating to the Contractor, the Work or the Products registered against the 
City, the Project or the Place of the Work or the City’s interest therein or 
against the Holdback;  

.5 attach the documents required under GC9.4 demonstrating compliance by the 
Contractor and each Subcontractor with WorkSafeBC Rules; 

.6 attach the monthly update contemplated by GC3.5.3; and 

.7 provide a comprehensive list of items which remain to be completed and any 
defective items which remain to be corrected and the Contractor’s estimate of 
the costs and time to complete or correct such items. 

5.2.7 The Contractor shall deliver a complete application as provided in GC5.2.6 and if such 
application is not complete, the Consultant may reject all or the applicable portions of 
the same by promptly (and in any event within five (5) calendar days of its receipt) 
notifying the Contractor of the deficiencies in the application.  The Contractor will 
promptly supply to the Consultant such further certification or information as may be 
necessary to remedy the deficiencies in the application. 

5.2.8 An application for payment shall be deemed to be received by the Consultant only if 
and when submitted in full conformity with GC5.2.6. 

GC5.3 PROGRESS PAYMENT 

GC5.3.1.2 is amended by adding the following before the last sentence of the paragraph: 

If, after a certificate for payment has been issued to the City (and prior to payment by the 
City), the Consultant determines on the basis of new information that the amount certified for 
payment is incorrectly high or low relative to the Work being certified, then the Consultant 
shall issue a revised certificate. 

GC5.3.1.3 is amended by deleting the words “Article A-5 of the Agreement – PAYMENT” and replacing 
with “this GC5 and the Lien Act”. 

GC5.3.2 is added as follows:  
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5.3.2 Subject to the provisions of the Lien Act, the City may retain a deficiency holdback 
from progress payments prior to Substantial Performance of the Work to ensure that 
sufficient money is withheld to fund any agreed deficiency holdback at Substantial 
Performance of the Work 

GC5.4 SUBSTANTIAL PERFORMANCE OF THE WORK 

GC5.4 is deleted in its entirety and replaced with the following: 

 GC5.4 SUBSTANTIAL PERFORMANCE OF THE WORK/CERTIFICATE OF COMPLETION 

5.4.1 When the Contractor considers that Substantial Performance of the Work has been 
achieved, or if permitted by the Lien Act the Contractor wishes to apply for a 
Certificate of Completion with respect to a subcontract with a Subcontractor, the 
Contractor shall, within one Working Day, deliver to the Consultant and to the City an 
application for a Certificate of Completion (a “Completion Certificate Application”) in 
conformity with GC5.4.4. 

5.4.2 The Consultant will review the Work to verify the validity of the application and shall 
promptly, and in any event, no later than ten (10) calendar days after receipt of the 
Contractor's application: 

.1 advise the Contractor in writing that the Work or the designated portion of the 
Work is not “completed” (as that term is used in the Lien Act) and give reasons 
why, or 

.2 prepare a Certificate of Completion in respect of the Work or subcontract 
stating on the certificate the date of issuance in accordance with the Lien Act 
and issue a copy of that certificate to each of the City and the Contractor. 

5.4.3 Immediately following the issuance of the Certificate of Completion for all of the 
Work, the Contractor, in consultation with the Consultant, shall establish a reasonable 
date for Total Performance of the Work (which date will be deemed to be the date for 
the same set out in the Project Schedule if such date is specified). 

5.4.4 Each Completion Certificate Application referred to in GC5.4.1 shall also contain an 
application for payment and shall consist of the following: 

.1 a cover letter stating that the submittal is an application for a Certificate of 
Completion as well as an application for payment, and clearly identifying the 
Work or subcontract for which the Certificate of Completion is being sought; 

.2 all of the certifications and information required on an application for 
payment, as set out in GC5.2.6; 

.3 with respect to the Work or subcontract, as applicable, all deliverables, 
including copies of all manufacturer’s warranties, called for in the Contract 
Documents which are or should be available at the time of the Completion 
Certificate Application, including, without limitation and by way of example 
only, all operation manuals, service manuals, warranty certificates, 
maintenance contracts, service contracts, software licences, inspection 
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reports, and other applicable manuals, contracts, certificates, guarantees and 
warranties. 

5.4.5 Failure to specify an incomplete or defective item on a Completion Certificate 
Application or the Consultant’s issuance of a Certificate of Completion or certificate of 
payment in respect of the same does not alter the responsibility of the Contractor to 
complete the Contract. 

5.4.6 Subject to the requirements of the Lien Act relative to the date of issuance by the 
Consultant of the Certificate of Completion of the Work pursuant to GC5.4.2.2: 

.1 the Consultant shall issue to the City and copy to the Contractor a certificate 
of payment for an amount equal to the Contract Price less: 

(i) three times the value of any deficiencies shown on the comprehensive 
list of items to be completed or corrected, as determined by the 
Consultant, 

(ii) the value of incomplete work as determined by the Consultant, and  

(iii) the amounts of all previous certificates of payment; 

.2 the City shall then make payment to the Contractor in accordance with the 
provisions of GC5.3.1.3 provided always that a Completion Certificate 
Application shall be deemed received only if and when submitted in 
accordance with GC5.2.6 as well as GC5.4.4; and 

.3 for the avoidance of doubt, this GC5.4.6 does not create an obligation to avoid 
retaining, or to release, any Holdback. 

GC5.5 PAYMENT OF HOLDBACK UPON SUBSTANTIAL PERFORMANCE OF THE WORK 

GC5.5 is deleted in its entirety and replaced with the following: 

GC5.5 PAYMENT OF HOLDBACK UPON SUBSTANTIAL PERFORMANCE OF THE WORK 

5.5.1 After the issuance of the Certificate of Completion evidencing Substantial Performance 
of the Work, the Contractor shall: 

.1 submit an application for payment of the Holdback, 

.2 submit a current CCDC 9A Statutory Declaration of Progress Distribution by 
Contractor, as well as a current CCDC 9B Statutory Declaration of Progress 
Distribution by Subcontractor from each of the Subcontractors, which in every 
case shall be fully and properly completed and sworn before a Notary Public or 
Commissioner for Oaths for the Province of British Columbia;  

.3 verify that there are no Liens or other liens relating to the Contractor, the 
Work or the Products registered against the City, the Project or the Place of 
the Work or the City’s interest therein or against the Holdback, and swear and 
submit to the Consultant a written declaration that there are no such Liens or 
other liens;  
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.4 attach the documents required under GC9.4 demonstrating compliance by the 
Contractor and each Subcontractor with WorkSafeBC Rules; and 

.5 attach copies of a current title search of the Place of the Work confirming that 
no Liens have been registered prior to the time the release of the Holdback is 
due. 

5.5.2 After the receipt of and approval of the application documents described in GC5.5.1, 
the Consultant will issue a certificate for payment of the Holdback (less any previous 
releases of the Holdback on account of subcontract Certificates of Completion). 

5.5.3 The Contractor now acknowledges that the City is exempt under the regulations of the 
Lien Act from the requirement to keep the Holdback in a separate holdback account. 

5.5.4 The Holdback is due and payable as set out in GC5.1.6.3. The City may retain out of 
the Holdback any sums required by law to satisfy any Liens arising under the Contract 
or any subcontract or, if permitted by the Lien Act, claims against the Contractor.  

GC5.6 PROGRESSIVE RELEASE OF HOLDBACK 

GC5.6.1 is deleted in its entirety and replaced with the following: 

5.6.1 Any portion of the Holdback in respect of a Subcontractor or Supplier subcontract is 
due and payable as set out in GC5.1.6.3. The City may retain out of the subcontract 
portion of the Holdback any sums required by law to satisfy any Liens arising in 
connection therewith or, if permitted by the Lien Act, other claims. 

GC5.6.2 is deleted in its entirety. 

GC5.6.3 is amended by deleting the words “final certificate for payment” and replacing with “Final 
Certificate for Payment”. 

GC5.7 FINAL PAYMENT 

GC5.7.1 is deleted in its entirety and replaced as follows: 

5.7.1 When the Contractor considers that Total Performance of the Work has been achieved, 
the Contractor shall submit its final application for payment.  The application for 
payment on attaining Total Performance of the Work shall consist of the following: 

.1 all of the certifications and information required on an application for payment 
as set out in GC5.2.6, all appropriately amended to clearly confirm that the 
Work is fully completed, all Products have been delivered, and all Lien periods 
have expired with no Liens or other liens having been filed; 

.2 a current CCDC 9A Statutory Declaration of Progress Distribution by Contractor, 
as well as a current CCDC 9B Statutory Declaration of Progress Distribution by 
Subcontractor from each of the Subcontractors, which in every case shall be 
fully and properly completed and sworn before a Notary Public or 
Commissioner for Oaths for the Province of British Columbia;  
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.3 copies of a current title search of the Place of the Work confirming that no 
Liens have been registered as at the date of application for Final Certificate 
for Payment; and 

.4 all deliverables called for in the Contract Documents which were not delivered 
at the time of Substantial Performance of the Work. 

GC5.7.3 is amended by deleting the words “final certificate for payment” and replacing with “Final 
Certificate for Payment”. 

GC5.7.4 is deleted in its entirety and replaced as follows: 

5.7.4 Subject to paragraph 9.4.1 of GC9.4 – CONSTRUCTION SAFETY & WORKPLACEBC RULES, 
and the Lien Act, the City shall, no later than twenty-one (21) calendar days after the 
issuance of a Final Certificate for Payment, pay the Contractor as provided in 
GC5.1.6.4 

GC6.1 OWNER’S RIGHT TO MAKE CHANGES 

GC6.1.3 is added as follows: 

6.1.3 Change Orders, contemplated Change Orders, and Change Directives shall be on 
printed forms supplied by the City or Consultant and may include: 

.1 job site instructions or site memo forms, for immediate authorization at the 
Place of the Work in order not to delay the performance of the Work and for 
changes of a minor nature with no price variation, which shall be issued on site 
on the signature of the Consultant only; 

.2 contemplated Change Orders issued by the Consultant for purposes of the 
Contractor’s response to a proposed method of adjustment and extent of 
adjustment to the Contract Price or Contract Time, which shall be signed by 
the Consultant only; 

.3 Change Orders authorizing the Contractor to proceed with the Work as set out 
by the Consultant and Contractor in a contemplated Change Order, which shall 
be signed by the City and the Contractor. 

GC6.1.4 is added as follows: 

6.1.4 Basis of Payment for Changes on Cost Plus Basis 

.1 Work Done on Cost Plus Basis:  The cost of Work done under a Change Directive 
or Change Order on a cost-plus basis, except as otherwise specified in the 
Contract Documents or agreed in writing between the City and the Contractor, 
shall be at rates prevailing in the locality of the Place of the Work and, subject 
to GC6.1.6, shall include the cost elements set out in GC5.1A.3(i) through (xvi) 
as applicable to such Work. 

.2 Approval Required:  The Contractor shall obtain the Consultant's approval prior 
to subcontracting or entering into other agreements for Work done under a 
Change Directive or Change Order on a cost-plus basis. 
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.3 Rejection of Costs:  The Consultant may refuse to certify payment for all or 
part of the cost of any item under any cost element, where the item in 
question was unsuitable or unnecessary, or the cost was otherwise improperly 
incurred in the performance of the Work. 

.4 Records:  The Contractor shall keep full and detailed accounts and records 
necessary for the documentation of the cost of Work done under a Change 
Directive or Change Order on a cost-plus basis, and shall provide the Consultant 
with copies thereof when requested. 

.5 Access to Records:  the City and the Consultant shall be afforded reasonable 
access to all of the Contractor's books, records, correspondence, instructions, 
drawings, receipts, vouchers, and memoranda related to the cost of Work done 
under a Change Directive or Change Order on a cost-plus basis, and for this 
purpose the Contractor shall preserve such records for a period of one (1) year 
after the date of Substantial Performance of the Work. 

.6 Notwithstanding any other provision hereof, when a change in the Work is 
valued on a cost-plus basis, then: 

(i) the costs of labour will be determined by the labour rates specified in 
the schedules to the Agreement, including the Schedule of Force 
Account Labour and Construction Equipment Rates, if any, in each case 
without any mark up unless otherwise specified therein; 

(ii) the costs of Construction Equipment will be determined by the 
construction equipment rates specified in the schedules to the 
Agreement, including the Schedule of Force Account Labour and 
Construction Equipment Rates, if any, in each case without mark up 
unless otherwise specified therein; and 

(iii) for further certainty, to the extent that any changes involve changes in 
the quantities of Unit Price Work such changes will be determined 
solely by the unit prices, without mark-up, unless otherwise specified 
in the schedules to the Agreement. 

GC6.1.5 is added as follows: 

6.1.5 Valuation and Marks ups for all Change Orders and Change Directives 

The following terms and conditions will apply to any quotation for a Change Order prepared by 
the Contractor pursuant to GC 6.2 - CHANGE ORDER, and will also apply to any Change 
Directive issued pursuant to GC 6.3 - CHANGE DIRECTIVE: 

.1 The valuation for all (except previously agreed separate prices and unit prices) 
Work done under a Change Directive or Change Order which result in an 
increase in the Contract Price, whether valued as a lump sum or on a cost-plus 
basis, will be based on the actual direct unavoidable costs incurred by the 
Contractor and will be deemed to include all amounts on account of overhead, 
profit, administrative, and any other indirect expenses or allowances except as 
follows: 
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.1 The Contractor will receive combined overhead and profit equal to ten 
percent (10%) of the direct unavoidable costs incurred by the 
Contractor’s use of his own forces; 

.2 The Contractor will receive five percent (5%) combined overhead and 
profit on the amounts paid by the Contractor to any Subcontractor or 
Suppliers as a direct result of the Change Order or Change Directive 
(provided always that the Subcontract contains the same limitations on 
Change Orders and Change Directives as this Contract). 

.3 The Subcontractor will receive combined overhead and profit of ten 
percent (10%) on account of the direct unavoidable costs incurred by 
the Subcontractor as direct result of the Change Order or Change 
Directive, and 

.4 The Supplier will receive no overhead, profit or other markup on 
account of the Change Order or Change Directive. 

.2 The valuation for all (except previously agreed separate price and unit rates) 
changes in the Work which result in a decrease in the Contract Price will be 
based on the actual savings in all costs to the Contractor, Subcontractor and 
Suppliers, exclusive of markups or deductions for overhead, profit, 
administrative or any other indirect costs not causally related to the Change 
Order or Change Directive. 

.3 If a change in the Work results in both expenditures and savings, any overhead 
or profit that is otherwise payable by the City shall be payable only on the net 
increase in expenditures, if any, with respect to that change in the Work. 

.4 The Contractor will only enter into Subcontracts with Subcontractors and 
Suppliers which obligate each Subcontractor and Supplier to comply with the 
provisions of this Part 6 - CHANGES IN THE WORK. 

.5 Upon the request of the Consultant, the Contractor will promptly deliver all 
supporting documentation including labour, Products, services, Subcontract 
breakdowns and all other documentation in order to substantiate any Change 
Order quotation or change in the Contract Price pursuant to a Change 
Directive. 

.6 The Contractor will be responsible for having time sheets covering all 
personnel respecting any Change Order or Change Directive checked and 
approved daily by the Consultant, and claims for reimbursement of any extra 
wages, salaries or other expenses relating to such personnel will only be 
accepted when properly supported by such signed time sheets. 

.7 All costs and expenses incurred by the Contractor and any Subcontractor or 
Suppliers in preparing any requested Change Order quotation or submitting, 
substantiating or otherwise administering a claim pursuant to a Change Order 
or Change Directive will be the responsibility of the Contractor and may not be 
included in any adjustment to the Contract Price. 
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GC6.1.6 is added as follows: 

6.1.6 Cost Plus Maximum under Change Order 

When a change in Work is valued on a cost-plus basis, the City may require that the aggregate 
amount incurred under the corresponding Change Directive shall not exceed a maximum 
amount acceptable to the City, acting reasonably, and specified in the Change Directive, as 
such amount may be revised from time to time by subsequent written authorization of the 
City.  The Contractor shall not be entitled to payment in excess of such applicable maximum 
amount in respect of any such Change Directive. 

GC6.3 CHANGE DIRECTIVE 

GC6.3.3 is deleted in its entirety. 

GC6.3.5 is deleted in its entirety. 

GC6.3.6 is deleted in its entirety. 

GC6.3.7 is deleted in its entirety. 

GC6.3.8 is deleted in its entirety. 

GC6.3.9 is deleted in its entirety. 

GC6.3.10 is deleted in its entirety. 

GC6.4 CONCEALED OR UNKNOWN CONDITIONS 

GC6.4.1 is deleted in its entirety and replaced as follows: 

6.4.1 If the Contractor discovers conditions at the Place of the Work which: (i) are 
subsurface or otherwise concealed physical conditions which existed before the 
commencement of the Work; (ii) could not reasonably have been discovered by proper 
investigation by the Contractor under GC3.10.13; and (iii) differ materially from those 
disclosed in the Contract Documents, including any geotechnical report, environmental 
assessment, or other report included or referenced in the Contract Documents or 
provided or made known to the Contractor before the commencement of the Work, 
then the Contractor shall give Notice in Writing to the Consultant of such conditions 
before they are disturbed and in no event later than five (5) Working Days after first 
observance of the conditions. 

GC6.4.1A is added as follows: 

6.4.1A The Contractor must give notice under GC6.4.1 within five (5) Working Days after 
discovery of the conditions or the time when the Contractor by reasonable diligence 
could have discovered the conditions, failing which the Contractor may not make or 
enforce any claim against the City, whether for a change in the Contract Price or other 
compensation or for an extension of the Contract Time arising from those conditions. 
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GC6.4.2 is amended by deleting the words “If the finding is that the conditions differ materially and 
this would cause” and replacing with “If the requirements of GC6.4.1 and GC6.4.1A are satisfied and 
the relevant conditions would cause”. 

GC6.4.3 is amended by deleting the words “the conditions at the Place of Work are not materially 
different” and replacing with “the requirements of GC6.4.1 and GC6.4.1A are not satisfied”. 

GC6.4.4 is deleted in its entirety and replaced as follows: 

6.4.4 If such concealed or unknown conditions relate to Hazardous Substances, artefacts and 
fossils, or mould, the parties will be governed by the provisions of GC9.2 – TOXIC AND 
HAZARDOUS SUBSTANCES, GC9.3 – ARTIFACTS AND FOSSILS and GC9.5 – MOULD. 

GC7.1 OWNER'S RIGHT TO PERFORM THE WORK, TERMINATE THE CONTRACTOR'S RIGHT TO 
 CONTINUE WITH THE WORK OR TERMINATE THE CONTRACT 

GC7.1.5.2 is amended by deleting the words “final certificate for payment” and replacing with “Final 
Certificate for Payment”. 

GC7.1.7 is added as follows: 

7.1.7 The City may terminate the Contract at any time for the convenience of the City by 
notice given to the Contractor.  It the Contract is terminated under this GC7.1.7, then: 

(a) the Contractor shall suspend performance of the Work and shall not incur 
further cost or expense in relation to the Work, except (i) as necessary to 
protect the Work and the safety of persons, or (ii) as authorized or directed in 
writing by the City; 

(b) the Contractor shall remove from the Place of the Work its personnel and all 
Construction Equipment and other material that is owned or leased by the 
Contractor, except as otherwise required to comply with GC7.1.7(a)(i) and (ii); 
and 

(c) the City shall pay the Contractor for all Work performed, including the cost of 
complying with GC7.1.7(a)(i) and (ii), in accordance with the terms and 
conditions of payment set out in the Contract, together with the documented 
and reasonable cost of terminating subcontracts with Subcontractors and 
Suppliers and demobilizing the Contractor’s personnel and Construction 
Equipment, all as certified by the Consultant, and upon such payment being 
made, the Contractor shall have no further or other claim against the City for, 
or in connection with, termination of the Contract. 

GC7.2 CONTRACTOR’S RIGHT TO SUSPEND THE WORK OR TERMINATE CONTRACT 

GC7.2.2 is amended by replacing the number “20” where it appears in the first sentence with the 
number “30”. 

GC7.2.3 is amended by adding the following to the beginning of the first sentence: 

If the default cannot be corrected in five (5) Working Days or in such other time as may be 
subsequently agreed in writing by the parties, 
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GC7.2.3.1 is deleted in its entirety. 

GC7.2.3.4 is deleted in its entirety and replaced with the following: 

.4 the City violates the requirements of the Contract to a substantial degree and the 
Consultant, except for GC5.1- GENERAL FINANCIAL/PAYMENT PROVISIONS, confirms by 
written statement to the Contractor that sufficient cause exists. 

GC7.2.4 is amended by revising the second line to read: 

…corrected within fourteen (14) Working Days following the receipt of the Notice in Writing, 
the Contractor may, without prejudice to any … 

GC 8.2 NEGOTIATION, MEDIATION AND ARBITRATION 

GC8.2.1.1 is deleted in its entirety and replaced as follows: 

.1 within thirty (30) Working Days after the Contract was awarded, or 

GC8.2.1.2 is deleted in its entirety and replaced as follows: 

.2 if the parties neglected to make an appointment within the thirty (30) Working Days, 
within twenty (20) Working Days after either party by Notice in Writing requests that 
the Project Mediator be appointed. 

GC8.2.3 is amended by adding the following to the end: 

However, the City and the Contractor nonetheless irrevocably and unconditionally attorn to the 
jurisdiction of the courts of British Columbia, and courts to which appeals therefrom may be 
taken, in respect of any dispute or claim arising under or relating to the Contract.  The City 
and the Contractor acknowledge and agree that such courts have jurisdiction, but not 
necessarily exclusive jurisdiction in respect of any such dispute or claim.  If a dispute arises 
under or in relation to this Contract, and the dispute cannot be resolved by the City’s project 
manager and the Contractor's principal representative at the Place of the Work within three (3) 
Working Days after the dispute arises, or the City’s project manager is not authorized to 
resolve the dispute, then: 

(a) the dispute will be referred to the City’s Director of Facilities and the Contractor's 
project manager for resolution, and if they cannot resolve the dispute within three (3) 
Working Days after referral to them, then 

(b) the dispute will be referred to a senior executive of the City designated by it and a 
senior executive of the Contractor designated by it, for resolution, and if they cannot 
resolve the dispute within three (3) Working Days after referral to them, then 

(c) either party may take such further legal proceedings as they consider necessary for the 
resolution of the dispute either concurrently with or in lieu of the process outlined in 
GC8.2.4 to GC8.2.9. 

GC8.2.4 is amended by revising the second line to read: 

…the parties may request the Project Mediator… 
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GC8.2.6 is amended by revising the second line to read: 

…either party may request referral of the dispute… 

GC8.2.7 is deleted in its entirety and replaced as follows: 

8.2.7 If a Notice in Writing is not given under paragraph 8.2.6 within the required time or the 
other party does not reply and agree to binding arbitration, the parties may refer the 
unresolved dispute to the courts or to any other form of dispute resolution, including 
arbitration, which they have agreed to use. 

GC8.2.9 is added as follows: 

8.2.9 Where references are made in the Contract Documents to “the time of bid closing”, it 
is intended by the parties that this shall mean the effective date of the contract. 

GC9.1 PROTECTION OF WORK AND PROPERTY 

GC9.1.1 is deleted in its entirety and replaced with the following: 

9.1.1 The Contractor shall protect the Work, Products delivered to the Place of the Work, 
the City’s property and property on or adjacent to the Place of the Work from theft 
and damage which may arise as the result of the Contractor’s operations under the 
Contract, and shall be responsible for such theft and damage, except theft and damage 
which occurs as the result of: 

.1 errors in the Contract Documents; 

.2 acts or omissions by the City, other contractors, or their agents and employees. 

GC9.1.4 is amended by revising the first line to read: 

Should damage occur to the Work, Products delivered to the Place of the Work, the City’s 
property or property on or adjacent to the Place of the Work, for which the Contractor is not 
responsible, as provided in paragraph… 

GC9.1.5 is added as follows: 

9.1.5 The Contractor is responsible for protection of the Work during shutdown, including 
shutdowns caused by strikes. 

GC9.2 TOXIC AND HAZARDOUS SUBSTANCES 

GC9.2.1 is deleted in its entirety and replaced with the following: 

9.2.1 For the purposes of the Contract, the City shall be deemed to have control and 
management of the Place of the Work with respect to the condition of the Place of the 
Work prior to the commencement of the Work in relation to applicable Environmental 
Law and the presence of any Hazardous Substances. 

GC9.2.2 is deleted in its entirety and replaced with the following: 
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9.2.2 Prior to the Contractor commencing the Work, the City shall: 

.1 take reasonable steps to determine whether the Place of the Work contains any 
Hazardous Substances and, if so, whether the condition of the Place of the Work is in 
compliance with applicable Environmental Law; and 

.2 provide the Consultant and the Contractor with a written list of any such 
Hazardous Substances that the City knows to exist on, and their locations within, the 
Place of the Work. 

GC9.2.3 is deleted in its entirety and replaced with the following: 

9.2.3 Unless the Contract expressly provides otherwise, the City shall be responsible for 
taking such steps as may be necessary, in accordance with applicable Environmental 
Law to dispose of, store or otherwise deal with Hazardous Substances so as to cause 
the Place of the Work to comply with the requirements of applicable Environmental 
Law before the Contractor commences the Work. 

GC9.2.4 is deleted in its entirety and replaced with the following: 

9.2.4 Except as previously disclosed in writing by the City or as otherwise known by the 
Contractor, if the Contractor: 

.1 encounters Hazardous Substances at the Place of the Work; or 

.2 has reasonable grounds to believe that Hazardous Substances are present at 
the Place of the Work which were not brought to the Place of the Work by the 
Contractor or anyone for whom the Contractor is responsible or which were 
disclosed but have not been dealt with as required under paragraph 9.2.3,  

the Contractor shall: 

(a) take reasonable steps, including stopping the Work, to ensure that no person’s 
exposure to any Hazardous Substance at the Place of the Work exceeds any 
levels contrary to the requirements of applicable Environmental Law, and 

(b) immediately report the circumstances to the Consultant and the City by Notice 
in Writing. 

GC9.2.5 is deleted in its entirety and replaced with the following: 

9.2.5 If the City and the Contractor, acting reasonably, fail to agree on whether the 
condition of the Place of the Work is in compliance with applicable Environmental Law 
prior to the commencement of the Work or whether Hazardous Substances were 
brought onto the Place of the Work by the Contractor or anyone for whom the 
Contractor is responsible, or whether the Contractor or anyone for whom the 
Contractor is responsible caused the release of Hazardous Substances at the Place of 
the Work, the City shall retain an independent qualified expert to investigate and 
report on the subject of the dispute.  Subject to paragraph 9.2.6, the City shall pay for 
the cost of the expert’s investigation and report.  The City will provide a copy of the 
expert’s report to the Contractor. 
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GC9.2.6 is deleted in its entirety and replaced with the following: 

9.2.6 If the expert’s report under paragraph 9.2.5 determines that the Place of the Work was 
in compliance with applicable Environmental Law prior to the commencement of the 
Work or that Hazardous Substances were brought onto the Place of the Work by the 
Contractor or any for whom the Contractor is responsible, or that the Contractor or 
anyone for whom the Contractor is responsible caused the release of a Hazardous 
Substance at the Place of the Work, the Contractor shall pay for the cost of the 
expert’s investigation and report. 

GC9.2.7 is deleted in its entirety and replaced with the following: 

9.2.7 If the City and the Contractor agree, or if the expert’s report under paragraph 9.2.5 
concludes, that the Contractor or anyone for whom the Contractor is responsible 
brought a Hazardous Substance onto, or caused the release of a Hazardous Substance 
on, the Place of the Work, the Contractor shall promptly at the Contractor’s expense: 

.1 take such steps as are necessary to safely and in compliance with 
Environmental Law remove, transport and dispose of such Hazardous Substance 
and to remediate the Place of the Work to such extent as is required to cause 
the Place of the Work to comply with all applicable Environmental Law; 

.2 make good any damage to the Work, the City’s property and any property 
affected by any migration of the Hazardous Substance as provided in paragraph 
9.1.3 of GC9.1 – PROTECTION OF WORK AND PROPERTY; 

.3 reimburse the City for all resultant costs and expenses reasonably incurred by 
the City; and 

.4 indemnify the City as required by GC12.1 – INDEMNIFICATION 

GC9.2.8 is deleted in its entirety and replaced with the following: 

9.2.8 If the City and the Contractor agree, or if the expert’s report under paragraph 9.2.5 
concludes, that neither the Contractor nor anyone for whom the Contractor is 
responsible is responsible for bringing a Hazardous Substance onto, or for causing the 
release of a Hazardous Substance on, the Place of the Work, the City shall promptly at 
the City’s expense: 

.1 take such steps as are necessary to safely and in compliance with 
Environmental Law remove, transport and dispose of such Hazardous Substance 
and to remediate the Place of the Work to such extent as is required to cause 
the Place of the Work to comply with all applicable Environmental Law; 

.2 reimburse the Contractor for all resultant costs and expenses reasonably 
incurred by the Contractor; 

.3 extend the Contract time for such reasonable time as the Consultant may 
recommend in consultation with the Contractor and the expert referred to in 
paragraph 9.2.5 and reimburse the Contractor for costs reasonably incurred as 
a result of the delay, and 
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.4 indemnify the Contractor as required by GC12.1 – INDEMNIFICATION. 

GC9.2.9 is amended by deleting the words “Part 8 of the General Conditions – Dispute Resolution” from 
the second line and replacing with “Part 8 – DISPUTE RESOLUTION”. 

GC9.2.10 is added as follows: 

9.2.10 The Contractor shall, and shall ensure that anyone for whom the Contractor is 
responsible shall, at all times comply with all applicable Environmental Law and ensure 
that all Work is conducted in compliance with all applicable Environmental Law. 

GC 9.3 ARTIFACTS AND FOSSILS 

GC9.3.1 is deleted in its entirety and replaced with the following: 

9.3.1 If the Contractor or anyone for whom the Contractor is responsible discovers fossils 
coins, articles of value or antiquity, structures and other remains or things of 
scientific, cultural or historical interest at the Place of the Work (in GC9.3 called, 
“Historical Items”), the Contractor shall immediately give Notice in Writing thereof to 
the City and the Consultant.  As between the City and the Contractor, all Historical 
Items shall be, and shall be deemed to be, the absolute property of the City, and the 
Contractor hereby irrevocably waives and disclaims any right, title or interest therein. 

GC9.3.2 is deleted in its entirety and replaced with the following: 

9.3.2 The Contractor shall take all reasonable precautions, and shall comply with all 
reasonable directions from the Consultant, to prevent removal or damage to Historical 
Items as identified in paragraph 9.3.1 or as otherwise known to be present at the Place 
of the Work. 

GC9.3.3 is deleted in its entirety and replaced with the following: 

9.3.3 The Consultant will investigate the impact on the Work of the discovery of any 
Historical Item identified in paragraph 9.3.1.  If conditions are found that would cause 
an increase or decrease in the Contractor’s cost or time to perform the Work, the 
Consultant, with the City’s approval, will issue appropriate instructions for a change in 
the Work as provided in GC6.2 –CHANGE ORDER or GC6.3 – CHANGE DIRECTIVE. 

GC9.4 CONSTRUCTION SAFETY 

The above heading for GC9.4 is amended by adding “&WORKSAFEBC RULES” to the end. 

GC9.4.2 is added as follows: 

9.4.2 Unless otherwise specified in the Contract Documents or notified to the contrary by the 
Consultant, the Contractor is the “prime contractor” for the purpose of the 
WorkSafeBC Rules, notwithstanding that the City, the Consultant or another contractor 
may provide from time to time some of the services normally provided by such a 
“prime contractor”.   

GC9.4.3 is added as follows 
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9.4.3 If the Contractor is the “prime contractor”, the Contractor shall: 

.1 Compliance with Law:  comply with all Applicable Laws, and all reasonable 
rules established by the City of which the Contractor is given timely notice 
through the Consultant, relative to occupational health and safety; 

.2 Safety Programs:  initiate, maintain and supervise all safety programs and 
measures in connection with the performance of the Work, which program shall 
respond fully to the requirements of all Applicable Laws relative to 
occupational health and safety, all to the satisfaction of the Consultant; 

.3 Site Meetings:  conduct regular safety meetings at the Place of the Work, no 
less frequently than weekly, record minutes of such meetings and give copies 
of such minutes to the Consultant on a weekly basis; 

.4 Safety Equipment:  supply and maintain at the Place of the Work all safety 
equipment necessary to protect workers and others from accident or injury; 
and 

.5 First Aid:  supply and maintain at the Place of the Work all personnel, 
equipment and supplies necessary for the provision of appropriate first-aid to 
any worker or person suffering an accident or injury at or about the Place of 
the Work, and establish an emergency procedure for prompt removal of any 
such person from the Place of the Work to a hospital, clinic or medical office 
for further treatment. 

.6 Notice of Project:  prior to commencement of construction: 

(a) complete and file a “Notice of Project” with the WorkSafeBC in 
compliance with Section 20.2 of the Occupational Health and Safety 
Regulation; 

(b) post the Notice of Project at the Place of the Work, and 

(c) provide a copy of the Notice of Project to the City and confirm in 
writing that the Notice of Project has been posted at the Place of the 
Work. 

GC9.4.4 is added as follows 

9.4.4 If, or for so long as the Contractor is not the “prime contractor”, the Contractor shall: 

.1 Compliance with Law:  comply with all Applicable Laws, and all reasonable 
rules established by the City of which the Contractor is given timely notice 
through the Consultant, relative to occupational health and safety; 

.2 Compliance with Directions:  comply with all reasonable directions issued by 
the “prime contractor” regarding compliance with Applicable Laws, and rules 
established by the City, relative to occupational health and safety; and 

.3 Site Safety Meetings:  attend all Place of the Work safety meetings convened 
by the “prime contractor”. 
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GC9.4.5 is added as follows 

9.4.5 Whether or not the Contractor is the “prime contractor”, it shall: 

.1 Reporting:  report immediately to the “prime contractor” (if not the 
Contractor) and the Consultant all accidents and injuries of any kind or severity 
occurring on or about the Place of the Work and involving employees of the 
Contractor or any Subcontractor, or any other person of which the Contractor 
is aware, and arising out of or in connection with the Work; 

.2 Written Confirmation:  confirm in writing each report made under 
subparagraph (a); and 

.3 City Policy:  respect and adhere to City’s safety and training polices relative to 
the Place of the Work and the Work. 

GC9.4.6 is added as follows 

9.4.6 If the Consultant determines that the Contractor is not in compliance with its 
obligations as “prime contractor”, if applicable, the City may, but is not obliged to, 
provide some or all of the services required to discharge those obligations.  All costs 
incurred by the City in providing such services shall be paid by the Contractor to the 
City, and may be deducted from any amount then or thereafter becoming due to the 
Contractor under the Contract. 

GC9.4.7 is added as follows: 

9.4.7 The Contractor shall indemnify and save harmless the City from any and all damages, 
liabilities, cost, fines, penalties, fees and expenses whatsoever including, without 
limitation, legal fees, charges and disbursements as between a solicitor and his own 
client, related to or arising out of the assignment to the Contractor, and the 
Contractor’s assumption, of the responsibilities, obligations and liabilities of the 
“prime contractor” under the WorkSafeBC Rules with respect to the Place of the Work. 

GC9.4.8 is added as follows: 

9.4.8 The Contractor agrees that it shall at its own expense procure and carry or cause to be 
procured and carried and paid for, full WorkSafeBC coverage for itself and all workers, 
employees, servants and others engaged in or upon any work or service which is the 
subject of this Contract. 

GC9.4.9 is added as follows: 

9.4.9 The Contractor agrees that the City has the unfettered right to set off the amount of 
the unpaid premiums and assessments for such WorkSafeBC coverage against any 
monies owing by the City to the Contractor.  The City shall have the right to withhold 
payment under this Contract until the WorkSafeBC premiums, assessments or penalties 
in respect of work done or service performed in fulfilling this Contract had been paid in 
full. 

GC9.4.10 is added as follows: 



INVITATION TO TENDER NO. PS20181272 
GENERAL CONTRACTOR FOR CONSTRUCTION OF SMITHE AND RICHARDS PARK 

SCHEDULE 1 (PART D – FORM OF AGREEMENT) 
 

July 27, 2018  Page AGT41 

9.4.10 Promptly upon execution of this Agreement, the Contractor will provide the City with 
the Contractor’s and all Subcontractors’ WorkSafeBC registration numbers. 

GC9.4.11 is added as follows: 

9.4.11 Promptly upon execution of this Agreement, and concurrently with making any 
application for payment under this Contract, the Contractor will provide the City with 
written confirmation that the Contractor and all Subcontractors are registered in good 
standing with WorkSafeBC and that all assessments have been paid to the then current 
date. 

GC9.4.12 is added as follows: 

9.4.12 The Contractor may or may not have received, as part of the Contract Documents, a 
“Pre-Contract Hazard Assessment” prepared by or for the City pursuant to the City’s 
statutory obligations under the WorkSafeBC Rules (Section 119 of the Workers’ 
Compensation Act) as an “owner of a workplace”.  Despite the City’s statutory 
obligations, the Contractor now acknowledges and agrees that the Contractor may not 
rely on the “Pre-Contract Hazard Assessment” and now agrees to assume by the terms 
of this Contract full responsibility for carrying out the City’s obligations under Section 
119 of the Workers’ Compensation Act, including without limitation and by way of 
example only, conducting all due diligence inquiries of all applicable City staff and 
departments in order to ascertain what, if any, information is known or has been 
recorded by City staff about the Place of the Work that is necessary to identify and 
eliminate or control hazards to the health or safety of persons at the Place of the 
Work.  The City now agrees to make all reasonable efforts to assist the Contractor in 
obtaining timely access to City staff and City records for this purpose. 

GC9.4.13 is added as follows: 

9.4.13 The Contractor will indemnify the City and hold harmless the City from all manner of 
claims, demands, costs, losses, penalties and proceedings arising out of or in any way 
related to: 

.1 unpaid WorkSafeBC assessments of the Contractor or any other employer for 
whom the Contractor is responsible under this Contract; 

.2 the acts or omissions of any person engaged directly or indirectly by the 
Contractor in the performance of this Contract, or for whom the Contractor is 
liable pursuant to the Contractor’s obligations as the “prime contractor”, and 
which acts or omissions are or are alleged by WorkSafeBC to constitute a 
breach of the WorkSafeBC Rules or other failure to observe safety rules, 
regulations and practices of WorkSafeBC, including any and all fines and 
penalties levied by WorkSafeBC; or 

.3 any breach of the Contractor’s obligations under Clause GC9.1. 

GC9.4.14 is added as follows: 

9.4.14 The Contractor agrees to retain a full-time construction safety officer whenever 
required by the then-current Vancouver Building By-law.  The construction safety 
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officer shall bear written proof of qualification satisfactory to the City of Vancouver’s 
Director of Permits and Licenses.   

GC9.5 MOULD 

GC9.5.1 is deleted in its entirety and replaced with the following: 

9.5.1 If the Contractor or the City observes or reasonably suspects the presence of mould at 
the Place of the Work of the nature and quantity such that special handling and 
precautions are required under Environmental Law or that otherwise may reasonably 
present a hazard to the health and safety of persons, the remediation of which has not 
been separately arranged by the City or is not expressly part of the Work, 

.1 the observing party shall promptly report the circumstances to the other party 
by Notice in Writing; 

.2 the Contractor shall promptly take all reasonable steps, including stopping all 
or such portions of the Work as may be necessary to ensure that no person 
suffers injury, sickness or death and that no property is damaged as a result of 
exposure to or the presence of the mould; and 

.3 if the City and the Contractor do not agree on whether any mould discovered is 
of the nature and quantity such that special handling and precautions are 
required under Environmental Law, or whether such mould may otherwise 
reasonably present a hazard to the health and safety of persons, or with 
respect to what steps are appropriate to be taken to deal with the mould, or as 
to the cause of the presence of the mould, the City shall retain an independent 
qualified expert to investigate and report on the subject of the dispute.  
Subject to paragraph 9.5.2, the City shall pay for the cost of the expert’s 
investigation and report.  The City will provide a copy of the expert’s report to 
the Contractor. 

GC9.5.2 is deleted in its entirety and replaced with the following: 

9.5.2 If the expert’s report under paragraph 9.5.1.3 determines that the mould does not 
require special handling and precautions in compliance with Environmental Law or does 
not otherwise reasonably present a hazard to the health and safety of persons, the 
Contractor will pay for the cost of the expert’s investigation and report.  If the 
expert’s report under paragraph 9.5.1.3 determines that the mould was caused as the 
result of the acts or omissions of the Contractor or anyone for whom the Contractor is 
responsible, the Contractor shall promptly, at the Contractor’s expense: 

.1 take such steps as are necessary to safely and in compliance with 
Environmental Law remove, transport and dispose of such mould and to 
remediate the Place of the Work to such extent as is required to cause the 
Place of the Work to comply with all applicable Environmental Law; 

.2 make good any damage to the Work, the City’s property and any property 
affected by the mould as provided in paragraph 9.1.3 of GC9.1 – PROTECTION 
OF WORK AND PROPERTY; 
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.3 reimburse the City for all resultant costs and expenses reasonably incurred by 
the City; and 

.4 indemnify the City as required by GC12.1 – INDEMNIFICATION. 

GC9.5.3 is deleted in its entirety and replaced with the following: 

9.5.3 If the City and the Contractor agree, or if the expert’s report under paragraph 9.5.1.3 
concludes, that the presence of mould at the Place of the Work requires special 
handling or precautions under Environmental Law or otherwise presents a hazard to the 
health or safety of persons, and that the Contractor or anyone for whom the 
Contractor is responsible is not responsible for the presence of such mould, the City 
shall promptly at the City’s expense: 

.1 take such steps as are necessary to safely and in compliance with 
Environmental Law remove, transport and dispose of such mould and to 
remediate the Place of the Work to such extent as is required to cause the 
Place of the Work to comply with all applicable Environmental Law; 

.2 reimburse the Contractor for the cost of taking the steps under paragraph 
9.5.1.2 and making good any damage to the Work as provided in paragraph 
9.1.4 of GC9.1 - PROTECTION OF WORK AND PROPERTY; and 

.3 extend the Contract Time for such reasonable time as the Consultant may 
recommend in consultation with the Contractor and the expert referred to in 
paragraph 9.5.1.3 and reimburse the Contractor for reasonable costs incurred 
as a result of the delay. 

GC10.1 TAXES AND DUTIES 

GC10.1.1 is deleted in its entirety and replaced as follows: 

10.1.1 The Contractor shall allow for the payment by the Contractor out of the Contract Price 
of all PST, GST and other federal, provincial and municipal taxes, rates, levies, 
assessments and duties, both refundable and non-refundable, and all deposits, 
(temporary crossings, excavations, etc.).  The Contractor agrees to indemnify and save 
harmless at all times the City from and against all claims which may be made with 
respect thereto. 

GC10.1.2 is amended by revising the first line to read: 

…due to changes in such included taxes, duties and rebates after the time… 

GC10.1.3 is added as follows: 

10.1.3 Where an exemption or recovery of government sales taxes, customs duties or excise 
taxes is applicable to the Contract, the Contractor shall submit for the City's review 
the exemption or recovery application and the supporting invoices of the actual 
quantities of materials incorporated in the Work prior to applying for the rebate.  The 
City will then issue a certificate verifying the application. 

GC10.1.4 is added as follows: 
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10.1.4 Notwithstanding any other provision to the contrary, if the City determines that it is 
necessary to satisfy its obligations under any Applicable Law relating to taxes, the City 
may: 

.1 withhold an amount from a payment made to the Contractor hereunder; and 

.2 pay the withheld amount directly to the competent government authority, 

in which case the amount so withheld and paid by the City to the relevant competent 
government authority shall be deemed to have been paid to the Contractor on the date 
on which the remainder of the payment to which it relates was paid to the Contractor, 
and the Contractor agrees and acknowledges that it shall have no claim against the 
City for such amount withheld and paid to the competent government authority. 

GC10.2 LAWS, NOTICES, PERMITS AND FEES 

GC10.2.2 is deleted in its entirety and replaced as follows: 

10.2.2 The Contractor shall, except as set out below in this GC10.2.2 and unless otherwise 
specified in the Contract Documents, obtain and maintain all permits, licences, and 
certificates and pay all fees required for the performance of the Work, and obtain all 
necessary access and storage rights for areas outside of the Place of the Work 
(including without limitation and by way of example only, parking for its workers, the 
swing arc of any construction crane required for the Work, or storage space for 
materials) but this shall not include any development permit (if applicable) or building 
permit, which have been obtained by the Consultant, paid for by the City, and issued 
to the City; nor shall it include the obligation to obtain easements or other access 
rights over the actual Place of the Work. 

GC10.2.3 deleted in its entirety and replaced as follows: 

10.2.3 The Contractor shall be responsible for the procurement of permits, licences, 
inspections, and certificates, which are necessary for the performance of the Work and 
customarily obtained by contractors in the jurisdiction of the Place of the Work after 
the issuance of the building permit. The Contract Price includes the cost of all permits 
(except building and development permits but including occupancy permits), licences, 
inspections and certificates and their procurement.  The Contractor will arrange for all 
inspections and testing required by such permits.  The Contractor shall provide to the 
Consultant copies of all permits and inspection reports from the various authorities as 
soon as they are received. 

GC10.2.5 is amended by revising the first sentence to read: 

10.2.5 The Contractor shall be responsible to provide reasonable verification that the 
Contract Documents are in compliance… 

GC10.4 WORKERS’ COMPENSATION 

GC10.4 is deleted in its entirety. 

GC10.5 LIVING WAGE 
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GC10.5 is added as follows: 

GC10.5 LIVING WAGE 

 10.5.1 For the purposes of this GC10.5, the following terms shall have the following meanings: 

(a) “Living Wage” means the hourly wage established by the Living Wage Certifier 
from time to time during the Term, which includes: (i) direct wages; and (ii) 
the value of any non-mandatory benefits such as paid sick leave, employer-paid 
Medical Services Plan premiums and extended health benefits; 

(b) “Living Wage Certifier” means the Living Wage for Families Campaign, any 
successor entity, or, in the event the Living Wage for Families Campaign ceases 
to carry on operations, such other living wage certification entity designated 
by the City to the Contractor in writing;  

(c) “Living Wage Employee” means any and all employees of the Contractor and 
all Subcontractors of the Contractor that perform any part of the Work on a 
property owned by or leased to the City, including all streets, sidewalks and 
other public rights of way, for at least one consecutive hour, but excluding 
Students, volunteers and employees of Social Enterprises; 

(d) “Social Enterprise” means a business that: (i) is owned by a non-profit 
organization or community services co-operative; (ii) is directly involved in the 
production and/or selling of goods and services for the combined purpose of 
generating income and achieving social, cultural, and/or environmental aims; 
and (iii) has a defined social and/or environmental mandate. 

(e) “Student” means an individual who is enrolled in a school, college, university 
or other educational institution and is employed by the Contractor or a 
Subcontractor, as the case may be, to obtain practical workplace experience as 
a requirement of or credit for their education; 

10.5.2 Notwithstanding any other provision of any Contract Document but subject to GC 
10.5.3, the Contractor shall pay all Living Wage Employees not less than the Living 
Wage. 

10.5.3  Notwithstanding GC 10.5.2, the Contractor has up to 6 months from the date on which 
any increase in the Living Wage is published by the Living Wage Certifier to increase 
wages for all Living Wage Employees such that all Living Wage Employees continue to 
be paid not less than the Living Wage.   

10.5.4  The Contractor shall ensure that the requirements of GC 10.5.2 apply to all 
Subcontractors.    

10.5.5  A breach by the Contractor of its obligations pursuant to GC 10.5.2 and 10.5.4 shall be 
deemed to constitute a failure by the Contractor to comply with the requirements of 
the Contract to a substantial degree and shall entitle the City to terminate the 
Contract in accordance with GC 7.1.2. 

10.5.6 The Contractor shall maintain up-to-date records and accounts which clearly document 
its satisfaction of the requirements of this GC 10.5 and shall make the same available 
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to the City upon request. The City may request copies of all such records and accounts 
which shall be provided to the City by the Contractor (subject to reimbursement of the 
Contractor’s reasonable copying costs and any other direct costs and expenses, if any) 
at any time prior to the expiry of 365 days after Total Completion of the Work or 
earlier termination of this Agreement. Any records and accounts provided by the 
Contractor in accordance with this Section 10.5.5 shall be treated by the City as 
confidential information. 

10.5.7  The Contractor shall, at the direction of the City, post signs at Places of Work that are 
owned by or leased to the City, including all streets, sidewalks and other public rights 
of way, informing Living Wage Employees of the obligations of the Contractor and 
Subcontractor pursuant to this GC 10.5 and providing contact information to report any 
breaches thereof. The City shall supply the Contractor with all such signs and the 
Contractor shall return all such signs upon completion of the Work or otherwise at the 
request of the City. 

10.5.8 The Contractor shall prepare and submit to the City in a format reasonably acceptable 
to the City before January 31 of each calendar year of the term or, for each partial 
calendar year of the term, within 30 days of the expiry of the term a living wage report 
setting out:  

(a) the number of Living Wage Employees of the Contractor and each 
Subcontractor who were paid a Living Wage pursuant to this Section 3.12 
during the previous calendar year or portion thereof that would not have 
received a Living Wage for substantially similar work but for the obligations of 
the Contractor pursuant to this GC10.5; and  

(b) the total incremental costs incurred by the Contractor, including any amounts 
paid to Subcontractors, in order to fulfill its obligations pursuant to this GC10.5 
to pay a Living Wage to the Living Wage Employees described in GC10.5.8(a).  

GC11.1 INSURANCE 

GC11.1 is deleted in its entirety and replaced as follows: 

GC11.1 GENERAL INSURANCE REQUIREMENTS 

11.1.1 The Contractor and Subcontractors shall be required to file with the City on or prior to 
the date of this Agreement (or at such later time as they become Subcontractors), 
“Certificates of Insurance” in the form required by the City, and where required by the 
City’s Director of Risk Management, certified copies of all insurance policies and 
endorsements evidencing the placement and endorsement of insurance in accordance 
with this GC11.1 and GC11.2.  

11.1.2 The Contractor and Subcontractors shall be required to file evidence of renewal of the 
insurance policies required under this GC11.1 and GC11.2 with the City at least fifteen 
(15) calendar days prior to their expiry. 

11.1.3 In addition to the specific requirements set out below, all policies of insurance shall: 

.1 be endorsed so as to provide for thirty (60) calendar days’ prior notice to the 
City of cancellation; 
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.2 if they are for property insurance (as opposed to liability) insurance, contain a 
waiver of subrogation in favour of the City Insurance Group (as defined below) 
and all employees and agents of the City Insurance Group; 

.3 be issued by a company or companies authorized to issue insurance policies in 
British Columbia; and 

.4 be issued on a policy form acceptable to the City’s Director of Risk 
Management. 

11.1.4 Unless otherwise specified, insurance shall be continuously maintained from a date not 
later than the date hereof, through to the date on which both the Certificate of 
Completion has been issued for the Work and an occupancy permit, if required, has 
been issued for the Place of the Work. 

GC11.2 CONTRACT SECURITY 

GC11.2 is deleted in its entirety and replaced with the following: 

GC 11.2 SPECIFIC INSURANCE COVERAGE 

11.2.1 Without restricting the generality of GC12.1 – INDEMNIFICATION, and despite the limits 
of liability set out in GC12.1 – INDEMNIFICATION, the Contractor and Subcontractors, at 
their expense, shall retain the following types of insurance: 

(a) All-Risk Contractor's Equipment Insurance covering all equipment owned or 
rented by the Contractor and its agents or employees against all risks of loss or 
damage with coverage sufficient to allow for immediate replacement. 

(b) Automobile Liability Insurance to be carried at all times on all licensed 
vehicles owned by or leased to the Contractor, protecting against damages 
arising from bodily injury (including death), and from claims for property 
damage arising from the operations of the Contractor, its agents or employees. 
This insurance shall be for a minimum amount of five million dollars 
($5,000,000) inclusive per accident. 

11.2.2 The City, at its expense, shall retain the following types of insurance: 

(a) Wrap-up liability insurance protecting the City Insurance Group, the 
Contractor, and their respective subcontractors, agents and employees against 
damages arising from personal injury (including death) and claims for property 
damage which may arise out of the operations of the Contractor, its 
Subcontractors, or their respective agents or employees in connection with the 
Work.  The policy shall be maintained continuously throughout the entire term 
of the contract through to the date on which both the Certificate of 
Completion has been issued for the Work and an occupancy permit, in the case 
of completed operations coverage for a further twenty-four (24) months.  

 The insurance shall be for an amount of not less than ten million dollars 
($10,000,000), and shall include a standard form of severability of interests 
and cross-liability clause.  The deductible per occurrence shall not exceed fifty 
thousand dollars ($50,000). 
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(b) Property & Mechanical and Electrical Breakdown Insurance: 

(i) All-risks type of course-of-construction property insurance in the joint 
names of the Contractor and the City Insurance Group, covering the 
Work and all property of every description to be used in the 
performance of the Work.  This insurance shall be primary, and be of 
an amount of not less than the Contract Price. The deductible per 
occurrence shall not exceed fifty thousand dollars ($50,000).    

(ii) Mechanical and electrical breakdown insurance insuring the interests of 
the Contractor and the City Insurance Group for not less than the 
Contract Price. 

The following conditions will apply to the property and mechanical and 
electrical breakdown insurance: 

(iii) The policy shall provide that, in the event of loss or damage, payment 
shall be made to the City.  Loss or damage shall not affect the rights 
and obligations of either party under the Contract. 

(iv) The Contractor shall be entitled to receive from the City, in addition to 
the amount due under the Contract, the amount at which the City’s 
interest in the restoration of the Work has been appraised, such 
amount to be paid as the restoration of the Work proceeds and in 
accordance with the requirements of GC5.3 – APPLICATIONS FOR 
PAYMENT and GC5.4 – PROGRESS PAYMENTS.   In addition the 
Contractor shall be entitled to receive from the payments made by the 
insurer the amount of the Contractor’s interest in the restoration of 
the Work. 

(v) In the event of loss or damage to the Work arising from the work or act 
of the City or another contractor, then the City shall pay the 
Contractor the cost of restoring the Work as the restoration of the 
Work proceeds and in accordance with the requirements of GC5.3 – 
APPLICATIONS FOR PAYMENT and GC5.4 – PROGRESS PAYMENTS. 

11.2.3 Notwithstanding the City’s responsibility for obtaining the insurance set out in 
GC11.2.2, the Contractor shall be responsible for the payment of any deductibles 
under such insurance and will reimburse the City for same. 

GC11.3 CONTRACT SECURITY 

GC11.3 is added as follows: 

GC11.3 CONTRACT SECURITY 

11.3.1 The Contractor shall pay for and deliver to the City, on or prior to the date of this 
Agreement, a performance bond and a labour and material payment bond, which shall 
each be for fifty percent (50%) of the Contract Price and shall include provision for, 
without limitation: 
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1. payment of any Consultant’s and legal expenses incurred by the City in 
determining the extent of the Work executed and Work still to be executed, 
and any additional Work required as a result of the interruption of the Work, 

2. payment of additional expenses caused to the City for watchmen’s services, 
light, heat, power, etc. incurred by the City during the period between the 
Contractor’s default under the Contract and the commencement of a new 
contract, 

3. extended guarantee periods, corrections after final payment, and warranty 
obligations, and 

4. coverage of the faithful performance of all terms and conditions of the 
Contract Documents including all additions and revisions thereto permitted 
under the Contract. 

11.3.2 Such bonds shall be issued by a duly licensed surety company authorized to transact 
the business of a surety in British Columbia and the bonds shall be maintained in good 
standing until the issuance of the Final Certificate for Payment and the expiry of the 
warranty. Subject to the requirements of this GC11.3, the bonds shall be in accordance 
with the latest edition of the CCDC approved bond forms. 

11.3.3 The Contractor will give the City Notice in Writing of any material change in the surety 
within five (5) calendar days of the occurrence.  

GC12.1 INDEMNIFICATION 

GC12.1.1 is deleted in its entirety and replaced as follows: 

12.1.1 The Contractor now indemnifies and shall defend, indemnify and hold harmless the 
City, the Consultant, the project manager and their respective directors, officers, 
employees, agents, consultants or advisors (collectively, the “Indemnitees”) from and 
against all claims, demands, losses, costs, damages, actions, suits or proceedings 
(“Liability”), whether founded in equity or at law including contract, tort or statute 
and howsoever caused, arising from or in any way connected with (A) any wrongful or 
negligent act, error or omission of, or defective goods supplied by, the Contractor, 
Subcontractors, Suppliers or their respective employees or agents when attending the 
Place of the Work or in the performance of the Work, in each case whether or not any 
one or more of the Indemnitees are contributorily negligent, and (B) any claim made 
under the Lien Act by a Subcontractor, or a “subcontractor” as defined in the Lien Act.  
Expressly excluded from this indemnity is any Liability caused solely and directly by the 
wrongful act or negligence of an Indemnitee. 

GC12.1.2 is deleted in its entirety and replaced as follows: 

12.1.2 The obligation of the Contractor to indemnify the Indemnitees shall be limited to the 
greater of the Contract Price or five million dollars ($5,000,000) but in no event shall 
the sum be greater than twenty million dollars ($20,000,000).  However, despite any 
other term of this Contract, in no event will this limitation apply in any way to reduce 
or limit the indemnity or recovery by either party under any insurance policy or bond 
required by the Contract Documents and in no event will this limit apply to the 
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Contractor’s or the City’s obligations to indemnify under GC9.2 – TOXIC AND 
HAZARDOUS SUBSTANCES, GC9.4 CONSTRUCTION SAFETY & WORKSAFE BC RULES, GC9.5 
–MOULD and GC10.3 – PATENT FEES. 

GC12.1.3 is deleted in its entirety and replaced as follows: 

12.1.3 The obligation of the Contractor to indemnify the Indemnitees hereunder shall be 
inclusive of interest and all legal costs. 

GC12.1.4 is deleted in its entirety and replaced as follows: 

12.1.4 The City and the Contractor shall indemnify and hold harmless the other from and 
against all claims, demands, losses, costs, damages, actions, suits, or proceedings 
arising out of their obligations described in GC9.2 – TOXIC AND HAZARDOUS 
SUBSTANCES, GC9.4 CONSTRUCTION SAFETY & WORKSAFE BC RULES, GC9.5 –MOULD 
and GC10.3 – PATENT FEES 

GC12.1.5 is deleted in its entirety. 

GC12.1.6 is deleted in its entirety and replaced as follows: 

12.1.6 In respect of any claim for indemnity or to be held harmless by the City or the 
Contractor, Notice in Writing of such claim shall be given within a reasonable time 
after the facts upon which such claim is based became known; 

GC12.1.7 is added as follows: 

12.1.7 In the event of any Liability being alleged against or claimed from an Indemnitee in 
respect of which an indemnity is required to be provided by the Contractor pursuant to 
GC12.1.1, the following provisions shall apply:  

(a) subject to GC12.1.7(b), GC12.1.7(c) and GC12.1.7(d), where it appears that 
the Indemnitee is or may be entitled to indemnification from the Contractor in 
respect of all (but not part only) of the liability arising out of a claim, such 
person entitled to indemnification may at its sole election and subject to: 

(i) approval by any relevant insurers (without prejudice to GC12.1.7(e); 
and 

(ii) the Contractor providing the Indemnitee with a secured indemnity to 
its reasonable satisfaction against all costs and expenses (including 
legal expenses) that it may incur by reason of such action, 

permit or require the Contractor to dispute the claim on behalf of the 
Indemnitee at the Contractor’s own expense and take conduct of any defence, 
dispute, compromise, or appeal of the claim and of any incidental 
negotiations; provided that the Indemnitee shall give the Contractor (provided 
at the Contractor’s cost) all reasonable cooperation, access and assistance for 
the purposes of considering and resisting such claim; 

(b) with respect to any claim conducted by the Contractor pursuant to GC12.1.7(a) 
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(i) the Contractor shall keep the Indemnitee fully informed and consult 
with it about material elements of the conduct of the claim; 

(ii) the Contractor shall not bring the name of the Indemnitee into 
disrepute; and 

(iii) the Contractor shall not pay or settle such claims without the prior 
consent of the Indemnitee, such consent not to be unreasonably 
withheld or delayed; 

(c) a Indemnitee shall be free to pay or settle any claim on such terms as it thinks 
fit (and without prejudice to its rights and remedies under the Contract 
Documents) if: 

(i) the Contractor is not entitled to, or is not permitted or instructed, 
take conduct of the claim in accordance with GC12.1.7(a); or 

(ii) the Contractor fails to comply in any material respect with the 
provisions of GC12.1.7(e) or GC12.1.7(b); 

(d) the Indemnitee entitled to indemnification pursuant to GC12.1.1shall be free 
at any time to give notice to the Contractor that it is retaining or taking over 
(as the case may be) the conduct of any defence, dispute, compromise or 
appeal of any claim (or of any incidental negotiations) to which GC12.1.7(a) 
applies. On receipt of such notice the Contractor shall promptly take all steps 
necessary to transfer the conduct of such claim to the Indemnitee, and shall 
provide to the Indemnitee all reasonable co-operation, access and assistance 
for the purposes of considering and resisting such claim; and 

(e) the Contractor shall inform the Indemnitee of the requirements of any insurer 
who may have an obligation to provide an indemnity in respect of any liability 
arising under this Agreement and in relation to such the Indemnitee shall issue 
instructions accordingly. 

GC12.2 WAIVER OF CLAIMS 

GC12.2.1 is deleted in its entirety and replaced as follows: 

12.2.1. Waiver of Claims by City:  As of the date of the Final Certificate for Payment, the City 
expressly waives and releases the Contractor from all claims against the Contractor 
including without limitation those that might arise from the negligence or breach of 
Contract by the Contractor except one or more of the following: 

.1 those made in writing prior to the date of the Final Certificate for Payment and 
still unsettled; 

.2 those arising from the provisions of GC12.1 - INDEMNIFICATION or GC12.3 - 
WARRANTY; 

.3 those arising from the provisions of GC9.2 - TOXIC AND HAZARDOUS 
SUBSTANCES, GC9.4 CONSTRUCTION SAFETY & WORKSAFE BC RULES, GC9.5 –
MOULD and GC10.3 – PATENT FEES and those arising from the Contractor 



INVITATION TO TENDER NO. PS20181272 
GENERAL CONTRACTOR FOR CONSTRUCTION OF SMITHE AND RICHARDS PARK 

SCHEDULE 1 (PART D – FORM OF AGREEMENT) 
 

July 27, 2018  Page AGT52 

bringing or introducing any toxic or hazardous substances and materials to the 
Place of the Work after the Contractor commences the Work; and 

.4 those arising from the Contractor’s actions, errors, omissions or negligence 
which result in delays or substantial defects or deficiencies in the Work.  
“Substantial defects or deficiencies” means those defects or deficiencies in the 
Work which affect the Work to such an extent or in such a manner that all or 
any part of the Work is unfit for the purpose intended by the Contract 
Documents.  

GC12.2.2 is deleted in its entirety and replaced as follows: 

12.2.2 Waiver of Claims by Contractor:  As of the date of the Final Certificate for Payment, 
the Contractor expressly waives and releases the City from all claims against the City 
including without limitation those that might arise from the negligence or breach of 
Contract by the City except: 

.1 those made in writing prior to the Contractor’s application for Final Payment 
and still unsettled; and 

.2 those arising from the provisions of GC9.2 - TOXIC AND HAZARDOUS 
SUBSTANCES or GC10.3 - PATENT FEES. 

GC12.2.3 is deleted in its entirety and replaced as follows: 

12.2.3 GC12.2 - WAIVER OF CLAIMS shall take precedence over the provisions of 
paragraph 1.3.1 of GC1.3 - RIGHTS AND REMEDIES. 

GC 12.2.4 is deleted in its entirety and replaced as follows: 

12.2.4 The City waives and releases the Contractor from all claims referred to in paragraph 
12.2.1.4 except claims for which Notice in Writing of claim has been received by the 
Contractor from the City within a period of six (6) years from the date of Substantial 
Performance of the Work. 

GC12.2.5 is deleted in its entirety. 

GC12.2.6 is deleted in its entirety. 

GC12.2.7 is deleted in its entirety. 

GC12.2.8 is deleted in its entirety. 

GC12.2.9 is deleted in its entirety. 

GC12.2.10 is deleted in its entirety. 

GC12.3 WARRANTY 

GC12.3.1 is deleted in its entirety and replaced as follows: 

12.3.1 The Contractor shall perform the Work in a good and workmanlike manner. 
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GC12.3.2 is deleted in its entirety and replaced as follows: 

12.3.2 The Contractor now warrants that the Work (and all Products) will be free from all 
defects arising from faulty construction, manufacturing, installation, materials, 
equipment or workmanship in any part of the Work (or Products) for a period of one (1) 
year commencing on the issuance of the Certificate of Completion for the Work, and 
with respect to any Work or Products warranted by a Subcontractor or Supplier for a 
period of longer than one (1) year after the issuance of the Certificate of Completion, 
the Contractor now warrants that it has fully and effectively assigned such warranty to 
the City and that the City may enforce the same to the same extent and in the same 
manner as if the warranty had been issued directly to the City by that Subcontractor or 
Supplier. 

GC12.3.3 is deleted in its entirety and replaced as follows: 

12.3.3 For the purposes of this GC12.3, the phrase, “defects arising from faulty construction, 
manufacturing, installation, materials, equipment or workmanship in any part of the 
Work (or Products)”  

(a) expressly excludes any and all defects arising from or contributed to by the 
acts or omissions of the Consultant in the design and specification of the Work 
as set out in the Drawings, Specifications, or other written instructions or 
directives issued by the Consultant under this Contract, but only to the extent 
of the Consultant’s defective design or specification, and  

(b) expressly includes all defects or deficiencies that arise even if the Work is 
carried out in a good and workmanlike manner. 

GC12.3.4 is deleted in its entirety and replaced as follows: 

12.3.4 During the warranty period, the Contractor will promptly repair and correct all defects 
at no cost to the City.  If the Contractor fails to repair or correct any defect during the 
warranty period within ten (10) calendar days of written notice of its existence, the 
City may but is not obligated to make the repairs or corrections itself and the actual 
out-of-pocket costs of such repairs or corrections made by the City will be payable by 
the Contractor to the City within seven (7) calendar days of receiving an invoice from 
the City for same.  In the event of an emergency where, in the opinion of the City, 
delay could cause serious loss or damage, or inconvenience to the public, the repairs or 
corrections may be made without prior notice being sent to the Contractor. 

GC12.3.5 is deleted in its entirety and replaced as follows: 

12.3.5 Where, pursuant to GC13.1 - Occupancy, the City commences the use of the Work and 
Products for their intended purposes prior to the issuance of the Certificate of 
Completion for the Work, the warranty period will be deemed to commence from the 
issuance date despite such prior use. 

GC12.3.6 is deleted in its entirety and replaced as follows: 

12.3.6 Issuance of the Certificate of Total Performance of the Work will not extinguish any of 
the Contractor’s obligations under this Contract and the Contractor will remain liable 
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to perform and complete all Work and carry out all obligations required under this 
Contract 

GC13.1 OCCUPANCY 

GC13.1 is added as follows: 

 GC13.1 OCCUPANCY 

13.1.1 The City reserves the right to take possession of and use any completed or partially 
completed portion of the Work, regardless of the time of completion of the Work, 
providing it does not interfere with the Contractor's Work, as determined by the 
Consultant. 

13.1.2 Such taking possession or use of such Work or part thereof as described in GC13.1.1 
shall not be construed as final acceptance of the Work or any part thereof, or an 
acknowledgement of fulfillment of the Contract. 

END OF SUPPLEMENTARY GENERAL CONDITIONS 
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SCHEDULE 2 
LIST OF SPECIFICATIONS AND DRAWINGS 

The following is the list of Specifications and Drawings referred to in Article A-3: 

[To be added.] 

All are incorporated by reference in the form made available by the City during the ITT. 
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SCHEDULE 3 
SCHEDULE OF PRICES 

[When the Contract is finalized, this Schedule will be based on the breakdown of the tendered 
price in relation to the particular Work for which the Contract is awarded, as provided in the 
successful Tenderer’s Form of Tender.]   
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SCHEDULE 4 
SUBCONTRACTORS AND SUPPLIERS 

The following are Subcontractors that the Contractor will use for the Work: 
 

Subcontractor Address Division/Section Of Work 

[To be completed, based on 

Tender] 

  

   

   

   

   

   

   

 

The following are Suppliers that the Contractor will use for the Work: 
 

 

Supplier Manufacturer Address Item 

[To be completed, based 

on Tender] 
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SCHEDULE 5 
PROJECT SCHEDULE 

[Insert the construction schedule provided in response to the Notice of Award, as accepted by the 
City.] 
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SCHEDULE 6 
PERFORMANCE AND LABOUR AND MATERIAL PAYMENT BONDS 

[Attach copies of performance bond and labour and material payment bond 
provided after contract award.] 

(see attached) 
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SCHEDULE 7 
INSURANCE CERTIFICATES 

[Attach copies of insurance certificates for the project provided after Contract award.] 

(see attached) 



CITY PRE-CONTRACT HAZARD ASSESSMENT FORM 

Contract Title: CONSTRUCTION OF SMITHE AND RICHARDS PARK

Project Manager (City employee): Joe McLeod

Contract Name and No. (if known): 

PURPOSE 

This document shall be completed by the City’s designated project manager, who shall list all the 
known worksite hazards and all the existing work process hazards associated with the upcoming 
contract. The completed document shall then be provided to all potential contractors, as part of the 
tender package, so the project can be bid appropriately based on the known worksite hazards. 

DEFINITIONS 

“Project Manager” means the City employee designated to be the liaison with the contractor for the 
purpose of managing, overseeing, coordinating or in any other way administering the contract. 

INSTRUCTIONS FOR COMPLETION 

The document must be completed in full. Choices for each entry are: 

Yes (Y) the known worksite hazard or existing work process hazard does exist 

No (N) the known worksite hazard or existing work process hazard does not exist*, or, 
a third party (environmental consultant) will address the issue (usually for a 
hazardous materials assessment) 

* based on reasonable estimation from all input by persons with expertise or relevant knowledge and
understanding

Not Applicable (NA) the worksite hazard or existing work process is not applicable for this contract 
type 

INFORMATION FROM HAZARDOUS MATERIALS ASSESSMENTS PROVIDED BY A THIRD PARTY 

A hazardous materials assessment may be completed prior to the Project Manager completing the 
City’s List of Known Workplace Hazards. Any such assessment should be referenced by the Project 
Manager in this document and provided with the tender package.  Hazardous materials may include 
asbestos, lead, crystalline silica, ammonia, PCBs, CFCs, moulds, mercury, ozone depleting substances 
(ODSs), radioactive substances. 

ASSISTANCE IN COMPLETING THIS DOCUMENT 

If you have questions while completing this document, or are unsure if the listed hazards apply, please 
seek assistance from Health and Safety (604.871.6078 or healthandsafety@vancouver.ca). 
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Hazard or Issue Project Manager 

Yes (Y), No (N) 
or Not 
Applicable (NA) 

1. Asbestos-containing Materials.  Disturbance or penetrations of flooring, walls,
ceiling tiles, pipe lagging, ac pipe, transite siding, particularly in older
facilities; e.g., furniture/fixture installation, carpeting/flooring services and
boiler repair/tune-up services

(a) Asbestos containing materials (ACM) will be encountered Y N NA 

(b) A hazardous materials assessment for asbestos is provided in the tender
package

Y N NA 

(c) A hazardous materials assessment for asbestos is the responsibility of the
contractor

Y N NA 

2. Lead-containing Materials.  Disturbance of lead-based paint, particularly in
older facilities. Also present in certain electrical circuitry and metal alloys;
e.g., overhead bridge crane maintenance/repair, high-voltage cable splicing
services, boiler repair/tune-up services, fixture installation services, and
chiller maintenance/repair services

(a) Inorganic lead-containing materials may be encountered Y N NA 

(b) A hazardous materials assessment for lead is provided in the tender
package

Y N NA 

(c) A hazardous materials assessment for lead is the responsibility of the
contractor

Y N NA 

3. Other hazardous materials.  May include ammonia, pcb’s, cfc’s, moulds,
mercury, ozone depleting substances (ods), radioactive substances, sewage,
unknown contaminated materials, other (list other here)

All contamination has been addressed and the Park Board (City of Vancouver)
has obtained a Certificate of Compliance from the Province

(a) A hazardous materials assessment for ammonia is provided in the tender
package

Y N NA 

(b) a hazardous materials assessment for (list the specific hazardous
material) will be provided in the tender package;

Y N NA 

(c) a hazardous materials assessment for (list the specific hazardous
materials) will be the contractors responsibility Y N NA 

4. Confined Spaces.  Working in vaults, chambers, pits, tanks, etc.; e.g.,
construction, inspection and testing services, water/fuel storage tank clean-
out services, and utility corrosion inspection services:

(a) a hazard assessment (for entry and inspection only) from the City of
Vancouver is provided in the tender package;

Y N NA 

(b) the City of Vancouver shall provide procedures to isolate adjacent
piping, or to lock out equipment (complicated systems only);

Y N NA 

(c) the contractor shall be responsible for isolation and lockout procedures. Y N NA 
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Hazard or Issue Project Manager 

Yes (Y), No (N) 
or Not 
Applicable (NA) 

5. Lock Out.  Industrial equipment maintenance, power machinery repair
services, pump maintenance/repair services, mechanical refrigeration systems,
elevator repair, overhead bridge crane maintenance/repair services, cathodic
protection services, hydraulic test systems repair/service, and air compressor
rebuilding services:

(a) lockout will be required to isolate or prevent the unexpected release of
energy (electrical, mechanical, hydraulic, chemical, thermal, kinetic,
gravitational, pneumatic);

Y N NA 

(b) work will be performed on or near energized equipment, lines, or circuits Y N NA 

If yes to (a) or (b) describe: 

Contractor will be required to work proximate to charged lines along the lane 
corridor.

6. Fall Protection.  Tree pruning, window and ledge cleaning, window
replacement, overhead bridge crane maintenance/repair services, roll-up door
replacement, tent installation, awning/canopy installation, overhead air
exchange installation, construction inspection and testing services

(a) Workers will be exposed to a potential fall in excess of 3 m (10 feet), or
to a fall of less than 3 m which would likely result in a serious injury (ex.
impalement on rebar)

Y N NA 

(b) Scaffolding or ladders will be required to be secured to a building or
structure Y N NA 

7. Overhead and Underground Utilities.  Tree pruning services, tree removal,
utility relocation or replacement, underground utility identification (digging
with powered equipment), concrete sawing services, pole painting

(a) There will be electrical hazards associated with overhead power lines
such as limits of approach and contact

Y N NA 

(b) Necessary assurances (in writing) have (or will be) obtained by the City,
through the utility company, for any work where minimum limits of
approach cannot be maintained (provide documentation and review at
pre job meeting with the successful contractor candidate)

Y N NA 

(c) Necessary assurances must be obtained (in writing) by the successful
contractor, through the utility company, for any work where minimum
limits of approach will not be able to be maintained

Y N NA 

(d) Underground or hidden utilities are located on the job site and any
excavation or drilling work in proximity to an underground utility service
must be undertaken in conformity with the requirements of the owner of
that utility service

Y N NA 
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Hazard or Issue Project Manager 

Yes (Y), No (N) 
or Not 
Applicable (NA) 

If yes to (c), and the specific physical locations where minimum limits of approach 
will not be able to be maintained are known, how will this information be provided 
to the contractor? 

This is for the contractor to determine based on experience working in the City of 
Vancouver.

8. Construction, Excavation, Shoring and Demolition

(a) As “prime contractor”, the City of Vancouver project manager will
submit the Notice of Project

Y N NA 

(b) Workers will be required to enter an excavation over 1.2m (4 ft) in depth Y N NA 

9. Chemicals, Solvents, Fumes, Vapours, And/Or Dusts (existing work processes
or known worksite hazard only) – ice rinks, swimming pools, cleaning solvents,
adhesives, paints, coatings, binders; e.g., storage tank clean-out services,
countertop installation (epoxies), and flooring

(a) The worksite has chemicals solvents, fumes, vapours or dusts that may
affect the contractor Y N NA 

(b) Material Safety Data Sheets for chemicals currently in use at the worksite
will be available, on request, to the contractor

Y N NA 

If yes to (a), list the work processes and/or chemicals in use: 

10. Noise (existing work processes only)

Employees will be exposed to noise levels above 85dbA Y N NA 

OTHER HAZARDS (NOT IDENTIFIED ABOVE) 

(a) Traffic: This is a high traffic downtown site and the contractor will be expected to operate with
care to protect themselves as well as the public.

(b) Hyperdermic Needles: All Vancouver Park sites are subject to additional precautionary measures
to ensure staff and contractors are not impacted by used needles not disposed of properly that
may be encountered on site.

(c) Residual Underground Utilities or Infrastructure: This site previously had other buildings on it,
however the Park Board only took possession of this site when only one small building was
remaining and Park Board controlled the demolition of this building. There may be residual
infrastructure in the ground that the Park Board and City of Vancouver are not aware of.
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KNOWN WORKPLACE HAZARDS LIST COMPLETED BY 

Project Manager Name (print): Joe McLeod 

Project Manager Signature:  Date: July 23, 2018 

Title: Landscape Architect – Project Manager Phone: 604-257-8474 
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Ministry of Environment Land Remediation Section Mailing Address: Telephone: 250 387-4441 

and Climate Change Strategy Environmental Emergencies and Land Remediation Branch 

Environmental Protection Division 

PO Box 9342 Stn Prov Govt 

Victoria BC  V8W 9M1 

Website: www.gov.bc.ca/env  

REGISTERED MAIL 
File: 26250-20/6515 

Site ID: 6515 

Date: July 16, 2018 

Christiaan  Iacoe 

City of Vancouver 

453 West 12th Avenue   

Vancouver, BC V5Y 1V4 

Christian.Iacoe@Vancouver.ca 

Dear Christiaan Iacoe: 

Re: Certificate of Compliance - 860 Richards Street, Vancouver, British 

Columbia 

Please find enclosed a Certificate of Compliance respecting the site referenced above. 

In addition to the conditions set out in Schedule B of the Certificate of Compliance, please be 

advised of the following: 

1. Information about the site will be included in the Site Registry established under the

Environmental Management Act.

2. The provisions of this Certificate of Compliance are without prejudice to the right of the Director

to make orders or impose requirements as the Director may deem necessary in accordance with

applicable laws. Nothing in this Certificate of Compliance will in any way restrict or impair the

Director’s power in this regard.

3. A qualified environmental consultant should be available to identify, characterize and

appropriately manage:

(a) any environmental media that may be contaminated, or

(b) soil which may exceed the standards triggering a Contaminated Soil Relocation Agreement

set out in section 40 of the Contaminated Sites Regulation

and may be encountered during any future subsurface work at the site. 
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4. Groundwater at the site meets the applicable Contaminated Sites Regulation “no specified water 

use” standards for non-aqueous phase liquids, VHw6-10 and/or EPHw10-19 . Please note that future 

site development (dewatering, perimeter drainage systems, sumps, etc. associated with future 

buildings, etc.) may create preferential pathways for groundwater. In this event, further assessment 

and remediation of groundwater may be warranted. 

5. Groundwater wells that are no longer required must be properly decommissioned in accordance 

with the Water Sustainability Act’s Groundwater Protection Regulation. 

 

6. Please note that future site development may create preferential pathways for vapour. In this event, 

further assessment and remediation of vapour may be warranted. 

7. Please note that the attached Certificate of Compliance does not address obligations of employers 

regarding worker health and safety under the Workers Compensation Act and Occupational Health 

and Safety Regulation. Development of site-specific work procedures in accordance with Workers’ 

Compensation Board regulations may be warranted. Please direct related questions to Worksafe 

BC. 

 

Issuance of this Certificate of Compliance is a decision that may be appealed under Part 8 of the 

Environmental Management Act. 

 

If you require clarification of any aspect of this Certificate of Compliance, please contact the 

undersigned at 604-582-5308 (toll free via Enquiry BC at 1-800-663-7867) or 

Heather.Osachoff@gov.bc.ca. 

 

Yours truly, 

 

 
Heather Osachoff, PhD, RPBio 

Senior Risk Assessment Officer 

 

Enclosure 

 

cc:  

 

Duncan Macdonald, Approved Professional, Pottinger Gaherty 

1500 - 1185 West Georgia Street, Vancouver, BC V6E 4E6 (BY EMAIL) 

dmacdonald@pggroup.com  

 

CSAP Society (Anna Popova) 

613-744 West Hastings Street, Vancouver, BC V6C 1A5 (BY EMAIL) 

apopova@csapsociety.bc.ca  
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 July 16, 2018 _____________________________________  

Date Issued Heather Osachoff 

 For Director, Environmental Management Act 

 

 

Site Identification Number 6515 1 of 6 

Version 9.0 R 

 

 

 

 

 

CERTIFICATE OF COMPLIANCE 
(Pursuant to Section 53 of the Environmental Management Act) 

 

THIS IS TO CERTIFY that as of the date indicated below, the site identified in Schedule A of 

this Certificate of Compliance has been satisfactorily remediated to meet the applicable 

Contaminated Sites Regulation remediation standards and criteria. 

 

This Certificate of Compliance is qualified by the requirements and conditions specified in 

Schedule B. 

 

The substances for which remediation has been satisfactorily completed and for which this 

Certificate of Compliance is valid are listed in Schedule C. 

 

I have issued this Certificate of Compliance based on a review of relevant information including 

the documents listed in Schedule D. I, however, make no representation or warranty as to the 

accuracy or completeness of that information. 

 

A Director may rescind this Certificate of Compliance if requirements and conditions imposed in 

the Certificate of Compliance are not complied with or any fees payable under Part 4 of the Act 

or regulations are outstanding.  

  

This Certificate of Compliance should not be construed as an assurance that there are no hazards 

present at the site. 
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 For Director, Environmental Management Act 

 

 

Site Identification Number 6515 2 of 6 

Version 9.0 R 

Schedule A 

 

The site covered by this Certificate of Compliance is located at 860 Richards Street, Vancouver, 

British Columbia which is more particularly known and described as: 

 

LOT A BLOCK 65 LOT 541 GROUP 1 NEW WESTMINSTER DISTRICT PLAN 

EPP37124   

PID: 029-0379-989 

 

The approximate centre of the site using the NAD (North American Datum) 1983 convention is: 

 

Latitude: 49° 16' 45.5"  

Longitude: 123° 7' 7.1"   
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Site Plan, Vancouver, BC 

 

Location Map, Vancouver, BC 
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Version 9.0 R 

 

Schedule B 

 

Requirements and Conditions 
 

1. Any changes in land, vapour, or water uses must be promptly identified by the 

responsible persons in a written submission to the Director. An application for an 

amendment or new Certificate of Compliance may be necessary. The uses to which this 

condition applies are described in Schedule C and in the site investigation documents 

listed in Schedule D. 

 

The documents listed in Schedule D indicate that vapour attenuation factors were applied 

to meet Contaminated Sites Regulation numerical standards at and adjacent to the site. 

These vapour attenuation factors were selected based on assumptions about the 

structures, locations and depths of buildings existing or expected at and adjacent to the 

site. These assumptions include the following:  

 

(a) Any current or future building(s) erected onsite or on adjacent offsite properties must 

have a concrete floor slab on the lowest level.   

 

Any inconsistencies that arise between the structures, locations and depths of proposed or 

constructed buildings at or adjacent to the site and the range of structures, locations and 

depths of buildings assumed in the selection of vapour attenuation factors in the 

documents listed in Schedule D must be promptly identified by the responsible persons in 

a written submission to the Director. An application for an amendment or new Certificate 

of Compliance may be necessary. 
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Schedule C 

 

Substances and Uses 

 

Substances remediated in soil for urban park land soil use: 

 

To meet numerical remediation standards:  

 

 Naphthalene (CAS 91-20-3), and 

 LEPHs (CAS NA) 
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Schedule D 

 

Documents 
 

 Summary of Site Condition, prepared by Duncan Macdonald / PGL Environmental, dated 

01 Jun 2018; 

 Confirmation of Remediation, prepared by PGL Environmental, dated 01 May 2018; 

 Stage 2 Preliminary and Detailed Site Investigation, prepared by PGL Environmental, 

dated 01 Nov 2017; and 

 Stage 1 Preliminary Site Investigation, prepared by PGL Environmental, dated 01 Nov 

2017. 
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SCHEDULE 9 
CONTRACTOR PRE-CONTRACT HAZARD ASSESSMENT FORM 

[Completed form to be attached to the finalized agreement.] 

CONTRACT TITLE ____________________________________________________ 

PROJECT MANAGER (CITY EMPLOYEE) ____________________________________ 

CONTRACTOR REPRESENTATIVE ________________________________________ 

CONTRACT NAME & # ________________________________________________ 

Purpose 

This document shall be completed by the contractor awarded the contract, who shall identify all the 
known and potential work process hazards associated with the contract. The contractor, who is 
responsible for all identified actions, shall provide a completed Contractors Pre-Work Hazard 
Identification (CHI) document to the Project Manager (City employee) for review and consultation 
before the contract work begins. 

Reference Material 

In order to complete this document, the contractor should reference a completed copy of the List of 
Known Workplace Hazards, initially provided with the tender package. The contractor is also 
responsible to reference any Hazardous Materials Assessments, provided by the City with the tender 
package, and possibly referenced in the List of Known Workplace Hazards document. 

Instructions for Completion 

The document must be completed in full. Choices for each entry are: 

Y – Yes – this work process or worksite hazard will exist for this contract and are the responsibility of 
the contractor 

N – No – Even though the work process or worksite hazard will exist, it will not be the responsibility of 
the contractor 

NA – Not Applicable - the work process or worksite hazard is not applicable for this contract 

TBD - a third party (environmental consultant) will address the issue (primarily for a hazardous 
materials assessment) 

Each grouping of safety hazards or issues in this document (bold text, capitalized) may list some 
examples of work tasks where this hazard may be encountered. These examples are not conclusive; 
there may be other examples of work tasks that create this hazard or issue. 
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Documentation and Training Requirements 

During the contract term, the contractor may be requested by the City of Vancouver, and shall provide 

documented evidence for items identified with a (D) in this document. 

The summary table at the end of the document provides all potentially required documentation, and if 

applicable, the WCB OHS Regulation reference. 

For any identified hazard marked with a (T), the contractor is responsible to train their employees. 

 

HAZARDOUS MATERIALS 

The contractor is responsible for providing additional information on hazardous materials which may be 
encountered as part of the work process, yet not identified in the List of Known Workplace Hazards. 

 

HAZARD OR ISSUE 

C
on

tr
ac

to
r 

C
on

fi
rm

at
io

n
  

1. ASBESTOS-CONTAINING MATERIALS - disturbance or penetrations of flooring, walls, 
ceiling tiles, pipe lagging, ac pipe, transite siding, particularly in older facilities; 
e.g., furniture/fixture installation, carpeting/flooring services, and boiler 
repair/tune-up services. 

Yes (Y) No 
(N) Not 

Applicable 
(NA) or To 

Be 
Determined 

(TBD) 

a) We have reviewed the hazardous materials assessment for asbestos provided by the 
City of Vancouver (or third party) in the tender package 

Y   N   NA 
TBD 

b) We will provide a written hazardous materials assessment for asbestos 
Y   N   NA 

TBD 

c) We have a written Asbestos Program (D) Y   N   NA 

d) As Prime Contractor, we will submit a Notice of Project Asbestos(NOP-A) to 
WorksafeBC at least 24 hours in advance of the project startup 

Y   N   NA 
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2. LEAD-CONTAINING MATERIALS - disturbance of lead-based paint, particularly in 
older facilities. Also present in certain electrical circuitry and metal alloys; .e.g., 
overhead bridge crane maintenance/repair, high-voltage cable splicing services, 
boiler repair/tune-up services, fixture installation services, and chiller 
maintenance/repair services. 

Yes (Y) No 
(N) or Not 
Applicable 

(NA) 

a) We have reviewed the hazardous materials assessment for lead provided by the City 
of Vancouver (or third party) in the tender package 

Y   N   NA 
TBD 

b) We will provide a written hazardous materials assessment for lead 
Y   N   NA 

TBD 

c) We have a written exposure control program for Lead (D) Y   N   NA 

 

3. OTHER HAZARDOUS MATERIALS - may include PCBs, CFCs, molds, mercury, ozone 
depleting substances (ODS), radioactive substances, sewage and unidentified 
contaminated hazardous materials, other: (list other here) _______________________ 

Yes (Y) No 
(N) or Not 
Applicable 

(NA) 

a) We have reviewed the hazardous materials assessment for (insert hazardous material 
type here) provided by the City of Vancouver, or a third party, in the tender package  

Y   N   NA 
TBD 

b) We have reviewed the hazardous materials assessment for (insert hazardous material 
type here) provided by the City of Vancouver, or a third party, in the tender package 

Y   N   NA 
TBD 

c) We will provide a hazardous materials assessment for (insert hazardous material type 
here) 

Y   N   NA 
TBD 

d) We will provide a hazardous materials assessment for (insert hazardous material type 
here) 

Y   N   NA 
TBD 

 

4. CONFINED SPACES - working in vaults, chambers, pits, tanks, etc.; e.g., 
construction, inspection and testing services, water/fuel storage tank clean-out 
services, and utility corrosion inspection services. 

Yes (Y) No 
(N) or Not 
Applicable 

(NA) 

a) We have reviewed the confined space hazard assessment provided by the City of 
Vancouver in the tender package 

Y   N   NA 
TBD 

b) We have a written confined space entry program (D) Y   N   NA 

c) Our employees have received confined space training (T) Y   N   NA 

d) We shall complete a confined space hazard assessment specific to the work to be 

performed (D) 
Y   N   NA 

e) We shall develop site specific written safe operating procedures (including evacuation 

and rescue components) prior to starting work (D) 
Y   N   NA 
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f) We shall identify and record isolation points (D)  Y   N   NA 

g) We will develop alternate procedures (as per WCB OHS Regulation # 9.22) to be used 

to isolate adjacent piping containing harmful substances (D) 
Y   N   NA 

h) We will provide for the services of rescue persons Y   N   NA 

If yes to g), provide brief description: 

________________________________________________________________________________________

________________________________________________________________________________________ 

5. LOCK OUT - industrial equipment maintenance, power machinery repair services, 
pump maintenance/repair services, mechanical refrigeration systems, elevator repair, 
overhead bridge crane maintenance/repair services, cathodic protection services, 
hydraulic test systems repair/service, and air compressor rebuilding services. 

Yes (Y) No 
(N) or Not 
Applicable 

(NA) 

a) We will be required to lock out in order to isolate or prevent the unexpected release 
of energy (electrical, mechanical, hydraulic, chemical, thermal, kinetic, 
gravitational, pneumatic) 

Y   N   NA 

b) We will perform work on, or near, energized equipment, lines or circuits Y   N   NA 

Note: If yes to a) or b) above, no work may be performed until reviewed by City of Vancouver project 
manager or project manager designate. 
If yes to a) or b) describe: 

________________________________________________________________________________________

________________________________________________________________________________________ 

 

6A. FALL PROTECTION - tree pruning, window and ledge cleaning, window replacement, 
overhead bridge crane maintenance/repair services, roll-up door replacement, tent 
installation, awning/canopy installation, overhead air exchange installation, 
construction inspection and testing services. 

Yes (Y) No 
(N) or Not 
Applicable 

(NA) 

a) Our employees will be exposed to a potential fall in excess of 3 m (10 feet), or to a 
fall of less than 3 m which would likely result in a serious injury (ex. impalement on 
rebar) 

Y   N   NA 

b) We will produce a written Fall Protection Plan for work that will occur more than 25 
feet above grade, or, if written procedures (control zone) are to be used as the means 

of fall protection (D) 
Y   N   NA 

c) Our employees who will be required to use fall protection have received training (T) Y   N   NA 

If yes to a), describe: 

________________________________________________________________________________________

________________________________________________________________________________________ 
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6B. SCAFFOLDING AND LADDERS - window replacement or cleaning, tree pruning, roll-up 
door replacement, tent installation, and awning/canopy installation. 

Yes (Y) No 
(N) or Not 
Applicable 

(NA) 

a) Our employees will use scaffolding or ladders for access to the work Y   N   NA 

b) The scaffolding or ladders will be exposed to wet and/or slippery conditions Y   N   NA 

c) We will ensure scaffolding or ladders are secured before accessing the worksite Y   N   NA 

d) Scaffolding will be erected and dismantled only by qualified workers Y   N   NA 

 

7. OVERHEAD POWER LINES AND UNDERGROUND UTILITIES - tree pruning services, 
tree removal, utility relocation or replacement, underground utility identification 
services, concrete sawing services, pole painting 

Yes (Y) No 
(N) or Not 
Applicable 

(NA) 

a) There are electrical hazards associated with overhead power lines such as limits of 
approach and contact 

Y   N   NA 

b) We will obtain necessary assurances, in writing, through the utility company, for any 
work where minimum limits of approach cannot be maintained 

Y   N   NA 

c) Underground or hidden utilities may be on the job site and we shall contact the 
Project Manager and BC OneCall at least four business days prior to the start of any 
excavation work 

Y   N   NA 

d) In the event of an inadvertent utility strike, we will have a written procedure for 

immediate notification of both the utility company and WorkSafeBC (D) 
Y   N   NA 

 

8. CONSTRUCTION, EXCAVATION, SHORING AND DEMOLITION 

Yes (Y) No 
(N) or Not 
Applicable 

(NA) 

a) As Prime Contractor, we will submit a Notice of Project (NOP) to WorksafeBC at least 
24 hours in advance of the project startup date 

Y   N   NA 

b) Workers may be required to enter an excavation over 1.2m (4 ft) in depth Y   N   NA 

c) We will develop site specific written safe operating procedures, including evacuation 

and rescue components, prior to starting any excavation work (D) 
Y   N   NA 

d) Shoring will be installed in accordance with Part 20 of the WorkSafeBC OH&S 
Regulation 

Y   N   NA 

e) We will provide safe means of entry and exit for excavations Y   N   NA 

f) We will provide for the services of rescue persons and equipment (excavation rescue) Y   N   NA 
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g) We will develop a demolition/salvage plan (D) Y   N   NA 

h) We will evaluate the demolition materials for reuse or recycling Y   N   NA 

i) We will protect passers-by from potential hazards Y   N   NA 

 

9. CHEMICALS, SOLVENTS, FUMES, VAPORS, AND DUSTS - cleaning solvents, adhesives, 
paints, coatings, binders; e.g., storage tank clean-out services, countertop 
installation (epoxies), and flooring 

Yes (Y) No 
(N) or Not 
Applicable 

(NA) 

a) We will complete a hazard assessment for chemicals we will use in our work, and if 
chemicals already exist at the workplace, our assessment will identify possible results 
of any reactions between our chemicals and those of the Citys operations 

Y   N   NA 

 

10. NOISE AND VIBRATION - includes installations and heavy equipment operation. Noise 
examples for 85 – 90 dbA (at noise source) include forklift, smoke alarm, table saw. 
Whole body vibration examples include truck or equipment operator and jackhammer 
operation 

Yes (Y) No 
(N)  or Not 
Applicable 

(NA) 

a) Our employees will be exposed to noise levels above 85dbA Y   N   NA 

b) We have a written hearing conservation program (D) Y   N   NA 

c) Our employees will be exposed to excessive levels of whole body vibration (WBV)  Y   N   NA 

 

11. OCCUPATIONAL HEALTH AND SAFETY PROGRAM 

Yes (Y) No 
(N) or Not 
Applicable 

(NA) 

a) We have a written Safety Program (D) Y   N   NA 

b) We will make regular inspections of all workplaces Y   N   NA 

c) We will immediately investigate any reported unsafe conditions and correct as 
required 

Y   N   NA 

d) We will investigate all incidents and provide written incident reports to the Project 
Manager 

Y   N   NA 

e) We will develop a written plan (D) identifying how risk to the public and workers will 
be minimized (may include the use of barriers and safe entry/exit points from the 
worksite) 

Y   N   NA 
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12. FIRST AID 

Yes (Y) No 
(N) or Not 
Applicable 

(NA) 

a) First aid equipment, supplies, facilities and services will be readily accessible during 
working hours 

Y   N   NA 

b) We will complete a first aid assessment (D) Y   N   NA 

c) We will post site drawings and signs indicating the location of, and how to summon, 
first aid 

Y   N   NA 

d) We will develop an effective means of communication between the first aid attendant 
and the work areas 

Y   N   NA 

 

13. FIRE PROTECTION - solvents, fuels, soldering, torch cutting, or heating devices; e.g., 
gasoline and diesel fuel delivery services, flooring services, fire suppression service, 
and water pipe repair services 

Yes (Y) No 
(N) or Not 
Applicable 

(NA) 

a) We will weld, solder, or cut with a torch Y   N   NA 

b) We will use or store flammable/combustible liquids Y   N   NA 

c) We will use temporary heating devices Y   N   NA 

d) We will provide water and/or fire extinguishers on the job site Y   N   NA 

 

14. PERSONAL PROTECTIVE EQUIPMENT (PPE) 

Yes (Y) No 
(N) or Not 
Applicable 

(NA) 

a) We will ensure our workers have appropriate personal protective clothing and 
equipment (e.g., safety footwear, hi-vis vests, hardhats, eye protection, face 
protection, hearing protection, chemical gloves/clothing) 

Y   N   NA 

b) We have a written PPE program (D) Y   N   NA 

 

15. RESPIRATORY PROTECTION 

Yes (Y) No 
(N) or Not 
Applicable 

(NA) 

a) The work will involve materials or processes requiring respiratory protection Y   N   NA 
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b) We have a written respiratory protection program (D) Y   N   NA 

 

16. TOOLS MACHINERY AND EQUIPMENT 

Yes (Y) No 
(N) or Not 
Applicable 

(NA) 

a) We will use powder-actuated tools. Y   N   NA 

b) Our employees who operate equipment have been trained and are qualified in use of 

that equipment. (T) 
Y   N   NA 

If yes to a), describe: 

________________________________________________________________________________________ 

 

17. CRANES, FORKLIFTS, AND MANLIFTS - heavy or oversized goods delivery, tree 
pruning, overhead bridge crane maintenance/repair, and roll-up door replacement. 

Yes (Y) No 
(N) or Not 
Applicable 

(NA) 

a) We will use a crane, forklift, manlift or other lifting equipment Y   N   NA 

b) Our lifting and rigging equipment is certified where applicable, and inspected on a 
regular basis 

Y   N   NA 

c) Our operators shall have a valid operators certificate (mobile crane or tower crane) or 

have received training (boom lift, scissor lift or forklift) (T) 
Y   N   NA 

d) Only lifting attachments approved for use by the forklift manufacturer will be used  Y   N   NA 

 

18. RIGGING 

Yes (Y) No 
(N) or Not 
Applicable 

(NA) 

a) We will lift or sling loads overhead Y   N   NA 

b) We will inspect ropes, hooks and slings before use on each shift Y   N   NA 
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19. MOTOR VEHICLES AND HEAVY EQUIPMENT - goods delivery, personnel transportation 
services, trailer relocation services, oil/water pumpout and recycling services, 
asphalt grinding and asphalt sealing services,  weed/brush abatement and mowing 
services, landscape hydroseed services, tree stump grinding, and concrete sawing 
and removal 

Yes (Y) No 
(N) or Not 
Applicable 

(NA) 

a) We will use  motor vehicles or heavy equipment at the work location  Y   N   NA 

b) All operators have a valid provincial driver's license Y   N   NA 

c) We will inspect vehicles, including safety features (e.g., ROPS) Y   N   NA 

 

20. TRAFFIC CONTROL 

Yes (Y) No 
(N) or Not 
Applicable 

(NA) 

a) There will be uncontrolled movement of vehicular traffic at the worksite Y   N   NA 

b) We will develop a written traffic control plan (D) Y   N   NA 

c) We will put in place any required traffic control devices Y   N   NA 

d) The traffic control devices conform to the Ministry of Transportation and 
Infrastructure (MoTI) “Traffic Control Manual for Work on Roadways” 

Y   N   NA 

e) We will provide Traffic Control Persons (TCP’s) as required by law Y   N   NA 

 

21. CRYSTALLINE SILICA DUST 

Yes (Y) No 
(N) or Not 
Applicable 

(NA) 

a) Our work will involve jackhammering, rotohammering, drilling, grinding or other 
disturbance of concrete or stone, creating potential exposure to silica dust 

Y   N   NA 

 

22. Additional Concerns 

Yes (Y) No 
(N) or Not 
Applicable 

(NA) 

We foresee additional health and safety concerns associated with the work Y   N   NA 

If yes, describe: 

a) _____________________________________________________________________________________ 
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b) _____________________________________________________________________________________ 

c) _____________________________________________________________________________________ 

d) _____________________________________________________________________________________ 

e) _____________________________________________________________________________________ 

f) _____________________________________________________________________________________ 

 

Describe the control measures each of the concerns listed above: 

a) _____________________________________________________________________________________ 

b) _____________________________________________________________________________________ 

c) _____________________________________________________________________________________ 

d) _____________________________________________________________________________________ 

e) _____________________________________________________________________________________ 

f) _____________________________________________________________________________________ 

 

PRE CONTRACT HAZARD ASSESSMENT COMPLETED BY 

Contractor’s Representative Name (print): 

 

Contractor's Representative Signature: 

 

Date: 

Title: 

 

Phone: 

 

CONTRACTOR'S DESIGNATE RESPONSIBLE FOR ONSITE SAFETY 

Name (print): 

 

Title: 

 

Phone: 
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SUMMARY OF DOCUMENTATION (D) TO BE PROVIDED BY THE CONTRACTOR upon request 
by the City of Vancouver  

(documentation required as per Workers Compensation Board Occupational Health and 
Safety (WCB OHS) Regulation, the Workers’ Compensation Act (WCA) or the City of 
Vancouver) 

Yes (Y) or 
Not 

Applicable 
(NA) 

a) Safety Program (WCB OHS Regulation Parts 3.1-3.3)  

b) Asbestos Exposure Control Plan (WCB OHS Regulation Part 6.3)  

c) Lead (Pb) Exposure Control Plan (WCB OHS Regulation Part 6.60)  

d) Respiratory Protection Program (WCB OHS Regulation Part 8.5)    

e) Confined Space Entry Program (WCB OHS Regulation Parts 9.5 and 9.6)  

f) Plan for minimizing risk to public and to workers (City of Vancouver)  

g) Personal Protective Equipment (PPE) Program (WCB OHS Regulation Part 8.5)  

h) Hearing Conservation Program (WCB OHS Regulation Part 7.5)      

i) Confined Space Hazard Assessment (WCB OHS Regulation Part 9.9)  

j) Work Procedure, including evacuation and rescue, for confined space (WCB OHS 
Regulation Part 9.10 and 9.11) 

 

k) Identification of Isolation Points (confined space) (WCB OHS Regulation Part 9.19)  

l) Alternate procedures to isolate adjacent piping (confined space) (WCB OHS 
Regulation Part 9.22) 

 

m) Fall Protection Plan (WCB OHS Regulation Part 11.3)   

n) Traffic Control Plan (Ministry of Transportation and Infrastructure (MOTI) manual, as 
referenced in WCB OHS Regulation Part 18.3) 

 

o) In the event of a utility strike, a written procedure for notification of Utility 
Provider (WCB OHS Regulation Part 4.18) and WorksafeBC (Workers’ Compensation 
Act Part 3, Division 10, Sec. 172 (1)(c)) 

 

p) Work Procedure (including evacuation and rescue) for excavations (City of 
Vancouver) 

 

q) Demolition/Salvage Plan (City of Vancouver in reference to WCB OHS Regulation 
Part 20.112)  

 

r) First Aid Assessment (WCB OHS Regulation Part 3.16 (2))  

 

SUMMARY OF TRAINING REQUIREMENTS (T) OF CONTRACTOR EMPLOYEES (for any 
persons completing this type of work throughout the duration of the contract)    

Yes (Y) or 
Not 

Applicable 
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(NA) 

a) Confined Space Entry (WCB OHS Regulation Part 9.8)  

b) Fall Protection (WCB OHS Regulation Part 11.2 (6))  

c) Equipment Operation (WCB OHS Regulation Part 4.3 (1) (b)(i) (ii))  

d) Mobile Equipment (ex. boom lift, scissor lift, forklift) (WCB OHS Regulation Part 
16.4) 
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SCHEDULE 10 
FORCE ACCOUNT LABOUR AND CONSTRUCTION EQUIPMENT RATES 

[When Contract is finalized, insert table of labour and equipment rates provided with successful 
Tenderer’s Form of Tender] 
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SCHEDULE 11 
PRIME CONTRACTOR AGREEMENT FORM 

 
[When Contract is finalized, insert Prime Contractor Agreement Form provided with successful 
Tenderer’s Form of Tender] 

 

 

 




