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Invitation To Tender 

INVITATION TO TENDER N0. PS20200817 (the “ITT”) 

CONTRACTOR FOR ELECTRICAL AND GREEN INFRASTRUCTURE INSTALLATION - 4900 
BLOCK CAMBIE ST. 

 

Tenders are to be addressed to the Supply Chain Management office, 4th Floor, City of 
Vancouver, 453 West 12th Avenue, Vancouver, British Columbia, Canada, V5Y 1V4, and sent to 
bids@vancouver.ca prior to 3:00 P.M., Vancouver Time (as defined in Note 3 below), on 
Thursday, July 16, 2020 (the “Closing Time”). 

Tenders will be not be publicly opened. Tender results can be found within 48 hours of 
the Closing Time at the following website: 

http://vancouver.ca/doing-business/unverified-tender-results.aspx 

 

NOTES: 

1. Tenders must be received at the email addressed specified above prior to the Closing 
Time. 

2. “Vancouver Time” will be conclusively deemed to be the time indicated in the 
electronic timestamp the Tender receives upon receipt at the email address specified 
herein, which is in turn synchronized to Network Time Protocol (NTP) provided by the 
National Research Council of Canada adjusted to local Pacific Time Zone. 

3. The City of Vancouver is open on business days from 8:30 a.m. to 4:30 p.m., 
Vancouver Time, and is closed Saturdays, Sundays, and holidays. 

4. DO NOT SUBMIT TENDERS BY FAX. 

5. All queries related to this ITT should be submitted in writing to the attention of: 

Peter Yung, Buyer 

Email:  peter.yung@vancouver.ca 

(the “Contact Person”) 
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1.0 OVERVIEW OF PROJECT 

1.1 The City of Vancouver (the “City”) invites Tenders for the Electrical and Green 
Infrastructure Installation on 4900 Block of Cambie St. 

1.2 The Work generally includes, but is not limited to: 

(a) Construction of Green Infrastructure;  

(b) Installation of Electrical Ducting; and 

(c) Installation of Coast Mountain Bus Company Trolley Pole Bases.  

1.3 The Work Site is located at 4900 block of Cambie Street (south bound), between 
McGuigan Street and 35th Avenue, Vancouver, British Columbia.  The Work Site is 
further described in the Tender Documents, including the Site Plan attached as 
Appendix 3. 

1.4 The purpose of this ITT is to select a Tenderer with the capability and experience to 
efficiently and cost-effectively perform and complete the Work.  Perspective 
Tenderers should note that only experienced green infrastructure contractors are 
qualified for bidding this project. The Tenderer is required to provide at least three 
references with details of similar sized green infrastructure construction that the 
Tenderer has completed in the last five years. 

1.5 IF A POTENTIAL TENDERER BELIEVES THAT THE CITY MAY BE UNABLE TO SELECT IT DUE 
TO A CONFLICT OF INTEREST, BUT IS UNCERTAIN ABOUT THIS, THE POTENTIAL 
TENDERER IS URGED TO CONTACT THE CONTACT PERSON AS SOON AS POSSIBLE WITH 
THE RELEVANT INFORMATION SO THAT THE CITY MAY ADVISE THE POTENTIAL 
TENDERER REGARDING THE MATTER.  SEE SCHEDULE “L” FOR AN INDICATION OF THE 
TYPES OF CONFLICTS OF INTEREST THAT OFTEN ARISE.  

2.0 SUSTAINABILITY 

2.1 The City’s Procurement Policy, Ethical Purchasing Policy and related Supplier Code of 
Conduct found at http://vancouver.ca/doing-business/selling-to-and-buying-from-the-
city.aspx align the City’s approach to procurement with its corporate social, 
environmental and economic sustainability values and goals.  They evidence the City’s 
commitment to maximize benefits to the environment through product and service 
selection, and to ensure safe and healthy workplaces, where human and civil rights 
are respected.  Each Tenderer is expected to adhere to the supplier performance 
standards set forth in the Supplier Code of Conduct. 

2.2 A Contractor is to provide environmentally sensitive products or services wherever 
possible. Where there is a requirement that a Contractor supply materials, and where 
such materials may cause adverse environmental effects, each Tenderer should 
indicate the nature of the hazard(s) in its Tender. Furthermore, each Tenderer should 
advise the City of any known alternatives or substitutes for such materials that would 
mitigate such adverse effects. 
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3.0 TENDER DOCUMENTS 

3.1 The Tender Documents consist of the following (and include the documents referred in 
Section 3.3 below):  

(a) Part A – Introduction, and its appendices: 

(i) Appendix 1 – Response Notification Form; and 

(ii) Appendix 2 – Specifications, Drawings and Reference Documents 

(iii) Appendix 3 – Site Plan; 

(b) Part B – Terms and Conditions of ITT Process; 

(c) Part C - Form of Tender (including all schedules),  

(d) Part D – Form of Agreement (including all schedules); 

(e) the Specifications (available separately and to be incorporated into the 
Contract when finalized); 

(f) the Drawings (available separately and to be incorporated into the Contract 
when finalized);  

(g) all addenda or amendments to the ITT, and all questions and answers in 
connection with the ITT, issued in writing by the City prior to the Closing Time, 
as well as any addenda, amendments or questions and answers issued in writing 
by the City after the Closing Time and accepted in writing by the Tenderers. 

3.2 Specifications and Drawings (other than those referred to in the following Section 3.3) 
will be made available on the City’s “Open Bids” website 
https://bids.vancouver.ca/bidopp/openbid.htm, together with this ITT. 

3.3 The Specifications and Drawings include the “Master Municipal Specifications and 
Standard Detail Drawings” contained within Volume II of the Master Municipal 
Construction Document, as supplemented by the City of Vancouver Standard Detail 
Drawings (rev. September 2019) and the City of Vancouver Construction Specifications 
(rev. November 2019).   

4.0 INTENTIONALLY DELETED 

5.0 ADMINISTRATIVE REQUIREMENTS 

5.1 Tenderers are asked to indicate their intentions to submit Tenders by submitting the 
Response Notification Form (Appendix 2) to the Contact Person by email on or before 
3:00 P.M. July 10, 2020. 
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5.2 It is the sole responsibility of each Tenderer to check the City’s website at 
http://vancouver.ca/doing-business/open-bids.aspx regularly for addenda, 
amendments and questions and answers related to this ITT, which the City may issue 
at any time during the process, and for any reason, at its discretion.  

6.0 CONDUCT OF ITT – INQUIRES AND CLARIFICATIONS 

6.1 The City will have conduct of this ITT, and all communications are to be directed only 
to the Contact Person named on the cover page. Any communication from potential 
Proponents to City staff other than the contact person regarding the content of this 
RFP may lead to disqualification of the Proponent from this RFP process, at the City’s 
sole discretion. 

6.2 It is the responsibility of each Tenderer to thoroughly examine the Tender Documents 
and satisfy itself as to the full requirements of this ITT and their acceptability to the 
Tenderer.   

6.3 The City welcomes inquiries, requests for clarification or comments from registered 
Tenderers.  All inquires or comments to the City must be in written form only.  All 
inquiries, requests for clarification and comments must be e-mailed to 
peter.yung@vancouver.ca prior to 3:00 P.M. July 9, 2020, and must in each case be 
addressed to the attention of the Contact Person.  In response to inquiries, requests 
for clarification or comments, the City, in its sole discretion, may make amendments 
to this ITT or may issue questions and answers to all Tenderers who have submitted a 
Response Notification Form and post them on the City’s website. 

7.0 INTENTIONALLY DELETED 

 



INVITATION TO TENDER NO. PS20200817 
CONTRACTOR FOR ELECTRICAL AND GREEN INFRASTRUCTURE INSTALLATION - 4900 BLOCK CAMBIE ST. 

APPENDIX 1 (PART A) – RESPONSE NOTIFICATION FORM 
 

{00137120v15} 

July 3, 2020 Page A1-1 

 

  APPENDIX 1 

 

CITY OF VANCOUVER 
Purchasing Services 

Invitation to Tender No. PS20200817 

To acknowledge your intent to submit a Tender and to ensure that you receive the required 
information, please submit this form to the person identified below in accordance with the 
ITT: 

Peter Yung 
City of Vancouver 
Email: peter.yung@vancouver.ca  

Your details: 
 

Tenderer’s Legal 
Name:  

 “Tenderer” 

Address:  

  

  

Telephone:  
Fax:  

Key Contact Person: 
 

E-mail: 
 

We WILL  / WILL NOT  submit a Tender in response to ITT No. PS20200817, “CONTRACTOR 
FOR ELECTRICAL AND GREEN INFRASTRUCTURE INSTALLATION - 4900 BLOCK CAMBIE ST.” 
on or before the Closing Time. 

 

    
Signature Printed Name of Authorized Signatory 

 

    
E-mail Address (Please print) Date 
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Appendix 2 

Specifications, Drawings and Reference Documents 

 

(All documents listed here are incorporated by reference) 

 

1.0 Drawings and Specifications 

(a) 4963 Cambie Street - Green Infrastructure Design - IFT – Rev 1 

(b) 4963 Cambie Street - Street Lighting Design - IFT – Rev. 0 

 

2.0 Reference Documents 

(a) City Pre-Contract Hazard Assessment Form (attached as Schedule 10 in Part D) 
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B - B

HIGH DENSITY DUCT

CONFIGURATION

1. 2-53mm RPVC

2. 2-78mm RPVC

3. 2-103mm RPVC

      (ORANGE)

KEY MAP

SCALE: N.T.S.

CALL BC ONE BEFORE YOU DIG

DISCLAIMER FOR UTILITY DATA:

THE ELECTRICAL BRANCH OF COV ASSUMES NO RESPONSIBILITY FOR THE

ACCURACY OR COMPLETENESS OF THE FIELD INFORMATION ON THE

DRAWING.  ALL WORK CARRIED OUT IS DONE WHOLLY AT THE RISK OF THE

PARTY UNDERTAKING THE WORK WHO AGREES, AS A CONDITION OF SUCH

UNDERTAKING, TO RELEASE THE CITY OF VANCOUVER FROM ALL LIABILITY.

LOCATION UTILITIES SHOULD ALWAYS BE CONFIRMED BY MANUAL DIGGING.

OVERHEAD POWER LINE  CONFLICTS

CONTRACTOR SHALL CONFIRM ON-SITE PRIOR TO

CONSTRUCTION THAT POLES AND EQUIPMENT WILL MEET

WORKSPACE BC CLEARANCE REQUIREMENTS FOR

OVERHEAD PRIMARY AND SECONDARY LINES.  IF ANY

CONFLICTS OR DISCREPANCIES ARE IDENTIFIED,

OPERATIONS TO CONTACT ELECTRICAL DESIGN PRIOR TO

COMMENCING CONSTRUCTION

# HIGH VOLTAGE TRANSMISSION DUCT

BEFORE CROSSING OR CONSTRUCTING
WITHIN 6 METERS OF DUCT
CONTACT BC HYDRO TRANSMISSION

* GAS PRESSURE OVER 100 P.S.I.
BEFORE CROSSING OR CONSTRUCTING

WITHIN 2.0 METERS OF PIPELINE
APPLY TO FORTIS BC GAS

JAPANESE BEETLE REGULATED AREA
(Burrard Street to Clark Drive,

12th Ave to Waterfront)
MOVEMENT CERTIFICATE MUST BE OBTAINED

FOR ALL SOIL MOVEMENT
OUTSIDE OF THE REGULATED AREA.

TRENCH DETAILS

SCALE 1:20

SITE

LOCATION

DETAIL 2

SCALE 1:75

ATTENTION

TEOD - ELECTRICAL DESIGN

Engineering Services

4963 CAMBIE STREET

DEVELOPMENT

STREET LIGHTING DESIGN

PLAN LAYOUT

SCALE : 1:250

20105010

( 1:250 IN METRES )

5

ELECTRICAL CONSTRUCTION NOTES

1. ALL ELECTRICAL INSTALLATION FOR THIS PROJECT SHALL COMPLY WITH CITY OF VANCOUVER (COV)  STANDARD

SPECIFICATIONS FOR STREET LIGHTING, COV UTILITIES DESIGN & CONSTRUCTION MANUAL, AND THE LATEST

EDITIONS OF CANADIAN ELECTRICAL CODE (CEC)  AND MASTER MUNICIPAL CONSTRUCTION DOCUMENTS ( MMCD).

2. ALL CONDUCTORS SHALL BE #6 AWG RWU90 STRANDED COPPER OTHERWISE NOTED.

3. ALL POLES SHALL BE BONDED.

4. ALL CABLES/ WIRES SHOULD HAVE 1.0m OF EXTRA LENGTH IN ALL JUNCTION BOXES AND HANDHOLES.

5. ELECTRICAL CONTRACTOR OBTAIN CERTIFICATE OF INSPECTION AT THE COMPLETION OF WORK.

6. ELECTRICAL CONTRACTOR BUNDLE AND LABEL EACH CIRCUIT IN THE HANDHOLE AND JUNCTION BOX WITH 3M

SCOTCHCODE STD WIRE MARKER TAG AND SMP WATER REISISTANT MARKER PEN

7. #8 (3 MM) MINIMUM POLYPROPYLENE PULL STRING SHALL BE INSTALLED IN THE CONDUIT, TIED SECURELY AT

JUNCTION BOXES.

CIVIL CONSTRUCTION NOTES:

1. CONTRACTOR SHALL COMPLY WITH ALL GOVERNING REQUIREMENTS OF CEC, PART 1, 23ND

EDITION, CAN/CSA – C22.3 #7-10 AND C22.2 #52-09, C22.2 #211.1-06, C22.2 #211.2 -06.

2. CONTRACTOR SHOULD PERFORM DETAILED SITE INVESTIGATION PRIOR CONSTRUCTION. IF CONTRACTOR

DISCOVER THAT SITE CONDITIONS DO NOT ALLOW TO FOLLOW THE ORIGINAL DESIGN – CITY OF VANCOUVER

SHALL BE NOTIFIED IMMEDIATELY. ANY CHANGES TO THE ORIGINAL DESIGN SHALL BE REVIEWED AND

APPROVED BY CITY OF VANCOUVER.

3. CONTRACTOR SHALL PHOTO DOCUMENT ALL EQUIPMENT INSTALLATION BEFORE BACKFILLING AND SUBMIT TO

CITY OF VANCOUVER.

4. TEMPORARY SUPPORT, ADEQUATE PROTECTION, AND MAINTENANCE OF ALL UNDERGROUND AND SURFACE

UTILITIES STRUCTURES, DRAINS, SEWERS, AND OTHER OBSTRUCTIONS ENCOUNTERED IN THE PROGRESS OF THE

WORK SHALL BE PROVIDED BY CONTRACTOR.

5. ALL JUNCTION BOXES SHALL BE SYNERTECH, TIER 22 RATED, SIZE AS SPECIFIED ON DRAWING.

6. LOCATION OF EXISTING JUNCTION BOXES ARE DIAGRAMMATIC ONLY. ALL NEW JUNCTION BOXES SHALL BE

LOCATED IN BOULEVARD AREAS (MAY BE ADJUSTED TO SUIT FIELD CONDITIONS IN CONSULTATION WITH

ELECTRICAL DESIGN). ALL CHANGES SHALL BE RECORDED ON AS-BUILT DRAWINGS.

7. INSTALLATION OF JUNCTION BOXES TO BE AS PER MANUFACTURER’S INSTALLATION MANUAL.

8. ALL OFFSETS INDICATE CENTERLINE OF COV DUCTS BANK.

9. ROUTING OF EXISTING CONDUIT(S) IS DIAGRAMMATIC ONLY, OTHERWISE AS NOTED. ROUTING OF PROPOSED

CONDUIT (S) MAY BE ADJUSTED TO SUIT FIELD CONDITIONS IN CONSULTATION WITH CITY OF VANCOUVER.

10. COV DUCT CLEARANCES TO OTHER UTILITIES SHALL BE AS PER COV UTILITIES DESIGN & CONSTRUCTION

MANUAL. EXCEPTIONS WILL BE CONSIDERED BY CITY OF VANCOUVER.

11. TOTAL NUMBER OF BENDS SHALL NOT EXCEED A COMPOSITE ANGLE OF 360 DEGREES. ALL CONDUIT BENDS

SHALL BE FACTORY MADE ONLY, NO FIELD BENDS WILL BE ACCEPTED.

12. CONDUITS SHALL HAVE A MINIMUM OF 600 MM OF COVER AND INSTALLED AS PER SPECIFIED DUCT

CONFIGURATION/TRENCH DETAILS.

13. AN APPROVED `BURIED CABLE' MARKER TAPE SHALL BE INSTALLED IN ALL TRENCHES.

14. CLEARANCE FROM TREE TRUNK SHALL BE AS SPECIFIED BY PARK OPS AND SHALL BE MINIMUM 305mm

CLEARANCE FROM TREE TRUNK.

15. DUCT ENTERING TO JUNCTION BOX SHALL BE THRU OPEN BOTTOM ONLY.

16. DUCT IN JUNCTION BOX SHALL BE C/W BELL END.

17. STUBBED-OFF DUCTS AND EMPTY DUCTS IN JUNCTION BOX SHALL BE CAPPED.

18. OTHER UTILITIES SHOWN ON DRAWING ARE FOR REFERENCE ONLY PROVE LOCATION OF ALL UTILITIES IN THE

WORK AREA BEFORE CONSTRUCTION. FOR  CURRENT INFORMATION CONTACT BC ONE CALL.

19. ALL DISTURBED AREAS SHALL BE RESTORED TO THE CONDITIONS PRIOR TO GROUND DISTURBANCE.

20. INSTALL TREE PROTECTIVE FENCING AS PER CITY OF VANCOUVER ENGINEERING CONSTRUCTION

SPECIFICATIONS.

CAMBIE STREET & MCGUIGAN

CONDUIT DETAIL

DETAIL 1

SCALE 1:75

2-103mm

RPVC ORANGE

COMM STUB OFF

2-78mm RPVC

 STUB OFF

2-103mm RPVC ORANGE

COMM

2-53mm RPVC SL

2-78mm RPVC

CAMBIE STREET

7/49

SEE DETAIL 1

2-53mm RPVC SL

2-78mm RPVC

2-103mm RPVC ORANGE COMM

4-53mm RPVC SL

11/49

GUTTERLINE

COORDINATE WITH CITY OF VANCOUVER 48 HOURS IN ADVANCE

FOR ANY DISCONNECTION / RECONNECTION OF EXISTING STREET

LIGHTING CIRCUITS OR CONNECTION OF NEW LIGHTING CIRCUITS

ELECTRICAL.OPS. SCHEDULING. SUPERVISOR @ VANCOUVER.CA

CAMBIE STREET

SEE DETAIL 2

LEGEND:

EXISTING              PROPOSED

RPVC COMM ORANGE

RPVC SL CONDUIT (PROP Ø2")

RPVC TS  CONDUIT

STREET LIGHT

POLE  NO.

TYPE # 3 JB

TYPE #4 JB

TYPE  #5 JB

TYPE #6 JB

243 COMMUNICATION VAULT

x
y

PANEL

LOCATION
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DETAIL 3

SCALE 1:75

SEE DETAIL 3

2-53mm RPVC
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INSTALLATION WITH COAST

MOUNTAIN BUS COMPANY)

2-53mm RPVC SL

B

B

2-78mm RPVC

2-103mm RPVC

(ORANGE) COMM

NOT FOR

CONSTRUCTION

ISSUED FOR

TENDER

JUNE 11, 2020

AutoCAD SHX Text
KERSLAND DRIVE

AutoCAD SHX Text
W 35TH AV

AutoCAD SHX Text
KERSLAND DRIVE

AutoCAD SHX Text
W 33RD AV

AutoCAD SHX Text
MCGUIGAN AV

AutoCAD SHX Text
ASH ST

AutoCAD SHX Text
CAMBIE ST

AutoCAD SHX Text
KERSLAND DRIVE

AutoCAD SHX Text
MCGUIGAN AV

AutoCAD SHX Text
H

AutoCAD SHX Text
H

AutoCAD SHX Text
H

AutoCAD SHX Text
H

AutoCAD SHX Text
H

AutoCAD SHX Text
VLVW

AutoCAD SHX Text
VLVW

AutoCAD SHX Text
VLVW

AutoCAD SHX Text
VLVW

AutoCAD SHX Text
CONC WALK

AutoCAD SHX Text
CONC WALK

AutoCAD SHX Text
CONC WALK

AutoCAD SHX Text
CONC WALK

AutoCAD SHX Text
CONC WALK

AutoCAD SHX Text
CONC WALK

AutoCAD SHX Text
MHS

AutoCAD SHX Text
MHS

AutoCAD SHX Text
MHS

AutoCAD SHX Text
MHS

AutoCAD SHX Text
MHS

AutoCAD SHX Text
MHS

AutoCAD SHX Text
MHS

AutoCAD SHX Text
CB

AutoCAD SHX Text
CB

AutoCAD SHX Text
CB

AutoCAD SHX Text
CB

AutoCAD SHX Text
CB

AutoCAD SHX Text
CB

AutoCAD SHX Text
CB

AutoCAD SHX Text
CB

AutoCAD SHX Text
CB

AutoCAD SHX Text
%%C0.05M

AutoCAD SHX Text
%%C0.6M

AutoCAD SHX Text
%%C0.2M

AutoCAD SHX Text
%%C0.3M

AutoCAD SHX Text
%%C0.15M

AutoCAD SHX Text
%%C0.2M

AutoCAD SHX Text
%%C0.2M

AutoCAD SHX Text
%%C0.2M

AutoCAD SHX Text
%%C0.7M

AutoCAD SHX Text
%%C0.25M

AutoCAD SHX Text
%%C0.8M

AutoCAD SHX Text
%%C1.0M

AutoCAD SHX Text
GRASS

AutoCAD SHX Text
GRASS

AutoCAD SHX Text
GRASS

AutoCAD SHX Text
GRASS

AutoCAD SHX Text
GRASS

AutoCAD SHX Text
GRASS

AutoCAD SHX Text
GRASS

AutoCAD SHX Text
GRASS

AutoCAD SHX Text
GRASS

AutoCAD SHX Text
GRASS

AutoCAD SHX Text
GRASS

AutoCAD SHX Text
GRASS

AutoCAD SHX Text
GRASS

AutoCAD SHX Text
GRASS

AutoCAD SHX Text
MHW

AutoCAD SHX Text
MHW

AutoCAD SHX Text
MHW

AutoCAD SHX Text
MHW

AutoCAD SHX Text
MHW

AutoCAD SHX Text
MHW

AutoCAD SHX Text
MHW

AutoCAD SHX Text
MHW

AutoCAD SHX Text
CONCRETE

AutoCAD SHX Text
MHW

AutoCAD SHX Text
CB

AutoCAD SHX Text
CONCRETE

AutoCAD SHX Text
INSTALL: : 1. 243 CONCRETE SERVICE VAULT 243 CONCRETE SERVICE VAULT (SVVZ-2A-0243-VANC) BY AE CONCRETE. 2. REROUTE EXISTING SL PLANT AS REROUTE EXISTING SL PLANT AS REQUIRED. 3. INTERCEPT EXISTING SL PLANT INTERCEPT EXISTING SL PLANT AND INSTALL SYNERTECH #3 JB 4. REMOVE ABANDONED SAN/STM REMOVE ABANDONED SAN/STM AS REQUIRED.

AutoCAD SHX Text
1. INTERCEPT EXISTING SL PLANT. INTERCEPT EXISTING SL PLANT. 2. INSTALL SYNERTECH #3 JB. INSTALL SYNERTECH #3 JB. 3. REFER TO DETAIL 2: TYPICAL ST. REFER TO DETAIL 2: TYPICAL ST. LIGHTING (SL) POLE CONDUIT

AutoCAD SHX Text
1. INTERCEPT EXISTING SL PLANT. INTERCEPT EXISTING SL PLANT. 2. INSTALL SYNERTECH #3 JB. INSTALL SYNERTECH #3 JB. 3. REFER TO DETAIL 2: TYPICAL ST. REFER TO DETAIL 2: TYPICAL ST. LIGHTING (SL) POLE CONDUIT

AutoCAD SHX Text
1. INTERCEPT EXISTING SL PLANT. INTERCEPT EXISTING SL PLANT. 2. INSTALL SYNERTECH #3 JB. INSTALL SYNERTECH #3 JB. 3. REFER TO DETAIL 2: TYPICAL ST. REFER TO DETAIL 2: TYPICAL ST. LIGHTING (SL) POLE CONDUIT

AutoCAD SHX Text
INSTALL: : - 2-53mm RPVC - 2-78mm RPVC - 2-103mm RPVC(ORANGE) REFER TO HIGH-DENSITY CONFIGURATION DUCT B-B

AutoCAD SHX Text
INSTALL: : - 2-53mm RPVC - 2-78mm RPVC - 2-103mm RPVC REFER TO HIGH-DENSITY CONFIGURATION DUCT B-B

AutoCAD SHX Text
INSTALL: : - 2-53mm RPVC - 2-78mm RPVC - 2-103mm RPVC REFER TO HIGH-DENSITY DUCT CONFIGURATION  DUCT B-B AND GI DRAWING

AutoCAD SHX Text
3

AutoCAD SHX Text
STUB OUT AND CAP 1. 2-78mm RPVC 2-78mm RPVC 2. 2-103mm RPVC ORANGE2-103mm RPVC ORANGE

AutoCAD SHX Text
3

AutoCAD SHX Text
ADD BONDING CONDUCTOR FROM PANEL 0649BE IF NONE AVAILABLE REUSE EXISTING SL CONDUIT AND EXTEND CONDUCTORS AS REQUIRED (TYPICAL FOR ALL SL POLES).

AutoCAD SHX Text
5

AutoCAD SHX Text
5

AutoCAD SHX Text
5

AutoCAD SHX Text
INSTALL (TYPICAL FOR ALL): -4-53mm RPVC (SL) -CMBC TROLLEY POLE BASE (COORDINATE BASE TYPES AND INSTALLATION WITH COAST MOUNTAIN BUS COMPANY) -REFER TO DETAIL 3

AutoCAD SHX Text
AREA OUTSIDE SCOPE OF WORK REFER TO DRAWING T-1049 FOR EXACT DETAILS

AutoCAD SHX Text
3

AutoCAD SHX Text
3

AutoCAD SHX Text
3

AutoCAD SHX Text
3

AutoCAD SHX Text
SURFACE GRADE

AutoCAD SHX Text
TYP

AutoCAD SHX Text
WARNING TAPE

AutoCAD SHX Text
1

AutoCAD SHX Text
3

AutoCAD SHX Text
3

AutoCAD SHX Text
2

AutoCAD SHX Text
2

AutoCAD SHX Text
1

AutoCAD SHX Text
- SAND OR SCREENED DIRT

AutoCAD SHX Text
GRASS

AutoCAD SHX Text
3

AutoCAD SHX Text
3

AutoCAD SHX Text
START OF CONSTRUCTION

AutoCAD SHX Text
5 WORKING DAYS BEFORE

AutoCAD SHX Text
257-8600 MUST BE CONTACTED

AutoCAD SHX Text
VANCOUVER PARKS BOARD

AutoCAD SHX Text
ATTENTION

AutoCAD SHX Text
PROJECT NUMBER

AutoCAD SHX Text
SCALE:

AutoCAD SHX Text
UNITS SHOWN ON THIS PLAN

AutoCAD SHX Text
ARE IN METRES

AutoCAD SHX Text
H:\STLIGHT\_PROJECTS\10100 - 10199\10167-20-ED 4963 Cambie SL\ACAD\WORKING CAD\scope changes\10167-20-ED 2020-06-11 6/11/2020 10:25 AM 6/11/2020 10:25 AM6/11/2020 10:25 AM

AutoCAD SHX Text
STREET LIGHT ENGINEER'S SEAL

AutoCAD SHX Text
 DESCRIPTION

AutoCAD SHX Text
"BY SEALING AND SIGNING THIS  DRAWING, I CERTIFY THAT THE INFORMATION CONTAINED IN THESE DRAWINGS ACCURATELY REFLECTS THE ORIGINAL DESIGN, ADDENDA, CHANGE ORDERS AND MATERIAL DESIGN CHANGES MADE DURING CONSTRUCTION AND FIELD REVIEWED BY ME, OR MY REPRESENTATIVE , AND THAT THE AS-CONSTRUCTED WORKS SUBTANTIALLY COMPLY WITH THE ORIGINAL DESIGN INTENT, HOWEVER, DO NOT ACCEPT RESPONSIBILITY FOR THE ACCURACY OR COMPLETENESS OF THE AS-CONSTRUCTED INFORMATION SUPPLIED BY OTHERS CONTAINED IN THESE DRAWINGS."

AutoCAD SHX Text
SHEET

AutoCAD SHX Text
OF

AutoCAD SHX Text
REV

AutoCAD SHX Text
REV. NO.

AutoCAD SHX Text
DATE(YY.MON.DD)

AutoCAD SHX Text
ENG. CHECK

AutoCAD SHX Text
DESIGN

AutoCAD SHX Text
DRAWN

AutoCAD SHX Text
CSA S250 ACCURACY NAD85-10UTM

AutoCAD SHX Text
BASE ACCURACY LEVEL:4+/-1000MM

AutoCAD SHX Text
ASB ACCURACY LEVEL:4+/-1000MM

AutoCAD SHX Text
ELECTRICAL ENGINEER'S SEAL

AutoCAD SHX Text
REFERENCE DRAWINGS

AutoCAD SHX Text
AS NOTED

AutoCAD SHX Text
0

AutoCAD SHX Text
1

AutoCAD SHX Text
1

AutoCAD SHX Text
10167-20-ED PHASE 1

AutoCAD SHX Text
0

AutoCAD SHX Text
2020.JUNE.11

AutoCAD SHX Text
ISSUED FOR TENDER

AutoCAD SHX Text
JL

AutoCAD SHX Text
CH

AutoCAD SHX Text
GB

AutoCAD SHX Text
DWG 2018-149-30TH TO 37TH

AutoCAD SHX Text
1

AutoCAD SHX Text
2

AutoCAD SHX Text
DWG 2020-10-C-GP_2020-02-11

AutoCAD SHX Text
: 

AutoCAD SHX Text
1.0m CLEARANCE TO

AutoCAD SHX Text
1.0m CLEARANCE TO

AutoCAD SHX Text
FED FROM ELECTRICAL PANEL 0649BE

AutoCAD SHX Text
3

AutoCAD SHX Text
4

AutoCAD SHX Text
5

AutoCAD SHX Text
6

AutoCAD SHX Text
3

AutoCAD SHX Text
4

AutoCAD SHX Text
5

AutoCAD SHX Text
6

AutoCAD SHX Text
 

AutoCAD SHX Text
SL



INVITATION TO TENDER NO. PS20200817 
CONTRACTOR FOR ELECTRICAL AND GREEN INFRASTRUCTURE INSTALLATION - 4900 BLOCK CAMBIE ST. 

APPENDIX 3 (PART A) – SITE PLAN 
 

{00137120v15} 

July 3, 2020 Page A3-1 

APPENDIX 3 

SITE PLAN 

 

 

 

 

 

PA
NEL 
LOCAT

SITE 
LOCAT
ION 



INVITATION TO TENDER NO. PS20200817 
CONTRACTOR FOR ELECTRICAL AND GREEN INFRASTRUCTURE INSTALLATION - 4900 BLOCK CAMBIE ST. 

PART B - TERMS AND CONDITIONS OF ITT PROCESS 
 

{00137120v15} 

July 3, 2020 Page B-1 

1.0 DEFINITIONS AND INTERPRETATION 

1.1 Definitions 

The following capitalized terms have the meanings set out below when used in the 
Tender Documents, unless the context requires otherwise: 

(a) “City” means the City of Vancouver; 

(b) “Closing Time” has the meaning set out on the cover page of this ITT; 

(c) “Contract” means a contract substantially in the form of Part D – Form 
Agreement, to be entered into between the City and a successful Tenderer; 

(d) “Contractor” means a Tenderer, the Tender of which the City has accepted, 
and which Tenderer has consequently entered into a Contract; 

(e) “Drawings” means the portion of the Tender Documents consisting of the 
graphic and pictorial representations of the Work or Work requirements; 

(f) “Engineer” means the architect, engineer or other professional consultant who 
will act as the City’s agent for the purpose of managing and administering a 
Contract, who may be an employee of the City or an independent consultant 
engaged by the City on its behalf; 

(g) “Form of Tender” means the form of tender in Part C – Form of Tender to this 
ITT on which Tenderers are to complete their Tenders; 

(h) “GST” means the tax payable and imposed pursuant to Part IX of the Excise Tax 
Act (Canada), as amended or replaced from time to time; 

(i) “Information and Privacy Legislation” includes the Freedom of Information 
and Protection of Privacy Act (British Columbia) and the regulations 
thereunder; 

(j) “Losses” means, in respect of any matter, all: 

(i) direct and indirect; and 

(ii) consequential, 

claims, demands, proceedings, losses, damages, liabilities, deficiencies, costs 
and expenses (including without limitation, all legal and other professional fees 
and disbursements, interest, penalties and amounts paid in settlement, 
whether from a third person or otherwise); 

(k) “Notice of Award” has the meaning set out in Part C – Form of Tender;  

(l) “Notice to Proceed” has the meaning set out in Part C – Form of Tender;  
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(m) “PST” means the provincial sales tax payable and imposed pursuant to the 
Provincial Sales Tax Act (British Columbia), as amended or replaced from time 
to time; 

(n) “Specifications” means the portion of the Tender Documents consisting of the 
written requirements and standards for products, systems, workmanship, 
quality, and the services necessary for the performance of the Work; 

(o) “Tender” means a tender submitted to the City in response to this ITT, or as 
used in Part C – Form of Tender, a particular such entity; 

(p) “Tender Contract” means the contract between the City and each Tenderer 
governing the ITT process; 

(q) “Tender Documents” means the documents identified as such in Part A - 
Introduction;  

(r) “Tenderer” means an entity eligible to participate in this ITT process; 

(s) “Tender Price” means the amount stipulated by the Tenderer in the space 
provided therefor in the Form of Tender, including all applicable taxes, which 
price, for greater certainty, is the Tenderer’s proposed Contract Price to 
complete all of the Work; 

(t) “Work” means the total construction and related services required by the 
Tender Documents; and 

(u) “Work Site” or “Site” means the area or areas on or about the City’s property 
where the Work is to be carried out. 

All other capitalized terms used in this ITT have the meanings given to them elsewhere 
in the ITT. 

1.2 Interpretation 

(a) In the Tender Documents, any reference to the masculine, the feminine or the 
neuter includes the others unless the context requires otherwise.  Also, any 
reference to the singular includes the plural where appropriate. 

(b) If there is a conflict between or among (i) the Specifications and Drawings and 
(ii) the other Tender Documents, the other Tender Documents shall prevail 
over the Specifications and Drawings. 

(c) In these Tender Documents, the word “should” and the terms “is asked to” and 
“are asked to” are used to denote actions or Tender inclusions that, while not 
mandatory, are strongly recommended.  In contrast, the terms “will”, “shall”, 
“must”, “is to”, “are to”, “is required to” and “are required to” are used to 
denote mandatory requirements of the ITT.  If a Tenderer is uncertain as to 
whether or not a particular action or Tender inclusion is mandatory, the 
Tenderer should submit an inquiry to the Contact Person.    
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2.0 SUBMISSION INSTRUCTIONS 

2.1 Each Tenderer must complete its Tender on the Form of Tender and submit its Tender 
in accordance with the instructions set forth on the cover page of the ITT and 
elsewhere herein. 

2.2 Any Tender received after the Closing Time may be returned unopened to the 
Tenderer. 

2.3 Faxed or emailed Tenders and/or other documents will not be accepted. 

2.4 Each Tender must be signed by an authorized signatory or authorized signatories of the 
Tenderer (as necessary for due execution on behalf of the Tenderer).  Each Tender by 
a company or partnership should specify the full legal name of the legal entity 
submitting the Tender. 

2.5 All blank spaces in the Form of Tender should be filled in and all schedules completed.  
Any failure by a Tenderer to complete the Form of Tender may result in preference 
being given to competing Tenderers.  All prices and notations should be legibly written 
in a non-erasable medium.  Erasures, interlineations or other corrections should be 
initialled by an authorized signatory of the Tenderer. 

2.6 Subject to any alternatives or options in respect of which the City requests pricing or 
other information in a Schedule to the Form of Tender, Tenders are to be all inclusive 
and without qualification or condition. 

2.7 The City may, at any time and for any reason, extend the Closing Time by means of a 
written amendment published on the City’s website, as set out in Part A - 
Introduction. 

2.8 A Tenderer that has already submitted a Tender may amend its Tender prior to the 
Closing Time: a) by submitting an amendment identifying a plus or minus variance to 
the Tenderer’s Tender Price; or b) by sending in a completely new Tender, clearly 
indicating it replaces the previously submitted Tender.  Any such revision must clearly 
identify the ITT number and the Closing Time.  A Tender revision submitted as 
aforesaid shall effectively amend the Tender and the City shall only review and 
evaluate the Tender as amended. 

2.9 The City will not be responsible for any cost incurred by any Tenderer in preparing a 
Tender. 

3.0 BONDS  

3.1 Tenders will be irrevocable and each offer made therein shall remain open for 
acceptance by the City for a period of ninety (90) calendar days after the Closing 
Time.  Each Tender must be accompanied by a bid bond valid for a period of ninety 
(90) calendar days commencing on the Closing Time, payable to the “City of 
Vancouver”, in the amount of ten percent (10%) of the Tender Price, and not a dollar 
amount, as a guarantee of the due execution of a Contract and the delivery of the 
performance bond and labour and material payment bond required by the Form of 
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Tender.  The forms of these bonds are to be those issued by the Canadian Construction 
Documents Committee as follows: 

Bid Bond: CCDC 220 (latest) 

Performance Bond: CCDC 221 (latest) 

Labour and Material Payment Bond: CCDC 222 (latest) 

3.2 Since Tenders are to be submitted via email as a result of present circumstances, the 
City will accept scanned copies of bid bonds that otherwise meet the requirements of 
this ITT, provided such scanned copies are accompanied by an acknowledgement letter 
from the applicable surety company indicating that the scanned copy of the bid bond 
submitted will be recognized by the surety as an original copy. 

3.3 Each Tender must be accompanied by a “Consent of Surety”, substantially in the form 
provided as a schedule to the Form of Tender, duly completed by a surety company 
authorized and licensed to carry on business in British Columbia. 

3.4 The bid bonds of unsuccessful Tenderers will be returned to them upon request of the 
Tenderer at any time after the Contract is awarded. The bid bond of the Tenderer to 
whom the award is made will be returned upon request of the Tenderer following: 
execution of the Contract; delivery of a performance bond for 50% of the Tender Price 
and a labour and material payment bond for 50% of such price; commencement of the 
Work; and compliance with any other conditions set out in the Form of Tender. The 
cost of all bond premiums must be included in the Tender Price. 

3.5 All bonds must be issued by a surety company authorized and licensed to carry on 
business in British Columbia. 

4.0 TENDER PRICE 

4.1 Subject to any adjustment for changes to the Work, which is approved by the City in 
accordance with the Tender Documents or Contract Documents, the Tender Price shall 
be the maximum compensation owing to the Contractor for the Work and the 
Contractor’s compensation shall cover and include all profit and all costs of 
supervision, labour, material, equipment, overhead, financing and all other costs and 
expenses whatsoever incurred in performing the Work. 

4.2 If unit prices or other price breakdowns are requested in a schedule to the Form of 
Tender, such information must be included in the Tender.  Furthermore, if such unit 
prices or other price breakdowns are requested in a schedule to the Form of Tender, 
such amounts may be used to compute interim progress payments and will be 
reviewed by the City in its evaluation of Tenders; therefore Tenderers should ensure 
that such amounts accurately reflect their costs for each item.  A Tenderer may be 
required to justify any submitted unit price or other price breakdown. 

4.3 If an itemized breakdown of the Tender Price is requested in a schedule to the Form of 
Tender, the City may delete any items in order to meet any budget limitation and 
award a Contract for only the remaining items to a Tenderer who is agreeable thereto. 
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5.0 ACCEPTANCE OF TENDERS 

5.1 Despite anything to the contrary contained in the Tender Documents: 

(a) Tenderers are notified that the lowest or any Tender need not necessarily be 
accepted and the City reserves the right to reject any and all Tenders at any 
time, or cancel the ITT process, without further explanation or to accept any 
Tender that is considered advantageous to the City. 

(b) Acceptance of any offer made within a Tender is contingent on funds being 
approved and a contract award being made by, or pursuant to authority 
delegated by, Vancouver City Council and the compliance of the Tenderer with 
the conditions required to be satisfied upon receipt of a Notice of Award. 

(c) Tenders which fail to conform to the Tender Documents may or may not be 
disqualified or rejected.  The City may or may not waive any non-compliance 
with the Tender Documents, including any material non-compliance, 
irregularity or anomaly, and including any non-compliance as to the timing of 
delivery of anything required by the Tender Documents, and may at its sole 
discretion elect to retain for consideration Tenders which are non-conforming 
because they do not contain the content or form required by the Tender 
Documents or because they have not complied with the process for submission 
set out in this ITT. 

(d) Where the City is of the view, in its sole discretion, that there is an ambiguity 
or other discrepancy which cannot be discerned or resolved from examining the 
contents of a Tender, then whether or not such an ambiguity or discrepancy 
actually exists on the face of the Tender, the City may, prior to any Contract 
award, solicit clarification from the Tenderer or accept clarification from the 
Tenderer on any aspect of the Tender. Such clarification may include the 
acceptance of any further documents or information which will then form part 
of the Tender. The soliciting or accepting of such clarification (whether or not 
solicited) by the City will be without any duty or obligation of the City to 
advise any other Tenderers or to allow them to vary their Tender Prices as a 
result of the acceptance of clarification from any one or more Tenderers and 
the City will have no liability to any Tenderer as a result of such acceptance of 
clarification. 

(e) The award of any Contract will be based on an evaluation of the Tenders by the 
City to determine which, in the City’s opinion, offer the best overall value to 
the City.  The City expects to place the greatest emphasis on price; however, 
the City may take into account other factors affecting value, including those 
concerning quality, service or sustainability, or Tenderers’ past work, 
reputations or experience.  The City may also focus, where relevant, on the 
overall net impact of a Tender (or an offer therein) on the finances of the City 
(including both capital and operating costs).  Therefore, the City may accept a 
Tender other than the lowest Tender. 

(f) If the City determines that all Tender Prices are too high, all Tenders may be 
rejected. 
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(g) The City may, prior to any Contract award, agree, with the Tenderer 
considered to provide best value or any one or more Tenderers, to certain 
changes to the scope of the Work or certain changes to Contract conditions, in 
each case without having any duty or obligation to advise any other Tenderers 
or to allow them to vary their Tender Prices as a result of such changes, and 
the City will have no liability to any other Tenderer as a result of such changes.  
However, each Tender must be a tender in respect of the Work set forth 
herein, to complete that Work, under an agreement in the form of the Form of 
Agreement included as Part D of the ITT, and not propose variations thereto. 

(h) Each Tenderer acknowledges and agrees that the City will not be responsible 
for Losses incurred by the Tenderer as a result of or arising out of submitting a 
Tender, or due to the City’s acceptance or non-acceptance of its Tender, or 
any part thereof, or any breach by the City of the Tender Contract between 
the City and the Tenderer, or arising out of any Contract award not being made 
in accordance with the express or implied terms of the Tender Documents. 

(i) The City may award a Contract on the basis of policies and preferences not 
stated in the Tender Documents or otherwise than as stated in the Tender 
Documents. 

(j) Prior to any Contract award, a Tenderer may be required to demonstrate 
financial stability.  Should the City so request, a Tenderer may be required to 
provide annual financial reports or a set of financial statements prepared by an 
accountant. 

(k) City guidelines or policies that may be applicable to the ITT will not give rise to 
legal rights on the part of any Tenderer, Contractor, subcontractor, supplier, 
or other person as against the City and will in no case create any liability on 
the part of the City. For certainty, the City’s Procurement Policy, as amended 
or replaced from time to time, is now agreed to be an internal guideline 
document and creates no legal rights or obligations with respect to this ITT. 

(l) The City may reject any Tender by a Tenderer that has engaged in collusion 
with another Tenderer or otherwise attempted to influence the outcome of the 
ITT other than through the submission of its Tender. 

(m) The City may elect, in its sole discretion, to accept for consideration Tenders 
that contain conditions or qualifications that are in the nature of corrections of 
typos or resolutions of internal inconsistencies in this ITT or the Form of 
Agreement in Part D, or that represent immaterial changes to the Form of 
Agreement in Part D and do not consist of changes of substance or changes to 
allocations of risk, or with respect to the scope of any Work, that are for the 
avoidance of doubt only and do not suggest any deviation from the 
requirements of the ITT.  This Section 5.1(m) is a reservation of rights for the 
benefit of the City and no Tenderer may rely on this paragraph to qualify its 
Tender. 
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6.0 AWARD OF CONTRACT 

6.1 Award of a Contract will be subject to approval by, or pursuant to authority delegated 
by, Vancouver City Council and the Tenderer’s compliance with the conditions 
required to be met upon receipt of the Notice of Award. 

6.2 Any successful Tenderer will become a Contractor and will be required to sign a 
Contract with the City, subject to any amendments approved by the City in writing. 

7.0 EXAMINATION OF TENDER DOCUMENTS 

7.1 Each Tenderer should examine the Tender Documents and must also satisfy itself of 
the extent of the Work.  Each Tenderer must make its own estimate of the facilities 
and difficulties attending the performance and the completion of the Work. 

7.2 No allowance will be made on behalf of a Contractor for any error, omission or 
negligence on the Contractor’s part or for non-compliance with the requirements of 
the foregoing clause 7.1. 

8.0 SITE EXAMINATION/PRE-SUBMISSION DUE DILIGENCE BY TENDERER 

8.1 Tenderers should make a careful examination of the Work Site and investigate and 
satisfy themselves at their own risk and expense as to all matters relating to the 
nature and extent of the Work, the means of access to the Work Site, the extent of 
required coordination with public use of adjacent areas, and any and all matters which 
are referred to in the Specifications and Drawings and other Tender Documents, or 
which are necessary for the full and proper completion of any Work or are required by 
the conditions under which it must be performed.  No allowance will be made 
subsequently for any error, negligence, interpretation, or misinterpretation on a 
Contractor’s part. 

8.2 The City and the Engineer do not make any representations or warranties concerning 
the completeness or accuracy of Work Site and geotechnical information (if any) 
provided in or with the Tender Documents, and each Tenderer must evaluate such 
information as part of its overall assessment of actual Work Site conditions. 

8.3 If any Tenderer wishes to evaluate any Work Site conditions, and, for that purpose, 
requires access or documents from the City beyond the access and documents already 
provided for in this ITT, the City encourages the Tenderer to submit a written request 
to the City as far in advance of the Closing Time as is possible. The City will then 
consider whether or not to facilitate the request.  In response to such a request, the 
City may elect to, itself, undertake a particular study and distribute the results to all 
Tenderers. 

9.0 INTERPRETATION AND CLARIFICATIONS 

9.1 If any Tenderer is in doubt as to the correct interpretation of any part of the 
Specifications, Drawings, or other Tender Documents, the Tenderer should request an 
interpretation of the same from the City by the time stated in Part A - Introduction, 
Section 6.3.  In the absence of such a request, the Tenderer’s Tender will be 
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presumed to be based upon the interpretation that may be subsequently given in 
accordance with the Contract Documents, after award of a Contract. 

9.2 Prior to the Closing Time, requests for clarification of the Specifications, Drawings, or 
other Tender Documents may be answered in writing by the City and sent to all 
prospective Tenderers who have submitted a Response Notification Form on or before 
the indicated deadline.  The City is not responsible for any other explanations or 
interpretations of the Specifications, Drawings or other Tender Documents.  

10.0 PRODUCT APPROVAL 

10.1 Wherever any material, machinery, equipment or fixture (any “Product”) is specified 
or shown in the Tender Documents by reference to a proprietary item, product or 
model number, catalogue number, manufacturer or trade name or similar reference, 
each Tenderer obligates itself to submit its Tender and, if applicable, accept award of 
a Contract based upon the use of such Product.  Use of any such reference in the 
Tender Documents is intended to establish the measure of quality which the City (or 
its Engineer) has determined to be requisite and necessary for the Work.  Where two 
or more Products are shown or specified, the Contractor has the option of which to 
use. 

10.2 For approval of Products other than those specified, a Tenderer should submit a 
request in writing to the City at least five business days prior to the Closing Time.  
Requests must clearly define and describe the Product for which approval is 
requested.  Requests should be accompanied by manufacturer’s literature, 
specifications, drawings, cuts, performance data or other information necessary to 
completely describe the items.  Approval by the City will only be in the form of an 
addendum to the Specifications issued by the City. 

10.3 Approvals of Products, as noted in clause 10.2 above, shall only be deemed effective 
insofar as the Products conform to the Specifications. 

11.0 INSURANCE 

11.1 Each Tenderer should ensure that it can maintain the insurance described in the Form 
of Agreement (Part D).   

11.2 The Tenderer should complete and submit the “Certificate of Existing Insurance” 
attached as a Schedule to the Form of Tender, together with the “Undertaking of 
Insurance” attached as a Schedule to the Form of Tender.   

11.3 Following Contract award, a successful Tenderer will be required to complete a 
“Certificate of Insurance” for the Work, a copy of which is attached as a schedule to 
the Form of Tender. 

12.0 WORKSAFEBC 

12.1 The Tenderer should ensure that it can comply with all WorkSafeBC requirements, as 
described in the Form of Agreement (Part D). 
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13.0 LABOUR RATES AND EQUIPMENT 

13.1 Tenderers must provide, if requested in a schedule to the Form of Tender, the force 
account labour and equipment rates setting out the all-inclusive hourly rates for all 
applicable types of equipment as well as the all-inclusive hourly rates for all 
applicable categories of labour, which rates will then apply pursuant to any Contract. 

14.0 LISTS OF SUBCONTRACTORS AND SUPPLIERS 

14.1 Tenderers should provide, if requested in a schedule to the Form of Tender, lists of 
proposed subcontractors and suppliers, specifying the name and address of, and the 
portion of the Work to be completed by, or the equipment or materials to be supplied 
by, each proposed subcontractor or supplier. 

14.2 The City reserves the right to object to any of the proposed subcontractors or 
suppliers listed in a Tender.  If the City objects to a listed subcontractor or supplier, 
then the City will permit a Tenderer to propose a substitute subcontractor or supplier 
acceptable to the City.  A Tenderer will not be required to make such a substitution 
and, if the City objects to a listed subcontractor or supplier, the Tenderer may, rather 
than propose a substitute subcontractor or supplier, consider its Tender rejected by 
the City and, by written notice, withdraw its tender.  The City shall, in that event, 
return the Tenderer’s bid security. 

15.0 TAXES AND FEES 

15.1 The successful Tenderer will be required to obtain and pay for any applicable 
municipal, provincial and federal permits and licences necessary for the proper 
completion of the Work.  The City will not be liable in any manner for the same, and 
the successful Tenderer agrees to indemnify and save the City harmless from and 
against all claims and Losses in relation to obtaining and paying for any applicable 
municipal, provincial and federal permits and licences necessary for the proper 
completion of the Work. 

15.2 Each Tenderer’s Tender Price (and each other price offered by the Tenderer in its 
Tender, if applicable) must, unless otherwise expressly stated, be inclusive of all 
applicable municipal, provincial, federal and other taxes, and all customs and excise 
duties and other assessments and charges, including sales taxes assessed upon the sale 
of goods and services to the City under the Contract, and the successful Tenderer 
agrees to indemnify and save the City harmless from and against all claims which shall 
be made with respect thereto.  

16.0 NON-RESIDENT WITHHOLDING TAX 

16.1 Tenderers are advised that, if the Contractor is not a resident of Canada, federal tax 
legislation may require that a certain percentage of any Contract Price otherwise 
payable to the Contractor be withheld by the City and remitted to the Receiver-
General for Canada.  The percentage required to be withheld and remitted varies 
depending on, among other things, the country of residence, the provisions of any 
applicable tax treaties and the nature of the payment.  Non-resident Tenderers may 
contact the Vancouver office of the Canada Revenue Agency for further details.  Under 
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any Contract, any and all money so withheld and remitted shall be treated as a 
payment to the Contractor against the Contract Price. 

17.0 NO CLAIM AGAINST THE CITY 

17.1 The Tenderer acknowledges and agrees that the City will not be responsible for any 
Losses incurred by the Tenderer, including, without limiting the generality of the 
foregoing, any Losses incurred by the Tenderer directly or indirectly caused by any act 
or omission of the City or breach of any agreement or duty by the City, express or 
implied, and by submitting a Tender each Tenderer shall be deemed to have agreed 
that it has no claim whatsoever. 

17.2 The Tenderer now indemnifies and will protect and save the City and any of its 
employees, advisors or representatives (including the Engineer) harmless from and 
against all Losses, in respect of any claim or threatened claim by any of its 
subcontractors, or materials or equipment suppliers alleging or pleading: 

(a) a breach of the Tender Contract by the City or any of its employees, advisors or 
representatives (including the Engineer); 

(b) an unintentional tort, of the City or any of its employees, advisors or 
representatives (including the Engineer), occurring in the course of conducting 
this ITT; or 

(c) liability on any other basis related to the ITT or the Tender Contract. 

18.0 DISPUTE RESOLUTION 

18.1 Any dispute relating in any manner to this ITT, except only disputes arising between 
the City and any Tenderer to whom the City has made an award of a Contract, which 
arise under such Contract, will be resolved by arbitration in accordance with the 
Commercial Arbitration Act (British Columbia), amended as follows: 

(a) The arbitrator will be selected by the City's Director – Supply Chain 
Management;  

(b) Sections 17.1 and 17.2 above will: 

(i) bind the arbitrator, the Tenderer and the City; and 

(ii) survive any and all awards made by the arbitrator; and 

(c) The Tenderer will bear all costs of the arbitration. 

19.0 CONFIDENTIALITY AND PRIVACY 

19.1 Each Tender, once submitted to the City, will be held in accordance with the City’s 
role as a public body required under Information and Privacy Legislation to protect or 
disclose certain types of records according to certain statutory rules.  Each Tender, 
upon submission to the City, will be received and held in confidence by the City, 
unless and to the extent that it is or must be disclosed pursuant to Information and 
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Privacy Legislation or other applicable legal requirements, and except that the City 
may publicly disclose information about or from Tenders, including without limitation 
names and prices, in the course of publicly reporting to the Vancouver City Council 
about the ITT. 

19.2 If unsuccessful, a Tenderer, at the City’s request, shall destroy or return all copies and 
originals (in any format or medium) of the Tender Documents. 

20.0 RELEASE OF INFORMATION RESTRICTED 

20.1 The release of information about Tenders is restricted.  Tenderers can obtain 
information concerning the names of the other Tenderers who have submitted a 
Tender and the Tender Price shown on each Form of Tender at the following website 
within 48 hours of the Closing Time. However, no other information is anticipated to 
be disclosed by the City. 

http://vancouver.ca/doing-business/unverified-tender-results.aspx 
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Tender of:  

 Legal Name of Person, Partnership or Corporation 
(the “Tenderer”) 

Business Address:  

Postal or Zip Code:  

Cheques Payable to/ 
Remit to Address: 

 

Postal or Zip Code:  

Key Contact Person:  

Telephone No.:  Fax No.:  

E-mail:  

Tax registration numbers (as applicable):  

Date, Jurisdiction and Form of Organization 
(as applicable): 

 

Dun & Bradstreet Number (if available):  

City of Vancouver Business License Number 
(or, if available, Metro West Inter-municipal 
Business License Number): 

 

WorkSafeBC Account Number:  
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1.0 TENDER PRICE AND SCHEDULE 

Having carefully read and examined the Tender Documents, and having agreed to the 
terms and conditions set out in Parts A and B of the ITT, the undersigned Tenderer (for 
purposes of this Tender, the “Tenderer”) offers to complete the Work and to furnish 
all plant, tools, equipment, labour, products, material and supervision necessary 
therefor, and to enter into an agreement in the form of the Form of Agreement set 
forth as Part D of the ITT to execute the Work, for the Tender Price specified below. 

 

ITT NO. PS20200817 

The Tender Price (including all costs, taxes and fees)(as per Schedule A), is 

  Dollars 

and   cents ($ ) 

The Tender Price includes all PST and GST. 

The Tenderer’s offer to complete all of the Work is an offer made according to the 
following schedule: 

(a) Work will begin by August 1, 2020, subject to the City issuing a Notice to 
Proceed. 

(b) Substantial performance of the Work will occur by August 21, 2020. 

(c) Total performance of the Work will occur by August 31, 2020. 

2.0 ELECTRONIC PAYMENTS ACKNOWLEDGEMENT 

If awarded a contract, the Tenderer agrees that all payments to be made by the City 
will be by electronic funds transfer, and the Tenderer will provide the City with the 
necessary banking information to facilitate this process. 

3.0 IRREVOCABILITY; NOTICE OF AWARD 

The Tenderer agrees that this Tender will be irrevocable and open for acceptance by 
the City for a period of ninety (90) calendar days commencing on the Closing Time, 
even if the Tender of another Tenderer is accepted by the City.  If within this period 
the City delivers a written notice by which the City accepts the Tender (a “Notice of 
Award”), the Tenderer will, within ten (10) Working Days of the receipt of the Notice 
of Award, deliver to the City:  



INVITATION TO TENDER NO. PS20200817 
CONTRACTOR FOR ELECTRICAL AND GREEN INFRASTRUCTURE INSTALLATION - 4900 BLOCK CAMBIE ST. 

PART C - FORM OF TENDER 
 

{00137120v15} 

July 3, 2020 Page FT3 
 
              
Name of Tenderer       Initials of Signing Officer(s) 
 

(a) a performance bond and a labour and material payment bond, each in the 
amount of fifty percent (50%) of the Tender Price, issued by a surety licensed 
to carry on the business of suretyship in the province of British Columbia, and 
in a form acceptable to the City; 

(b) a detailed construction schedule consistent with the preliminary construction 
schedule included in this Tender, which indicates the timing of the major 
activities of the relevant Work and provides sufficient detail of the critical 
events and their inter-relationship to demonstrate such Work will be performed 
by the relevant completion date stated in this Tender; 

(c) a detailed traffic management plan addressing vehicular and pedestrian 
movement, safety and access with specific detailing on methods, signage and 
materials used to maintain Work Site operations and access to staff and public 
users of the Work Site; 

(d) a detailed Work Site-specific safety and health plan addressing as a high-level 
overview the health and safety issues including, but not limited to hazards, 
mitigation measures, site orientations, safety meetings, first aid attendant 
requirements, and training requirements and record keeping; 

(e) a WorkSafeBC number and a “clearance letter” confirming that the Tenderer is 
in WorkSafeBC compliance; 

(f) a valid City of Vancouver business licence; 

(g) banking details to support payments by Electronic Funds Transfer (EFT); and 

(h) a completed and signed Certificate of Insurance (in the form attached as a 
schedule to this Form of Tender) indicating that all of the insurance coverage 
required by the Contract is in place. 

4.0 NOTICE TO PROCEED 

The Tenderer agrees that upon the City’s receipt and acceptance (in the City’s 
discretion) of the required submissions listed above, the Tenderer will, within two (2) 
Working Days, execute and return to the City the Contract and the other Contract 
Documents requiring execution (in each case, as prepared by the City for execution) 
and, upon the City’s receipt and acceptance thereof, the City may deliver to the 
Tenderer a “Notice to Proceed”, and the Tenderer will: 

(a) commence the relevant Work within two (2) Working Days of the receipt of the 
Notice to Proceed or such longer time as may be otherwise specified in the 
Notice to Proceed; and 

(b) issue, post, and copy the City on the “Notice of Project” as and when required 
under section 20.2 of the Occupational Health & Safety Regulation (BC 
Regulation 296/97). 
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5.0 CONDITIONS 

(a) The Tenderer agrees that if the Tenderer receives a Notice of Award or a 
Notice to Proceed and fails or refuses to comply with the requirements stated 
in the foregoing clause 3.0 or clause 4.0, as the case may be, then such failure 
or refusal will be deemed to be a repudiation of the Tender Contract and 
refusal to enter into the relevant Contract and the City may, on written notice 
to the Tenderer, award the Contract to another party.  It is further agreed 
that, as full compensation on account of damages suffered by the City because 
of such failure or refusal, the bid security shall be forfeited to the City in the 
amount equal to the lesser of: 

(i) the face value of the bid security; and 

(ii) the amount by which the Tender Price is less than the amount for which 
the City contracts with another party to perform the Work. 

(b) The lowest or any submitted tender will not necessarily be accepted.  The City 
reserves the right to reject this Tender at any time without further explanation 
or to accept any Tender considered advantageous to the City. 

(c) The schedules attached to this Form of Tender form an integral part of the 
same. 

6.0 ADDENDA, AMENDMENTS AND QUESTIONS AND ANSWERS 

The Tenderer acknowledges receipt of the following addenda, amendments and 
questions and answers to the Tender Documents: 

Addendum No. 

 

 

Amendment No. 

 

 

 

Questions and Answers No.  
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The Tenderer agrees that it thoroughly understands and accepts the terms and 
conditions contained therein. 

7.0 CITY PRE-CONTRACT HAZARD ASSESSMENT 

The Tenderer acknowledges receipt of the completed City Pre-Contract Hazard 
Assessment (Schedule 10 of Part D - Form of Agreement), subject to Section 21.2.5, 
Schedule 1 of Part D – Form of Agreement. 

8.0 CERTIFICATION 

The Tenderer represents and warrants that this Tender complies in all respects with 
the Tender Documents. 

9.0 LABOUR 

The above stated price is based on the Work under the Contract being performed by 
union/non-union labour.  (Delete “union” or “non-union” as applicable). 

10.0 CONTRACT TERMS IN THE ITT 

Without limitation, the Tenderer expressly agrees with the City to all of the terms and 
conditions set forth in Part A and Part B of the ITT and is bound thereby. 

SIGNED on behalf of the Tenderer this    day of   20  by the duly 
authorized signatory or signatories of the Tenderer: 

Per:  

Name and Title:  

Per:  

Name and Title:  

 

If the Tenderer has a corporate seal, 
the corporate seal should be applied 
in the space below: 

If the Tenderer is an individual, a proprietorship 
or a partnership, the above signature(s) should 
be witnessed: 

  
Witness signature 

  
Witness name 

  
Witness address 
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SCHEDULE “A” 

SCHEDULE OF QUANTITIES AND PRICES 

 

EACH TENDER MUST COMPLETE THIS SCHEDULE A, AS AMENDED, IN FULL.  EACH PAGE OF 
THIS SCHEDULE A MUST BE INITIALLED BY THE SIGNATORIES OF THE FORM OF TENDER.  
TENDERS MUST NOT BE SUBMITTED WITHOUT A COMPLETED, DULY EXECUTED SCHEDULE A. 
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The Tender Price to complete all of the Work is apportioned in accordance with the following 
table.  The prices shown in each of the numbered rows of the table shall include (i) all 
labour, material and other costs, (ii) overhead and profit, (iii) PST, and (iv) all other taxes, 
duties, assessments, charges and fees, except for GST.  GST shall be shown separately on the 
row provided therefor. 

NOTE: Prices must be PST-inclusive.  Only GST is to be shown as a separate line item.  

The sum of the amounts shown in the table below should equal the Tender Price stipulated in 
the space provided in the Form of Tender which, for greater certainty, is the Tenderer’s 
proposed Contract Price for a Contract to complete all of the Work.     

EVERY ROW OF THE BELOW TABLE MUST BE COMPLETED WITH A DOLLAR AMOUNT, EVEN 
IF THAT DOLLAR AMOUNT IS $0. 

TABLE 1 – Fees for Separately Priced Items 

Item Description Amount (including PST) 

1. Existing Asphalt Removal $ 

2. Common Excavation $ 

3. Structural Engineered Soil and Waterproof Liner in 
"Scope Of Work" Area 

$ 

4. Electrical Duct Bank With Sand Bedding Around Ducts $ 

5. Granular Backfill in Remaining "Scope Of Work" Area $ 

6. 150mm PVC Pipes and Fittings at Five (5) Utility Crossing 
in "Scope Of Work" Area 

$ 

7. One (1), PVC Perforated Pipe Sub Drain in Gravel Trench  $ 

8. Five (5), Coast Mountain Bus Company Trolley Bases $ 

18. Other (contingency allowances and any other work or 
costs not reflected in the items above but required to 
complete the Work covered by the Tender Documents) 

$ 

19. Subtotal (including all PST, excluding GST) $ 

20. GST (5%) $ 

21. TENDER PRICE (including all costs, PST, GST and all 
other applicable taxes and fees) 

$ 
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List of Unit Prices for Any Additional Work 

These unit prices will be used for changing quantities from those indicated in the Tender 
Documents or Contract Documents upon written instruction from the City. The unit prices will 
be applied in accordance with the Contract. The prices should include (i) all labour, material 
and other costs, (ii) overhead and profit, (iii) PST, and (iv) all other taxes, duties, 
assessments, charges and fees, except for GST. 

TABLE 2 – Unit Prices 

Item Description Qty Unit Unit Price 
(including PST) 

1.     $ 

2.     $ 

3.     $ 

4.      

5.      

 

Alternate Prices 

These alternate prices will be used to change the scope of the Work upon written instruction 
from the City.  The alternate prices will be applied in accordance with the Contract.  The 
prices should include (i) all labour, material and other costs, (ii) overhead and profit, (iii) 
PST, and (iv) all other taxes, duties, assessments, charges and fees, except for GST. 

TABLE 3 – Alternate Prices 

Item Description 

Price Change to Tender Price 

Value to Add to 
Tender Price 

(incl. PST) 

Value to Deduct 
from Tender Price 

(incl. PST) 

1.  $ $ 

2.  $ $ 

3.  $ $ 

4.  $ $  

5.  $ $ 
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SCHEDULE “B” 

PRELIMINARY CONSTRUCTION SCHEDULE 

 

The Work is expected to begin by August 1, 2020 and substantial performance is targeted for 
August 21, 2020. Please clearly define time requirements for project milestones identified in 
the table below.  If necessary, please add an attachment to this Schedule.   

TABLE 1 – PROJECT MILESTONES 

Milestone Date of Completion 

  

  

  

  

  

  

  

  

 

Additional pages may be attached to this page.  Each such additional page is to be clearly 
marked “ITT No. PS20200817 CONTRACTOR FOR ELECTRICAL AND GREEN INFRASTRUCTURE 
INSTALLATION - 4900 BLOCK CAMBIE ST., FORM OF TENDER – SCHEDULE B”, and is to be signed 
by the Tenderer. 
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SCHEDULE “C” 

SUBCONTRACTORS AND SUPPLIERS 

 

1.0 SUBCONTRACTORS 

The Tenderer intends to use the following subcontractors for the portions of the Work 
identified below.  (All subcontractors who are proposed to perform any portion of the 
Work should be listed.) 

Subcontractor Address Type of Work 

   

   

   

   

   

   

   

   

   

   

   

   

Additional pages may be attached to this page.  Each such additional page is to be clearly 
marked “ITT No. PS20200817 CONTRACTOR FOR ELECTRICAL AND GREEN INFRASTRUCTURE 
INSTALLATION - 4900 BLOCK CAMBIE ST., FORM OF TENDER – SCHEDULE C”, and is to be signed 
by the Tenderer. 
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2.0 SUPPLIERS 

The Tenderer intends to use the following suppliers and manufacturers for the Work. 

Additional pages may be attached to this page.  Each such additional page is to be clearly 
marked “ITT No. PS20200817 CONTRACTOR FOR ELECTRICAL AND GREEN INFRASTRUCTURE 
INSTALLATION - 4900 BLOCK CAMBIE ST., FORM OF TENDER – SCHEDULE C”, and is to be signed 
by the Tenderer. 

Supplier Manufacturer Supplier Address Item 
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SCHEDULE “D” 

TENDERER’S EXPERIENCE WITH RELATED WORK 

 

Tenderers should confirm that they and their proposed subcontractors have the required 
experience to perform the Work.  Each Tenderer should submit information concerning a 
minimum of three (3) completed projects similar in scope and size to the Work, for each of 
itself and its proposed subcontractors, including the following information: 

 

Reference #1 

Description of Project:  

  

  

  

Location of Project:  

Contract Value:   $      (Cdn. Dollars) 

Start and Completion Dates:  

Completed on Schedule? Yes No (Circle Correct Response) 

Name of Contract City:  

Name of Project Reference:  

Current Telephone Number and E-mail of Project Reference: 

 

 

Names of Key Personnel and Subcontractors: 
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Reference #2 

Description of Project:  

  

  

  

Location of Project:  

Contract Value:   $      (Cdn. Dollars) 

Start and Completion Dates:  

Completed on Schedule? Yes No (Circle Correct Response) 

Name of Contract City:  

Name of Project Reference:  

Current Telephone Number and E-mail of Project Reference: 

 

 

Names of Key Personnel and Subcontractors: 
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Reference #3 

Description of Project:  

  

  

  

Location of Project:  

Contract Value:   $      (Cdn. Dollars) 

Start and Completion Dates:  

Completed on Schedule? Yes No (Circle Correct Response) 

Name of Contract City:  

Name of Project Reference:  

Current Telephone Number and E-mail of Project Reference: 

 

 

Names of Key Personnel and Subcontractors: 

 

 

 

 

Additional pages may be attached to this page.  Each such additional page is to be clearly 
marked “ITT No. PS20200817 CONTRACTOR FOR ELECTRICAL AND GREEN INFRASTRUCTURE 
INSTALLATION - 4900 BLOCK CAMBIE ST., FORM OF TENDER – SCHEDULE D”, and is to be signed 
by the Tenderer. 
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SCHEDULE “E” 

FORCE ACCOUNT LABOUR & EQUIPMENT RATES 

 

Tenderers should complete the following tables setting out the all-inclusive hourly rates for 
all applicable types of equipment as well as the all-inclusive hourly rates for all applicable 
categories of labour, which rates will then apply pursuant to any Contract. 

TABLE 1 - SCHEDULE OF LABOUR RATES 

Job Classification Regular Rate Overtime Rate 

 $ $ 

 $ $ 

 $ $ 

 $ $ 

 $ $ 

 

TABLE 2 – SCHEDULE OF EQUIPMENT RATES 

No. Equipment Description 
Hourly 
Rate 

No. of 
Hours 

Overhead 
And Profit Total Price 

  $  $ $ 

  $  $ $ 

  $  $ $ 

  $  $ $ 

  $  $ $ 

Labour and equipment rates must be inclusive of all taxes except for GST, and all 
assessments, benefits, small tools, overhead and profits. 

Additional pages may be attached to this page.  Each such additional page is to be clearly 
marked “ITT No. PS20200817 CONTRACTOR FOR ELECTRICAL AND GREEN INFRASTRUCTURE 
INSTALLATION - 4900 BLOCK CAMBIE ST., FORM OF TENDER – SCHEDULE E”, and is to be signed 
by the Tenderer. 
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SCHEDULE “F” 

FORM OF CONSENT OF SURETY 

 

 

PROJECT:   

 

Should it be required, we the undersigned Surety Company do hereby undertake to become 
bound as a surety in an approved Contract Performance Bond and Labour and Material 
Payment Bond, each in the amount of fifty percent (50%) of the awarded Contract Price for 
the fulfillment of a Contract, which may be awarded to       at the 
Tender Price (or another offered price) set forth in the attached Tender, which Performance 
Bond and Labour and Material Payment Bond we understand are to conform to the applicable 
CCDC forms and be filed with the City within 10 Working Days of receipt of Notice of Award of 
a Contract, unless otherwise directed by the City. 

We hereby further declare that the undersigned Surety Company is legally entitled to do 
business in the Province of British Columbia and that it has a net worth over and above its 
present liabilities and the amounts herein set forth. 

 

The Common Seal of    

was hereto affixed in the presence of: 
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SCHEDULE “G” 

SUSTAINABILITY 

 

1. Please list any products or services contemplated in the Tender that are toxic or 
hazardous to the environment or humans and complete the following table in relation 
thereto. 

Item 
Description of 
Toxin/Hazard Substantiation for Use 

Mitigation strategy to reduce the 
effect of the Toxin/Hazard 

    

    

    

    

    

2. Please identify the Tenderer’s standard practices for disposal of obsolete or expired 
products or equipment. 

Item Type of Product/Equipment Disposal Method 

   

   

   

   

   

3. Please identify the Tenderer’s current or proposed solutions to address and reduce 
carbon emissions. 

Item Carbon Emission Risk Solution to Reduce Carbon Emissions 
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SCHEDULE “H” 

CERTIFICATE OF INSURANCE 

 

(TO BE COMPLETED IF AWARDED THE CONTRACT) 

 



PS20200817 - ITT - Schedule H - All Risk (Project Specific) 

 
       Schedule  H 
 CERTIFICATE OF INSURANCE 
 Project Specific Insurance 
 

Section 7 a) – City staff to select the required # of days Written Notice before sending out for completion 
Section 2 through 7 – to be completed and executed by the Insurer or its Authorized Representative 

 

1. THIS CERTIFICATE IS ISSUED TO: City of Vancouver, 453 W 12th Avenue, Vancouver, BC, V5Y 1V4  
and certifies that the insurance policies as listed herein have been issued to the Named Insured(s) and are in full force and effect as of 
the effective date of the agreement described below.  
 

2. NAMED INSURED:  [must be the same name as the Permittee/Licensee or Party(ies) to Contract and is/are either an individual(s) or a 
legally                                          incorporated company(ies)] 

 
       
MAILING ADDRESS: 
 

       
LOCATION ADDRESS: 
 

       
DESCRIPTION OF PROJECT/CONTRACT: 
 

        

3. PROPERTY INSURANCE – ALL RISK COURSE OF CONSTRUCTION (Builder’s Risk Form) /INSTALLATION FLOATER 
 Providing All Risk Coverage including Earthquake and Flood up to full replacement cost of the Project/Contract described above 
 Naming the City of Vancouver as an Insured and containing a Loss Payee Clause in favour of the City of Vancouver stating that proceeds of 

any claims against the Insurer be made payable to City of Vancouver as its interest may appear 
 

INSURER:        INSURED VALUES:  (Full Replacement Cost value of Project)  
 

TYPE OF COVERAGE:        Limit: $        
 

POLICY NUMBER:        Deductible Per Loss: $        
 

POLICY PERIOD: From        to        
 

4.     WRAP UP LIABILITY INSURANCE (Occurrence Form) in the Joint Named Insureds of the Owner, City of Vancouver, Architects, Engineers, 
Consultants, Sub-consultants, Contractors, and Subcontractors, including their officials, officers, employees, agents, and all participants engaged in 
or connected with the above Project/Contract,  including the following extensions:   
√ Personal Injury Check Additional Extensions where applicable and included: 
√ Cross Liability or Severability of Interest  Work below ground level over 3 metres 
√ Employees as Additional Insureds  Excavation, shoring, underpinning, pile driving or caisson 
√ Blanket Contractual Liability   Demolition, removal or weakening of support of property 
√ Broad Form Products and Completed Operations  Blasting 
√ Broad Form Property Damage including Loss of Use                Operation of hoist or attached machinery 
√ Non-Owned Auto Liability                         24 months Completed Operations 
   36 months Completed Operations 
 

INSURER:        POLICYNUMBER:       ___ 
 
POLICY PERIOD: From           To              
   
 
LIMITS OF LIABILITY:  (Bodily Injury and Property Damage Inclusive): 
 
Per Occurrence:$                                             Aggregate:$                                       Deductible Per Occurrence:$ 
__________________________ 
 

5.     AUTOMOBILE LIABILITY INSURANCE for operation of owned and/or leased vehicles 
 

INSURER:        LIMITS OF LIABILITY: 
 

POLICY NUMBER:         Combined Single Limit: $        
 

POLICY PERIOD: From        to        If vehicles are insured by ICBC, complete and provide Form APV-47. 
 

6. OTHER INSURANCE (e.g. Contractors’ Equipment) – Please specify Name of Insurer(s), Policy Number, Policy Period, and Limit 
 

       
7.     POLICY PROVISIONS: 

Where required by the governing contract, agreement, lease, permit or license, it is understood and agreed that: 
a) SIXTY (60) days written notice of cancellation or material change resulting in reduction of coverage with respect to any of the 

policies listed herein, either in part or in whole, will be given by the Insurer(s) to the Holder of this Certificate; the exception is 
cancellation for non-payment of premiums in which case the applicable statutory conditions will apply; 

b) All property insurance policies must contain a provision in which the Insurer(s), upon payment of a claim will waive all rights of 
subrogation against the City of Vancouver, its officials, officers, employees or agents; 

c) The insurance policy (policies) listed herein shall be primary with respect to the above described project/contract.   Any insurance 
or self-insurance maintained by the City of Vancouver shall be in excess of this insurance and shall not contribute to it. 

 

 

SIGNED BY THE INSURER OR ITS AUTHORIZED REPRESENTATIVE 
 
  Dated:        
PRINT NAME OF INSURER OR ITS AUTHORIZED REPRESENTATIVE, ADDRESS AND PHONE NUMBER 
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SCHEDULE “I” 

CERTIFICATE OF EXISTING INSURANCE 

 

(TO BE COMPLETED AND SUBMITTED WITH TENDER) 

 



 Schedule  I  

Section 2 through 8 – to be completed and executed by the Insurer or its Authorized Representative 
 

1. THIS CERTIFICATE IS ISSUED TO: City of Vancouver, 453 W 12th Avenue, Vancouver, BC, V5Y 1V4
and certifies that the insurance policy (policies) as listed herein has/have been issued to the Named Insured and is/are in
full force and effect.

2. NAMED INSURED (must be the same name as the proponent/bidder and is either an individual or a legally
   incorporated company)   

2. 

BUSINESS TRADE NAME or DOING BUSINESS AS 

BUSINESS ADDRESS 
 

DESCRIPTION OF OPERATION 
 
 

 

3. PROPERTY INSURANCE (All Risks Coverage including Earthquake and Flood)  

INSURER        Insured Values (Replacement Cost) - 
 

TYPE OF COVERAGE        Building and Tenants’ Improvements $ 
 

POLICY NUMBER        Contents and Equipment $ 
 

POLICY PERIOD From  to        Deductible Per Loss $ 
 

 

4. COMMERCIAL GENERAL LIABILITY INSURANCE (Occurrence Form)
Including the following extensions: INSURER 
√ Personal Injury POLICY NUMBER 
√ Property Damage including Loss of Use POLICY PERIOD From   to
√ Products and Completed Operations Limits of Liability (Bodily Injury and Property Damage Inclusive) - 
√ Cross Liability or Severability of Interest Per Occurrence $ 
√ Employees as Additional Insureds Aggregate $ 
√ Blanket Contractual Liability All Risk Tenants’ Legal Liability $ 
√ Non-Owned Auto Liability Deductible Per Occurrence $ 
 

 

5. AUTOMOBILE LIABILITY INSURANCE for operation of owned and/or leased vehicles
INSURER        Limits of Liability - 
POLICY NUMBER        Combined Single Limit $      
POLICY PERIOD From  to        If vehicles are insured by ICBC, complete and provide Form APV-47. 
 

 

6.  UMBRELLA OR  EXCESS LIABILITY INSURANCE Limits of Liability (Bodily Injury and Property Damage Inclusive) - 
INSURER      Per Occurrence $ 
POLICY NUMBER      Aggregate $ 
POLICY PERIOD From  to        Self-Insured Retention $ 
 

 

7. PROFESSIONAL LIABILITY INSURANCE Limits of Liability 
INSURER   Per Occurrence/Claim $ 
 

POLICY NUMBER   Aggregate $ 
 

POLICY PERIOD From        to   Deductible Per $
 Occurrence/Claim 

If the policy is in a “CLAIMS MADE” form, please specify the applicable Retroactive Date:     
 

8. OTHER INSURANCE
TYPE OF INSURANCE   Limits of Liability 
INSURER   Per Occurrence $ 
POLICY NUMBER   Aggregate $ 
POLICY PERIOD From  to        Deductible Per Loss $ 
 

TYPE OF INSURANCE   Limits of Liability 
INSURER   Per Occurrence $ 
POLICY NUMBER   Aggregate $ 

 

POLICY PERIOD From  to        Deductible Per Loss $ 
 

SIGNED BY THE INSURER OR ITS AUTHORIZED REPRESENTATIVE 

 Dated      
PRINT NAME OF INSURER OR ITS AUTHORIZED REPRESENTATIVE, ADDRESS AND PHONE NUMBER 

CERTIFICATE OF EXISTING INSURANCE 
TO BE COMPLETED AND APPENDED TO THE PROPOSAL/TENDER 



INVITATION TO TENDER NO. PS20200817 
CONTRACTOR FOR ELECTRICAL AND GREEN INFRASTRUCTURE INSTALLATION - 4900 BLOCK CAMBIE ST. 

SCHEDULE “J” (PART C - FORM OF TENDER) 
 

{00137120v15} 

July 3, 2020 Page FT22 
 
              
Name of Tenderer       Initials of Signing Officer 

SCHEDULE “J” 

UNDERTAKING OF INSURANCE 

 

To: City of Vancouver 

Re: PS20200817 CONTRACTOR FOR ELECTRICAL AND GREEN INFRASTRUCTURE 
INSTALLATION - 4900 BLOCK CAMBIE ST. 

 

Dear Sirs: 

We, the undersigned have completed, signed and attached the “Certificate of Existing 
Insurance” enclosed with this undertaking and now also do hereby undertake and agree that if  
       (the “Tenderer”) is awarded a Contract, we will 
insure the Contractor in accordance with the requirements of the Contract, the form of which 
is included in the Tender Documents and will form part of the Contract Documents.  

Dated at  , British Columbia, this   day of   20 . 

 

By:   

Title:   

Full Corporate Name of Insurer: 

  

The “Certificate of Existing Insurance” provided with the ITT should be completed and signed 
and enclosed with this schedule, both of which are to be signed by the Insurance Company or 
an authorized broker on behalf of the Insurance Company.  A SEPARATE FORM (AND 
CERTIFICATE OF EXISTING INSURANCE) SHOULD BE SIGNED FOR EACH POLICY IF THE TENDERER 
HAS MORE THAN ONE INSURER OR BROKER FOR ITS POLICIES. 
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Schedule “K” 

DECLARATION OF SUPPLIER CODE OF CONDUCT COMPLIANCE 

 

 

Purpose:  All proposed suppliers are to complete and submit this form to certify compliance with the 
supplier performance standards set out in the Supplier Code of Conduct. 

The City of Vancouver expects each supplier of goods and services to the City to comply with the 
supplier performance standards set out in the City’s Supplier Code of Conduct (SCC) 
<http://vancouver.ca/policy_pdf/AF01401P1.pdf>.  The SCC defines minimum labour and 
environmental standards for City suppliers and their subcontractors. 

Suppliers are expected to comply with the aforementioned standards upon submitting a tender, 
proposal, application, expression of interest or quotation to the City, or have a plan in place to 
comply within a specific period of time.  The City reserves the right to determine an appropriate 
timeframe in which suppliers must come into compliance with these standards.  To give effect to 
these requirements, an authorised signatory of each proposed vendor must complete the following 
declaration and include this declaration with its submission: 

As an authorised signatory of ____________________________(vendor name), I declare that I have 
reviewed the SCC and to the best of my knowledge, ___________________________(vendor name) 
and its proposed subcontractors have not been and are not currently in violation of the SCC or 
convicted of an offence under national and other applicable laws referred to in the SCC, other than 
as noted in the table below (include all violations/convictions that have occurred in the past three 
years as well as plans for corrective action). 

Section of SCC / title of 
law 

Date of 
violation 

/conviction 

Description of 
violation / 
conviction 

Regulatory / 
adjudication body and 
document file number 

Corrective 
action plan 

     

     

I understand that a false declaration and/or lack of a corrective action plan may result in no further 
consideration being given to the submission of ____________________________ (vendor name). 

Signature:   

Name and Title:   
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SCHEDULE “L” 

CONFLICT OF INTEREST DECLARATION 

NO CONFLICT OF INTEREST / NO COLLUSION / NO LOBBYING 

Declaration as to no Conflict of Interest in ITT 

(a) The Tenderer confirms and warrants that there is no officer, director, shareholder, 
partner, employee or contractor of the Tenderer or of any of its proposed 
subcontractors, or any other person related to the Tenderer’s or any proposed 
subcontractor’s organization (a “person having an interest”) or any spouse, 
business associate, friend or relative of a person having an interest who is: 

a. an official or employee of the City; or 

b. related to or has any business or family relationship with an elected official or 
employee of the City, 

in each case, such that there could be any conflict of interest or any appearance of 
conflict of interest in the evaluation or consideration of the Tender by the City, 
and, in each case, except as set out, in all material detail in the section titled 
“Disclosure” in this Schedule “L”. 

(b) The Tenderer confirms and warrants that there is no person having an interest (as 
defined above) who is a former official, former employee or former contractor of 
the City and who has non-public information relevant to the ITT obtained during 
his or her employment or engagement by the City, except as set out, in all 
material detail, in the section titled “Disclosure” in this Schedule “L”. 

Declaration as to No Conflict of Interest Respecting Proposed Supply 

The Tenderer confirms and warrants that neither the Tenderer nor any of its proposed 
subcontractors is currently engaged in supplying (or is proposing to supply) goods or services 
to a third party such that entering into an agreement with the City in relation to the subject 
matter of the ITT would create a conflict of interest or the appearance of a conflict of 
interest between the Tenderer’s duties to the City and the Tenderer’s or its subcontractors’ 
duties to such third party, except as set out, in all material detail, in the section titled 
“Disclosure” in this Schedule “L”. 

Declaration as to No Collusion 

The Tenderer confirms and warrants that: 

(a) the Tenderer is not competing within the ITT with any entity with which it is 
legally or financially associated or affiliated; and 

(b) the Tenderer is not cooperating in any manner in relation to the ITT with any 
other tenderer responding to the ITT, 
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in each case, except as set out, in all material detail, in the section titled “Disclosure” in this 
Schedule “L”. 

Declaration as to Lobbying 

The Tenderer confirms and warrants that: 

(a) neither it nor any officer, director, shareholder, partner, employee or agent of 
the Tenderer or any of its proposed subcontractors is registered as a lobbyist 
under any lobbyist legislation in any jurisdiction in Canada or in the United 
States of America; and 

(b) neither it nor any officer, director, shareholder, partner, employee or agent of 
the Tenderer or any of its proposed subcontractors has engaged in any form of 
political or other lobbying whatsoever with respect to the Tender or sought, 
other than through the submission of the Tender, to influence the outcome of 
the ITT, 

in each case, except as set out, in all material detail, in the section titled “Disclosure” in this 
Schedule “L”. 

Disclosure [Add disclosure here.] 

 

 

 

(NOTE: The City will evaluate each matter disclosed to determine whether and to what 
extent the Tenderer can be given consideration in the ITT in light of the particular matter.) 

THE TENDERER HAS EXECUTED AND DELIVERED THIS DECLARATION AS AN INTEGRAL PART OF 
ITS TENDER IN THE MANNER AND SPACE SET OUT BELOW: 

 
    
Signature of Authorized Signatory for the Tenderer  Date 

 
  
Name and Title 

 
    
Signature of Authorized Signatory for the Tenderer  Date 

 
  
Name and Title 
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INVITATION TO TENDER (“ITT”) N0. PS20200817 

CONTRACTOR FOR ELECTRICAL AND GREEN INFRASTRUCTURE INSTALLATION - 4900 BLOCK 
CAMBIE ST. 

 

 

FORM OF AGREEMENT 

 

between 

[CONTRACTOR NAME] 

and 

CITY OF VANCOUVER  

 

 

 

[DATE] 
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This AGREEMENT (this “Agreement”) is made as of the   day of  , 2020. 

BETWEEN: 

CITY OF VANCOUVER, having an office at 
453 West 12th Avenue 
Vancouver, British Columbia, V5Y 1V4 

  (hereinafter referred to as the “Owner”) 

OF THE FIRST PART 

AND: 
[INSERT NAME OF CONTRACTOR] 
[insert address] 

  (hereinafter referred to as the “Contractor”) 

OF THE SECOND PART 

 

WHEREAS: 

A. The Owner has appointed Jennifer Davis (hereinafter referred to as the “Contract 
Administrator” for the purposes of this Contract) to act as its sole and exclusive agent 
for purposes of managing and administering the performance of the Work by the 
Contractor in accordance with the Specifications, Drawings and other Contract 
Documents; and 

B. The Contractor has agreed with the Owner to perform the Work and to furnish all plant, 
tools, equipment, labour, products, material and supervision necessary therefor as 
hereinafter set forth. 

NOW THEREFORE THIS AGREEMENT WITNESSES as follows: 

ARTICLE 1 ROLE OF THE CONTRACT ADMINISTRATOR 

The Owner hereby designates and appoints the Contract Administrator as its sole and exclusive 
agent for the purpose of, on behalf of the Owner, managing and administering the performance 
of the Work, as set out in the Contract Documents.  Unless otherwise notified in writing by the 
Owner to the Contractor, the agency of the Contract Administrator shall continue for the entire 
duration of this Contract including the period of any guarantees or warranties given by or 
through the Contractor.  In the event of the revocation in writing of the agency of the Contract 
Administrator by the Owner, the Contract Administrator shall have no further authority under 
this Contract, except as may be specifically designated in writing by the Owner and agreed to in 
writing by the Contract Administrator, and all references to the Contract Administrator in this 
Contract shall thereafter be deemed to be references to the Owner or to such other person 
designated in writing to the Contractor.  The Contract Administrator may from time to time 
delegate to a representative the performance of, or the authority to perform, the duties, 
responsibilities, rights and obligations of the Owner in respect of which the Contract 
Administrator has been designated and appointed as its sole and exclusive agent. 
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ARTICLE 2 WORK 

The Contractor will carry out the Work, and will furnish all materials, equipment, products, 
labour, services and supervision necessary to carry out the Work as specified in and in 
accordance with the Contract Documents. 

All of the Work shall be done, performed or furnished by the Contractor in a proper and 
workmanlike manner and in accordance with the requirements of the Contract Documents (as 
hereinafter defined). 

ARTICLE 3 CONTRACT DOCUMENTS  

3.1 The following are the Contract Documents, whether or not attached to this Agreement: 

(a) this Agreement and the following schedules:  

(i) Schedule 1 – Supplemental General Conditions; 

(ii) Schedule 2 – Specifications and Drawings (the Specifications and Drawings 
listed in Schedule 2 that are not included in Schedule 2 are incorporated 
by reference);  

(iii) Schedule 3 - Schedule of Quantities and Prices; 

(iv) Schedule 4 - Subcontractors and Suppliers; 

(v) Schedule 5 – Construction Schedule;  

(vi) Schedule 6 – Performance and Labour and Material Payments Bonds; 

(vii) Schedule 7 – Insurance Certificates; 

(viii) Schedule 8 – Force Account Labour and Equipment Rates; 

(ix) Schedule 9 - Insurance; 

(x) Schedule 10 – City Pre-Contract Hazard Assessment; 

(xi) Schedule 11 – Contractor Pre-Contract Hazard Assessment Form; 

(b) the “Master Municipal General Conditions” contained within Volume II of the 
Master Municipal Construction Document (printing 2009), as supplemented by the 
Supplemental General Conditions attached hereto as Schedule 1 (collectively, the 
“General Conditions”); 

(c) the Tender submitted by the Contractor, dated {insert}, titled {Insert} 
(incorporated by reference); 

(d) the Specifications and Drawings (i.e., those not included in Schedule 2 but 
incorporated herein by reference);  
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(e) the Traffic Management Plan provided by the Contractor to the Owner 
(incorporated by reference);  

(f) the Site-specific Safety and Health Plan provided by the Contractor to the 
Owner (incorporated by reference); and 

(g) the Quality Management Plan provided by the Contractor to the Owner 
(incorporated by reference). 

3.2 The Contract Documents are complementary and what is called for by any one shall be as 
binding as if called for by all.  The intent and spirit of the Contract Documents is that the 
Contractor is required to complete the Work in every detail within the times and for the 
purposes designated, and that the Contractor shall furnish and do any and everything 
necessary for such purposes notwithstanding any omission from the Contract Documents. 

ARTICLE 4 SCHEDULE OF WORK 

4.1 The Contractor will commence the Work as directed in writing by the Owner. 

4.2 The Contractor will perform the Work diligently and in accordance with the 
Construction Schedule.  The Contractor will: 

(a) achieve Substantial Performance of the Work on or before [insert date]; and 

(b) achieve Total Performance of the Work on or before [insert date]; 

(collectively, the “Contract Time”), subject to the provisions of the Contract 
Documents for adjustments to the Contract Time. 

4.3 Time shall be of the essence in this Contract. 

ARTICLE 5 PAYMENT 

5.1 Contract Price 

(a) The Contract Price (inclusive of all PST, GST and other taxes, duties 
assessments, charges and fees, all permit and inspection costs, and all 
WorkSafeBC assessments relating to the Work) to do, perform and supply all 
the Work in accordance with, and perform all the obligations specified by, the 
Contract Documents is [To Be Determined]. 

(b) The GST payable by the Owner to the Contractor is [To Be Determined].  This 
amount is included in the Contract Price.  

(c) The (i) aforesaid GST and (ii) the PST and all other taxes, duties, assessments, 
charges and fees included in the Contract Price will be remitted by the 
Contractor to the applicable authorities as and when the Owner pays the 
Contract Price to the Contractor or as earlier required by applicable law. 

(d) All amounts are in Canadian dollars. 
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(e) The Contract Price shall be subject to adjustments as provided for in the 
Contract Documents. 

(f) The payment for any Work under this Contract which shall be made to the 
Contractor by the Owner shall not be construed as an acceptance of any Work 
as being in accordance with the Contract Documents.  The issuance of the 
Certificate of Total Performance shall constitute a waiver by the Contractor of 
all claims except those previously made in writing and still unsettled, if any, 
and specified by the Contractor in its application for final payment pursuant to 
Section 5.2(c) above. 

ARTICLE 6 NOTICES 

6.1 Unless otherwise specifically provided in the Contract Documents, all notices, 
instructions, orders or other communications in writing shall be conclusively deemed to 
have been given to the Contractor if delivered to the Contractor personally (or in the 
case of a company, to any of its officers or directors personally), or to the Contractor’s 
superintendent or foreman, or delivered by mail to the Contractor at the business 
address of the Contractor set forth below: 

Contractor: 

[NTD: Insert Contractor information] 

6.2 Unless otherwise specifically provided in the Contract Documents all notices, requests, 
claims or other communications by the Contractor shall be in writing and shall be given 
by personal delivery or by registered mail addressed to the Owner at the following 
address: 

Owner: 

City of Vancouver 
453 West 12th Avenue 
Vancouver, British Columbia 
V5Y 1V4 

Attention: Jennifer Davis, 

provided that, each notice, request, claim or other communication that this Agreement 
requires to be directed to the Contract Administrator shall be in writing and shall be 
given by the Contractor by personal delivery or by registered mail, addressed to the 
Contract Administrator at the address set forth below, with a copy to the Owner at the 
address set forth above. 

Contract Administrator: 

Jennifer Davis 

6.3 Any of the said addresses may be changed from time to time by written notice to the 
other party. 
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6.4 Any such notices, instructions, orders, requests or other communications sent by mail as 
aforesaid shall be deemed to have been given on the second business day following the 
mailing thereof. 

ARTICLE 7 GENERAL 

7.1 All capitalized terms used by not defined in this Agreement shall have the meaning given 
to them in the General Conditions. 

7.2 This Agreement shall inure to the benefit of and be binding upon the respective 
successors and permitted assigns of the parties hereto. 

7.3 Except as expressly set forth in the foregoing Section 7.1 or in Schedule 1, nothing in this 
Agreement shall be construed to give any rights or benefits to anyone other than the 
Owner and the Contractor. 

7.4 This Agreement constitutes the entire agreement between the parties hereto with 
respect to the subject matter hereof and cancels and supersedes any prior 
understandings and agreements between the parties hereto with respect thereto. There 
are no representations, warranties, terms, conditions, undertakings or collateral 
agreements, express, implied or statutory, between the parties in relation to the subject 
matter hereof other than as expressly set forth in this Agreement. 

7.5 No modification of or amendment to this Agreement is valid or binding unless set forth in 
writing and fully executed by the parties hereto and no waiver of any breach of any term 
or provision of this Agreement is effective or binding unless made in writing and signed 
by the party purporting to give such waiver and, unless otherwise provided, is limited to 
the specific breach waiver. 

7.6 This Agreement is governed by and must be construed in accordance with the laws of the 
Province of British Columbia. 

7.7 This Agreement is subject to the exclusive jurisdiction of the courts in the Province of 
British Columbia except to the extent necessary to enforce, in another jurisdiction, any 
judgment of any court in the Province of British Columbia. 

7.8 The Contractor agrees to do all things and execute all deeds, instruments, transfers or 
other documents as may be necessary or desirable to give full effect to the provisions of 
this Agreement and the transactions contemplated by it. 

7.9 If any term or condition of this Agreement is for any reason held to be illegal, invalid, 
ineffective, inoperable or otherwise unenforceable, it shall be severed and deemed to be 
deleted from this Agreement and the validity and enforceability of the remainder of this 
Agreement shall not be affected or impaired thereby. If any term or condition of this 
Agreement is found to be illegal, invalid ineffective, inoperable or otherwise 
unenforceable, but would not be so if some part of it were deleted, the term or 
condition shall apply with such modifications as may be necessary to make it 
enforceable. 



INVITATION TO TENDER NO. PS20200817 
CONTRACTOR FOR ELECTRICAL AND GREEN INFRASTRUCTURE INSTALLATION - 4900 BLOCK CAMBIE ST. 

PART D – FORM OF AGREEMENT 
 

{00137120v15} 

July 3, 2020  Page AGT7 

7.10 This Agreement may be executed in any number of counterparts. All counterparts, taken 
together, constitute one instrument. A party may execute this Agreement by signing any 
counterpart. 

7.11 Delivery of an executed signature page to this Agreement by either party by electronic 
transmission shall be as effective as delivery of a manually executed copy of this 
Agreement by such party. 

IN WITNESS WHEREOF the parties hereto have executed this Agreement on the date first 
herein above written. 
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[INSERT NAME OF CONTRACTOR] 
by its authorized signatories: 
 
 
  
Signature 
 
 
  
Print Name and Title 
 
 
  
Signature 
 
 
  
Print Name and Title 

Proof of authority in the form of a certified copy of a resolution naming the person or 
persons in question as authorized to sign the Agreement for and on behalf of the 
corporation or partnership, who are parties to this Agreement, shall be attached. 

 

 

CITY OF VANCOUVER  
by its authorized signatories: 
 
 
  
Name, Title 
 
 
  
Name, Title 
 
 
  
Name, Title 
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1.0 DEFINITIONS In the Contract Documents the following capitalized and italicized words 
and definitions will apply. Where a definition refers to a paragraph in the 
Contract Documents the definition is contained in that paragraph and the 
defined term is indicated as capitalized, in quotations and in brackets. 

1.1 Abnormal 
Weather 

Delete 1.1 and 
replace as 
follows: 

“Abnormal Weather” means a weather condition 
that affects the Place of the Work, that is more 
severe or of a longer duration than the weather 
conditions that a person experienced with the Place 
of the Work would reasonably anticipate and that 
has a materially adverse effect on the Contractor’s 
performance of the Work. Benchmarks shall be 
determined by monthly historical data for the Place 
of the Work, with consideration of annual variation 
in monthly trends over a 5-year period preceding 
the construction period. 

1.5 Alternate 
Tender 

Delete 1.5  

1.6 Approved Equal Delete 1.6.1 and 
replace with 

“Approved Equal” has the meaning given to it in GC 
4.20. 

1.7 Approved 
Equipment 
Rental Rate 
Guide 

Deleted 1.7  

1.9 Bid Security Delete 1.9.1 and 
replace with 

“Bid Security” means the bid security required of 
the Contractor pursuant to the terms of the 
Invitation to Tender. 

1.21 Contract 
Administrator 

Delete 1.21.1 and 
replace with 

“Contract Administrator” means the person, firm 
or corporation appointed by the Owner and 
identified by the Owner in writing to the 
Contractor. The Contract Administrator may be the 
Owner’s Engineer, an employee of the Owner or a 
third party engaged by the Owner. 

1.22 Contract 
Document 

Delete 1.22.1 and 
replace with 

“Contract Documents” means the documents set 
out in Article 3 of the Contract. 

1.23 Contract 
Drawing 

Delete 1.23.1 and 
replace with 

“Contract Drawing” means a drawing included in 
Schedule 2 to the Contract, entitled “Specifications 
and Drawings”. 

1.24 Contract Price Delete 1.24.1 and 
replace with 

“Contract Price” means the amount stipulated in 
Article 5 of the Contract. 

1.33 Drawings Delete 1.33.1 and 
replace with 

“Drawings” means, collectively, the Contract 
Drawings, the City of Vancouver Standard Detail 
Drawings and the MMCD Standard Detail Drawings. 

1.40 Hazardous 
Materials 

Delete 1.40.1 and 
replace with 

“Hazardous Materials” means any substance or 
material that is prohibited, controlled or regulated 
by any Competent Authority pursuant to any 
Environmental Law including pollutants, 
contaminants, dangerous goods or substances, toxic 
or hazardous substances or materials, wastes 
(including solid non-hazardous wastes and subject 
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wastes), petroleum and its derivatives and by-
products and other hydrocarbons, all as defined in 
or pursuant to any Environmental Law; 

1.46 Notice of Award Delete 1.46.1 and 
replace with 

“Notice of Award” has the meaning set out in the 
Invitation to Tender. 

1.47 Notice to 
Proceed 

Delete 1.47.1 and 
replace with 

“Notice to Proceed” has the meaning set out in the 
Invitation to Tender. 

1.49 Other 
Contractor 

Append to 1.49.1 “Other Contractor” may include the Owner’s own 
work crews. 

1.51 Owner Delete 1.51 and 
replace with 

“Owner” means the City of Vancouver, a municipal 
corporation continued pursuant to the Vancouver 
Charter, acting in its capacity as the owner of the 
Street, but expressly excludes the City of 
Vancouver, acting in its regulatory capacity. 

1.55 Preliminary 
Construction 
Schedule 

Delete 1.55.1 and 
replace with 

“Preliminary Construction Schedule” means the 
schedule submitted by the Contractor as part of its 
Tender and attached as Schedule 5 of the Contract 
Documents. 

1.60 Schedule of 
Quantities and 
Prices 

Delete 1.60.1 and 
replace with 

“Schedule of Quantities and Prices” means 
Schedule 3 of the Contract Documents. 

1.64 Site Inspector Delete and 
replace with 
1.64.1 

“Site Inspector” means the person appointed by 
the Owner or Contract Administrator as set out in 
GC 3.4.6. 

1.67 Substantial 
Performance 

Delete 1.67.1 and 
replace with 

“Substantial Performance” means that the Work is 
“substantially performed” in accordance with the 
criteria set out in Section 1(2) of the Builders Lien 
Act (British Columbia). 

1.70 Tender Closing 
Date and Tender 
Closing Time 

Deleted 1.70 and 
replace with 

“Tender Closing Date” and “Tender Closing Time” 
have the meanings set out in the Invitation to 
Tender. 

1.71 Tender Price Delete 1.71.1 and 
replace with 

“Tender Price” has the meaning set out in the 
Invitation to Tender. 

1.80 City Add 1.80.1 “Approved Abatement Contractor” means a 
Hazardous Materials contractor approved by the 
Owner as set out in the Invitation to Tender. 

1.81 City Engineer Add 1.81.1 “City” means the City of Vancouver and shall have 
the same definition as Owner. 

1.82 City of 
Vancouver 
Construction 
Specification 

Add 1.82.1 “City Engineer” means the General Manager of 
Engineering Services with the City of Vancouver or 
his / her delegate. 

1.83 City of 
Vancouver 
Standard Detail 
Drawing 

Add 1.83.1 “City of Vancouver Construction Specifications” 
means the manual of supplementary Specifications 
to the MMCD produced by the City of Vancouver. 

1.84 Competent 
Authority 

Add 1.84.1 “City of Vancouver Standard Detail Drawings” 
means the manual of supplementary standard detail 
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drawings to the MMCD produced by the City of 
Vancouver. 

1.85 Engineer Add 1.85.1 
“Competent Authority” means: 

(a) any multinational, federal, 
provincial, state, regional, 
municipal, local or other 
government or governmental body 
and any ministry, department, 
division, bureau, agent, agency, 
commission, board or authority of 
any government or governmental 
body, domestic or foreign; 

(b) any domestic, foreign or 
international judicial, quasi-judicial 
or administrative court, tribunal, 
commission, board, panel, 
arbitrator or arbitral body acting 
under the authority of any of the 
foregoing; or 

(c) any quasi-governmental or private 
body exercising any statutory, 
regulatory, expropriation or taxing 
authority under the authority of any 
of the foregoing. 

1.86 Environmental 
Law 

Add 1.86.1 “Engineer” means the City Engineer. 

“Environmental Law” means any Law which 
imposes any obligations relating to: 

(a) the protection, management, 
conservation or restoration of the 
natural environment;  

(b) reporting, licensing, permitting, 
investigating, remediating and 
cleaning up in connection with any 
presence or Release, or the threat 
of the same, of Hazardous 
Materials; and 

(c) the manufacture, processing, 
distribution, use, treatment, 
storage, disposal, transport, 
handling and the like of Hazardous 
Materials, including those pertaining 
to occupational health and safety. 

1.87 Intellectual 
Property Rights 

Add 1.87.1 “Intellectual Property Rights” means any and all 
current and future proprietary rights provided under 
patent law, copyright law, design patent or 
industrial design law, or any other applicable 
statutory provision or common law principle, 
including trade secret law, that may provide a right 
in ideas, formulae, algorithms, concepts, 
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inventions, know-how, computer software, database 
or design, or the expression or use thereof, whether 
registered or unregistered, together with any right 
to apply for or register any of the foregoing. 

1.88 Invitation to 
Tender 

Add 1.88.1 “Initiation to Tender” means the Owner’s 
Invitation to Tender No. PS202001817 

1.89 Key Personnel Add 1.89.1 “Key Personnel” means the Contractor’s or 
Subcontractor’s personnel identified as key 
personnel in the Invitation to Tender. 

1.90 Laws Add 1.90.1 “Laws” means all laws, statutes, codes, ordinances, 
decrees, rules, regulations, by-laws, judicial or 
arbitral or administrative or ministerial or 
departmental or regulatory judgments, orders, 
decisions, rulings, determinations or awards of any 
Competent Authority whether or not having the 
force of law and any legal requirements or bases of 
liability under the common law or civil law, 
including all such Laws relating to Taxes, the 
environment, human health or safety, pollution and 
other environmental degradation, and hazardous 
materials , which affect or are otherwise applicable 
to the Work, the Contractor, the Site or any other 
lands affected by the Work. 

1.91 Living Wage Add 1.91.1 “Living Wage” means the hourly wage established 
by the Living Wage Certifier from time to time, 
which includes: (i) direct wages; and (ii) the value 
of any non-mandatory benefits such as paid sick 
leave, employer-paid Medical Services Plan 
premiums and extended health benefits. 

1.92 Living Wage 
Certifier 

Add 1.92.1 “Living Wage Certifier” means the Living Wage for 
Families Campaign, any successor entity, or, in the 
event the Living Wage for Families Campaign ceases 
to carry on operations, such other Living Wage 
certification entity designated by the Owner to the 
Contractor in writing. 

1.93 Living Wage 
Employee 

Add 1.93.1 “Living Wage Employee” means any and all 
employees of the Contractor and all Subcontractors 
of the Contractor that perform any part of the Work 
on a property owned by or leased to the Owner, 
including all Streets, sidewalks and other public 
rights-of-way, for at least one consecutive hour, but 
excluding Students, volunteers and employees of 
Social Enterprises. 

1.94 Maintenance 
Security 
Holdback 

Add 1.94.1 “Maintenance Security Holdback” has the meaning 
given to it in GC 18.4.6. 

1.95 MMCD 
Specifications 

Add 1.95.1 “MMCD Specifications” means the Specifications 
contained within Volume II of the Master Municipal 
Construction Document, as further described in GC 
2.5. 
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1.96 MMCD Standard 
Detail Drawings 

Add 1.96.1 “MMCD Standard Detail Drawings” means the 
Standard Detail Drawings published by the Master 
Municipal Construction Documents Association, 2009 
version. 

1.97 Project Specific 
Specifications 

Add 1.97.1 “Project Specific Specifications” means the 
Specifications listed in Schedule 2 to the 
Agreement. 

1.98 Quality Audit Add 1.98.1 “Quality Audit” means those planned activities to 
determine the degree of compliance of day-to-day 
practices to the defined systems and procedures. 

1.99 Quality 
Management 

Add 1.99.1 “Quality Management” means the determination 
and execution of quality policy across a project. 
Quality Management includes Quality Assurance 
(QA), Quality Control (QC), and Quality Audits. 

1.100 Reasonable Time Add 1.100.1 “Reasonable Time” means, unless otherwise 
agreed to in writing, 5 Days. 

1.101 Record Drawings Add 1.101.1 “Record Drawings” are the design drawings which 
have been amended as required to reflect the 
actual constructed Work. 

1.102 Release Add 1.102.1 “Release” means any release or discharge of any 
Hazardous Materials including any discharge, spray, 
injection, inoculation, abandonment, deposit, 
spillage, leakage, seepage, pouring, emission, 
emptying, throwing, dumping, placing, exhausting, 
escape, leach, migration, dispersal, dispensing or 
disposal. 

1.103 Social Enterprise Add 1.103.1 “Social Enterprise” means a business that: (i) is 
owned by a non-profit organization or community 
services co-operative; (ii) is directly involved in the 
production and/or selling of goods and services for 
the combined purpose of generating income and 
achieving social, cultural, and/or environmental 
aims; and (iii) has a defined social and/or 
environmental mandate. 

1.104 Specifications Add 1.104.1 “Specifications” mean the portion of the Contract 
Documents, wherever located and whenever issued, 
consisting of the written requirements and 
standards for products, systems, workmanship, 
quality, and the services necessary for the 
performance of the Work. 

1.105 Street Add 1.105.1 “Street” means public rights-of-way belonging to 
the City of Vancouver and includes lanes. 

1.106 Student Add 1.106.1 “Student” means an individual who is enrolled in a 
school, college, university or other educational 
institution and is employed by the Contractor or a 
Subcontractor, as the case may be, to obtain 
practical workplace experience as a requirement of 
or credit for their education. 

1.107 Tender Add 1.107.1 “Tender” means the Contractor’s tender, tendered 



INVITATION TO TENDER NO. PS20200817 
CONTRACTOR FOR ELECTRICAL AND GREEN INFRASTRUCTURE INSTALLATION - 4900 BLOCK CAMBIE ST. 

SCHEDULE 1 – SUPPLEMENTAL GENERAL CONDITIONS 
 

{00137120v15} 

July 3, 2020  Page AGT14 

in response to the Invitation to Tender. 

1.108 Third-Party 
Property 

Add 1.108.1 “Third-Party Property” means a property owned 
by a third party on which some or all of the Work is 
to be performed. 

1.109 Third-Party 
Utility 

Add 1.109.1 “Third-Party Utility” means a utility within a City 
of Vancouver right-of-way other than those owned 
by the City of Vancouver. 

1.110 Warranty Period Add 1.110.1 “Warranty Period” shall have the same meaning as 
Maintenance Period. 

2.0 DOCUMENTS   

2.1 Execution Add 2.1.0 The Contractor shall deliver all required submittals 
as described in the Notice of Award, and in a format 
acceptable to the Owner within the time specified 
in the Notice of Award 

Delete 2.1.1 Delete 2.1.1 

Delete 2.1.2 and 
replace with 

The Contractor shall sign the Contract Documents 
and return them to the Contract Administrator 
within 15 Days after receiving them and the 
Contract Administrator shall forward them to the 
Owner for signing. 

2.2 Interpretation Delete 2.2.4 and 
replace with 

Should any difference exist between the Drawings 
and Specifications, or should any errors or 
inconsistency occur in any or between any of the 
Drawings and Specifications, the Contractor, before 
proceeding, shall bring them to the attention of the 
Contract Administrator. The Contract Administrator 
shall resolve the error or inconsistency and the 
Contractor shall proceed with the Work in the 
manner directed by the Contract Administrator.  

The Contract Administrator will furnish from time 
to time such detail drawings and specifications as 
the Contract Administrator may consider necessary 
for the Contractor’s guidance. These detail 
drawings and specification shall be considered 
Drawings and Specifications, respectively, and shall 
take precedence over any previously furnished 
Drawings or Specifications, and shall be considered 
as explanatory of them and not as indicating 
Changes in the Work or as giving rise to any 
entitlement to a change in the Contract Price. 

The Contract Documents shall govern and take 
precedence in the following order or priority with 
the Contract taking precedence over all other 
Contract Documents: 

(a) Agreement 

(b) Addenda 

(c) Supplementary General Conditions 

(d) General Conditions 
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(e) Project Specific Specifications 

(f) City of Vancouver Construction Specifications 

(g) MMCD Specifications 

(h) City of Vancouver Standard Detail Drawings 

(i) MMCD Standard Detail Drawings 

(j) Tender 

(k) Invitation to Tenders 

(l) All other Contract Documents 

Drawings of a larger scale shall govern over 
Drawings at a smaller scale. 

Documents of later date shall govern a similar type 
of document of an earlier date. Figured dimensions 
on a Drawing shall govern over scaled measurements 
on the same Drawing. Scaling of dimensions, if 
done, is done at the Contractor’s own risk. All 
dimensions on the Drawings, except as noted 
thereon, are shown in metric units. 

The Drawings forming part of the Contract are 
intended to show the position and extent of the 
Work, the general features of the design and 
construction, and the dimensions and proportions of 
all principal parts, but neither they nor the 
Specifications are guaranteed to show or describe 
every part or detail of the Work; anything omitted 
from the Drawings and Specifications, which may 
fairly be considered to be necessary for the proper 
execution and completion of the Work, shall be 
deemed to be required of the Contractor under the 
Contract. 

Add 2.2.5 Notwithstanding GC 2.2.4, in the event of any 
inconsistency between the Drawings and 
Specifications or between any other Contract 
Documents or within any Contract Documents which 
could be construed as creating an ambiguity 
regarding the amount of Work involved, the cost or 
amount of product to be supplied, the Contract 
Price being lower or higher, or any other similar 
discrepancy or inconsistency, the discrepancy or 
conflict will be resolved as follows:  

(1) the more stringent will take precedence over 
the less stringent;  

(2) the more expensive item will take 
precedence over the less expensive; and  

if none of the foregoing rules (1) and (2) can be 
applied by the Contract Administrator, the more 
specific provision will take precedence over the less 
specific. 

Add 2.2.6 In this Contract, the masculine includes the 



INVITATION TO TENDER NO. PS20200817 
CONTRACTOR FOR ELECTRICAL AND GREEN INFRASTRUCTURE INSTALLATION - 4900 BLOCK CAMBIE ST. 

SCHEDULE 1 – SUPPLEMENTAL GENERAL CONDITIONS 
 

{00137120v15} 

July 3, 2020  Page AGT16 

feminine and bodies corporate, and each includes 
the others. Also, any reference to the singular 
includes the plural where appropriate. 

2.3 Instructions to 
Tenderers, 
General 
Conditions, 
Specifications, 
Standard Detail 
Drawings 

Delete 2.3.1 Delete 2.3.1 

2.4 Copies of 
Contract 
Documents 

Append to 2.4.1 All Drawings, Specifications, model and copies 
thereof furnished by the Contract Administrator are 
and shall remain the Owner’s property. Such 
documents and models are to be used only with 
respect to the Work, are not to be copied or revised 
in any manner without the written authorization of 
the Contract Administrator and are to be returned 
to the Contract Administrator on request at the 
completion of the Work. 

2.5 Master Municipal 
Specifications 
and Standard 
Detail Drawings 

Add 2.5 The Contract Documents incorporate by reference 
the “Master Municipal Specifications and Standard 
Detail Drawings” contained within Volume II of the 
Master Municipal Construction Document (printing 
2009), as supplemented by the City of Vancouver 
Standard Detail Drawings (rev. September 2019) and 
the City of Vancouver Construction 
Specifications (rev. November 2019). 

3.0 CONTRACT 
ADMINISTRATOR 

  

3.1 Appointment Delete 3.1.2 and 
replace with 

If for any reason the Contract Administrator’s 
appointment is discontinued, then the Owner shall 
immediately notify the Contractor and appoint a 
replacement. 

3.2 Authority Add 3.2.3 Resolution of any discrepancy in technical nature 
between this manual, and any other referenced 
sources such as MMCD that is not covered by other 
City regulations, shall be at the sole discretion of 
the Contract Administrator, in consultation with 
the City Engineer. 

3.3 Contract 
Administrator 

Append to 3.3.7 The Contract Administrator is not required to 
acknowledge any communications from the 
Contractor’s personnel, except for the 
Superintendent set out in the Contract. Any 
communications which occurs with personnel other 
than the Superintendent, regardless of format, 
which are not acknowledged by the Contract 
Administrator in writing, may, at the Contract 
Administrator’s sole discretion shall have no 
bearing on any portion of the Contract. 

Delete 3.3.8 and 
replace with 

The Contract Administrator, in consultation with 
the City Engineer, shall conduct inspections to 
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determine the dates of Substantial Performance 
and Total Performance. 

Add 3.3.10 The Contract Administrator, in consultation with 
the City Engineer, has the authority to stop the 
progress of the Work whenever in the Contract 
Administrator’s opinion such stoppage may be 
necessary to ensure the safety of life, or the Work 
or neighbouring property. This includes authority to 
make Changes in the Work, and to order, assess and 
award the cost of work extra to the Contract or 
otherwise, as may in the Contract Administrator’s 
opinion be necessary in such circumstances. The 
Contract Administrator shall within 2 Days confirm 
in writing any instructions given verbally. 

3.4 Inspection and 
Site Inspector 

Append to 3.4.6 Such inspections may extend to any or all parts of 
the Work and to the preparation or manufacture of 
the products to be used whether on Site or 
elsewhere. Site Inspectors and surveyors shall not 
be authorized to revoke, alter, enlarge or accept 
any portion of the Work or to issue instructions 
contrary to the Drawings and Specifications. 

Add 3.4.9 In the absence of Contract Administrator, any of 
the Contract Administrator’s personnel, whom the 
Contract Administrator may designate in writing to 
the Contractor to supervise the Work, shall have 
(subject to the instructions of the Contract 
Administrator) full power to decide as to the 
manner of conducting and executing the Work in 
every particular aspect, subject to the limitations 
to the Contract Administrator’s authority as 
contained within the Contract Documents, and the 
Contractor shall follow the instructions or orders of 
the person so designated. 

3.5 Progress 
Payments 

Add 3.5.2 The Contractor shall provide the Contract 
Administrator with daily breakdowns of units 
installed as it relates to payment, complete with 
corresponding weigh tickets or other relevant 
documentation. These summaries will be provided 
on intervals determined by the Contract 
Administrator, but will be no greater than 5 Days. 

 Add 3.5.3 The Contractor shall not work on the Site, or cause 
the delivery of materials for which delivery slips 
submitted to the Owner are the basis of payment 
unless the Site Inspector is present, unless 
otherwise approved in writing by the Contract 
Administrator. 

3.6 Contract 
Interpretation 
and Decisions 

Delete 3.6.1 and 
replace with 

The Contract Administrator will be the interpreter 
of the Contract Documents and the judge of the 
performance of both parties to the Contract. 
Interpretations and decisions of the Contract 
Administrator shall be consistent with the Contract 
Documents. 
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 Add 3.6.4 Notwithstanding GC 3.6.3, on all questions relating 
to the acceptability of material, machinery or plant 
equipment, classifications of material or Work, the 
proper execution, progress or sequence of the 
Work, quantities and the interpretation of these 
Specifications or Drawings, the decision of the 
Contract Administrator, in consultation with the 
City Engineer, shall be final and binding, and shall 
be a condition precedent to any payment under the 
Contract. 

4.0 CONTRACTOR   

4.1  Control of the 
Work 

Add 4.1.0 The Contractor shall not commence the Work or 
procure any material therefore until it has received 
the Notice to Proceed from the Owner. Forthwith 
after the receipt of the Notice to Proceed, the 
Contractor shall at once begin and continuously 
carry on to completion (subject as herein provided) 
the Work and shall complete and give full possession 
thereof to the Owner before the date for Total 
Performance specified herein, unless a longer 
period shall be allowed in writing by the Contract 
Administrator, in which case it shall be carried on 
to completion and possession given to the Owner 
within the additional time so allowed. No progress 
or interim estimate or certificate shall release the 
Contractor or its surety from any responsibility or 
shall be taken as evidence of any such release, or as 
an acceptance of any Work or material, or as a 
waiver of any condition herein.  

The whole Work and every portion and detail 
thereof shall, at the time of completion, be put and 
left by the Contractor in good and satisfactory 
condition, finished in all respects and at the time 
must be fully up to the requirements of the 
Drawings and Specifications in every particular 
aspect; and all surplus and refuse material and 
rubbish must be removed by the Contractor from 
the vicinity of the Work; the Site must be left by 
the Contractor in a neat and tidy condition; all 
damages to adjacent property, including 
pavements, foot walks, boulevards, sod, trees, 
shrubs and plants, or other things injured or 
interfered with by the Contractor, or in any way 
due to its Work, must be made good by the 
Contractor; all wages must be paid, and every other 
requirement of the Contract must be complied with 
by the Contractor. 

Add 4.1.3 The Contractor shall maintain all areas disturbed 
with competent temporary repair to the satisfaction 
of the Contract Administrator, in consultation with 
the City Engineer, until such areas are permanently 
repaired. In the event the Contractor fails or 
neglects to carry out such tasks for whatever 
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reasons, the City may do the necessary repairs at 
the expense of the Contractor. 

4.3 Protection of 
Work, Property, 
and the Public 

Delete 4.3.1 and 
replace with 

In performing the Work, the Contractor shall 
protect the Work and the Owner’s property and 
other person’s property from damage. The 
Contractor shall at the Contractor’s own expense 
make good any such damage which arises as the 
result of the Contractor’s operations. 

Append to 
4.3.4(1) 

It shall be the responsibility of the Contractor to 
locate all existing mains and services, including but 
not limited to: water, gas, electricity, telephone, 
sewers, drains, catchbasin leads, and culverts to 
preserve and protect them from damage during the 
Work, and to arrange for their relocation if 
required. No payment will be made to the 
Contractor for the cost of finding these mains and 
services or the delay incurred by checking and 
adjusting lines and/or grades to avoid conflict with 
these mains and services. The Contractor shall avoid 
interruptions to services and the use of “cut and 
replace” methodology except with the express 
written consent of the Contract Administrator, in 
consultation with the City Engineer. 

The Contractor shall notify the Contract 
Administrator of any conflict between existing 
mains and services and the Work described in the 
Contract Documents for the Contract Administrator 
to revise the Work accordingly. The Contractor will 
be responsible for the cost of adjusting or relaying 
any previously completed existing work as a result 
of conflicting utilities. If relocation of existing 
mains and services is required by any direct conflict 
between these mains and services and the Work in 
the Contract Documents which, in the opinion of 
the Contract Administrator, cannot be avoided by 
adjustments in the location of the Work, the cost of 
the relocation shall be borne by the Owner. 

Append to 
4.3.4(2) 

In performing Work on or near Third-Party Utilities 
or where it is necessary to cut, move or alter these 
Third-Party Utilities, the Contractor shall 
communicate and coordinate with the Third-Party 
Utility as it relates to schedule, timing, site safety 
and compliance in the utility alterations or 
relocations as part of performing the overall Work. 

Add 4.3.4(4) The Contractor shall submit a confirmation letter to 
the Contract Administrator, at least 1 week prior to 
any excavation Work, confirming that the 
Contractor has identified all the existing utilities 
within the proposed alignments and trenches, and 
no conflicts exist between the existing utilities and 
the proposed Work. 

Add 4.3.7 Before commencing any construction Work as 
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described in the Drawings and Specifications, the 
Contractor shall provide to the Contract 
Administrator photographs of pre-existing 
conditions of the area that will be disturbed during 
construction operations. Photographs must be 
obtained as follows:  

(1) Every 10m interval in easements;  

(2) Every 20m interval in paved areas;  

(3) Wherever any tree or structure may be 
damaged due to construction activity; and,   

(4) Any other location as directed by the 
Contract Administrator. 

The photographs shall be taken with a digital 
camera 5 megapixels or better and catalogued in 
albums saved on flash drives. 

Add 4.3.8 The extents of rights-of-way to be provided by the 
Owner is shown on the Contract Drawings.  

Where any part of the Work is to be performed on 
Third-Party Property, the Owner shall arrange for 
and acquire required rights-of-way. The Contractor 
shall perform all such Work in accordance with all 
agreements between the Owner and each Third-
Party Property owner. 

On completion of any Work on a Third-Party 
Property, the Contractor shall deliver to the 
Contract Administrator, a formal release in writing, 
in a form provided by the Owner, signed by the 
owner Third-Party Property on which the Work was 
performed, verifying that the Contractor has 
restored the Third-Party Property to that owner’s 
satisfaction, and that the Third-Party Property 
owner is waiving all claims upon the Contractor or 
the Owner as a result of the Work. 

Where the Contractor makes private arrangements 
for the use of Third-Party Property, the Contractor 
shall obtain a signed document from the owner of 
the Third-Party Property granting such permission 
to the Contractor and provide a copy to the 
Contract Administrator. 

Add 4.3.9 If the Contractor does not make good any damage 
caused to a Third-Party Property in a timely and 
satisfactory manner, then at the discretion of the 
Contract Administrator, Other Contractors may be 
engaged by the Owner to make good the damage 
caused by the Contractor, with the costs of such 
repair work to be deducted from progress payments 
owing to the Contractor or otherwise recovered 
from the Contractor. 

4.4 Temporary Append to 4.4.1 The Contractor will submit designs and plans for 
temporary structures and facilities to the Contract 



INVITATION TO TENDER NO. PS20200817 
CONTRACTOR FOR ELECTRICAL AND GREEN INFRASTRUCTURE INSTALLATION - 4900 BLOCK CAMBIE ST. 

SCHEDULE 1 – SUPPLEMENTAL GENERAL CONDITIONS 
 

{00137120v15} 

July 3, 2020  Page AGT21 

Structures and 
Facilities 

Administrator for review and comment, but such 
review shall not relieve the Contractor of any 
responsibility. The Contractor shall make good at 
the Contractor’s expense immediately all defects 
arising from the Contractor’s faulty design, 
equipment or application thereof. 

Add 4.4.3 Temporary structures erected by the Contractor 
shall remain the Contractor’s property and be 
removed from the Site on completion of the Work. 

4.5 Errors, 
Inconsistencies 
or Omissions in 
the Contract 
Documents 

Add 4.5.4 Any work or material not herein specified or shown 
on the Drawings, but which by fair implication, in 
the judgement of the Contract Administrator, 
should be included therein, shall be done or 
furnished by the Contractor as part of their 
Contract as though shown or included in the 
Drawings and Specifications. 

4.6 Construction 
Schedule 

Delete 4.6.1 and 
replace with 

The Contractor shall prepare and submit to the 
Contract Administrator, within 10 Days after 
issuance of the Notice of Award, a construction 
schedule (the “Baseline Construction Schedule”) 
consistent with the Substantial Performance and 
Total Performance dates set out herein. This 
schedule is in addition to the Preliminary 
Construction Schedule provided in the Contractor’s 
Tender, showing additional details and all dates on 
which each material component of the Contractor’s 
proposed program of operations will be performed 
so as to attain Substantial Performance and Total 
Performance on the required dates. The Contract 
Administrator will review schedules and return 
reviewed copy within 10 Days after receipt. 
Contractor shall resubmit finalized schedules within 
5 Days after return of reviewed copy. Instruct 
recipients to report any problems anticipated with 
the schedule to Contractor within 10 Days. 

The Construction Schedule(s) must be in 
conformance with the Construction Schedule 
requirements set out in the Specifications. 

The Contractor shall immediately advise the 
Contract Administrator of any deviations from, or 
proposed changes to, the Construction Schedule. If, 
in the opinion of the Contract Administrator, the 
Construction Schedule as submitted is inadequate to 
ensure the completion of the Work within the time 
limited therefore, or is otherwise not in accordance 
with the Tender, or if the Work is not being 
adequately or properly prosecuted in any respect, 
the Contract Administrator, without derogating 
from the Owner’s rights under the Contract, shall 
have the right to require the Contractor to submit a 
new Construction Schedule providing for proper and 
timely completion of the Work, and the Contractor 
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shall be entitled to no claim for extension of time 
on account of such requirement, and such new 
Construction Schedule, when accepted by the 
Contract Administrator, shall be a Contract 
Document. 

Append to 4.6.2 Contractor shall submit an Adjusted Baseline 
Schedule with each application for payment or as 
directed otherwise by the Contract Administrator. 

Delete 4.6.6 and 
replace with 

The time for the performance of the Work shall 
commence on the date specified in the Notice to 
Proceed, or if not so specified, on the date the 
Notice to Proceed is issued.  

Subject to a contrary provision in the Contract 
Documents, the Owner shall issue the Notice to 
Proceed within 14 Days of receipt of a complete set 
of accurate and compliant documentation from the 
Contractor as stipulated in the Notice of Award. 
Failure by the Owner to issue the Notice to Proceed 
within the 14 Days, shall entitle the Contractor to a 
claim for delay under GC 13.1.1. 

Add 4.6.8 If the alteration of a Third-Party Utility is required 
to complete the Work, the Contractor shall notify, 
coordinate and allow sufficient time for the 
companies or authorities to relocate their 
Third-Party Utilities. It is the Contractor’s 
responsibility to ensure all Work, including 
Third-Party Utility relocations, is coordinated and 
completed in a Reasonable Time as part of the 
overall Work. 

In the event the Contractor has been diligent and 
made significant effort and attempts in coordinating 
with the Third-Party Utility companies or 
authorities and having their relocations accelerated, 
any and all costs incurred as a result of the 
Third-Party Utility companies’ ability, or inability, 
to relocate the Third-Party Utilities are considered 
incidental and any such delays are considered 
Delays in accordance with GC 13.3. 

4.8 Workers Add 4.8.0 The Contractor agrees to employ appropriate trade 
people for the Work. Where the trades people are 
covered by collective agreements, the Contractor 
shall abide by the conditions of the collective 
agreements covering such trades people.  

The Contractor shall endeavour to avoid labour 
problems and minimize Work stoppages, 
jurisdictional or other labour disputes on the Site. 

Add 4.8.2 The Contractor shall ensure that all workers, 
including Subcontractor employees, are always fit 
for work within the public right-of-way. There will 
be no tolerance for the use of inappropriate 
language, harassing behaviours, influence of drugs 
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and/or alcohol and all clothing shall be suitable for 
the Site and not contain inappropriate messaging. 
The Contract Administrator and/or their 
representative may request the removal of a worker 
by the Superintendent, if in their opinion the 
behaviour is not suitable of a Contractor 
representing the Owner. 

Add 4.8.3 The Contractor shall provide disability awareness 
training for employees, including Subcontractor 
employees, if the Site is adjacent to health or 
community facilities catering to members of the 
public with mobility, visual or hearing challenges. 

The Contractor shall provide cultural awareness 
training for employees, including Subcontractor 
employees, if the Site is reasonably suspected to 
have a high potential to be of cultural importance 
to First Nations. 

Add 4.8.4 (1) Notwithstanding any other provision of any 
Contract Document but subject to GC.4.8.4(2), 
the Contractor shall pay all Living Wage 
Employees not less than the Living Wage. 

(2) Notwithstanding GC.4.8.4(1), the Contractor 
has up to 6 months from the date on which any 
increase in the Living Wage is published by the 
Living Wage Certifier to increase wages for all 
Living Wage Employees such that all Living 
Wage Employees continue to be paid not less 
than the Living Wage. 

(3) A breach by the Contractor of its obligations 
pursuant to this GC shall be deemed to 
constitute a failure by the Contractor to comply 
with the requirements of the Contract to a 
substantial degree and shall entitle the Owner 
to terminate the Contract in accordance with 
GC 15. 

(4) The Contractor shall maintain up-to-date 
records and accounts which clearly document its 
satisfaction of the requirements of this GC 4.8.4 
and shall make the same available to the Owner 
upon request. The Owner may request copies of 
all such records and accounts which shall be 
provided to the Owner by the Contractor 
(subject to reimbursement of the Contractor’s 
reasonable copying costs and any other direct 
costs and expenses, if any) at any time prior to 
the expiry of 1 year after Total Performance or 
earlier termination of this Contract. Any records 
and accounts provided by the Contractor in 
accordance with this GC 4.8.4 shall be treated 
by the Owner as confidential information. 

The Contractor shall, at the direction of the Owner, 
post signs at sites that are owned by or leased to 
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the Owner, including all Streets, sidewalks and 
other public rights of way, informing Living Wage 
Employees of the obligations of the Contractor and 
Subcontractor pursuant to this GC 4.8.4 and 
providing contact information to report any 
breaches thereof. The Owner shall supply the 
Contractor with all such signs and the Contractor 
shall return all such signs upon completion of the 
Work or otherwise at the request of the Owner. 

4.10 Contractor to 
Provide Labour, 
Materials and 
Equipment 

Delete 4.10.1 and 
replace with 

The Contractor at its own expense shall provide all 
necessary temporary buildings and storage grounds 
and shall furnish all necessary labour, materials and 
plant, including supervision, products, tools, 
construction machinery, water, heat, light, and 
power, together with all proper and required 
facilities for moving and transporting the same, so 
that the Contract and all Work required to be done 
under it can and will be carried on in a workmanlike 
manner, properly, satisfactorily, continuously and 
expeditiously, to completion, to the Contract 
Administrator’s, in consultation with the City 
Engineer, satisfaction in all respects.  

Should any plant, equipment, appliance, materials 
or workmanship which the Contract Administrator 
or City Engineer may deem to be inferior or unfit 
for use in or on the Work be brought on the Site or 
used, the same shall be wholly removed therefrom 
within 24 hours after notification to that effect 
from the Contract Administrator, and in the case of 
failure or neglect on the part of the Contractor to 
remove the same the Contract Administrator may 
cause the same to be taken away at the 
Contractor’s expense, and deposited, wasted or 
otherwise disposed of in any locality, place or way 
the Contract Administrator considers convenient or 
proper, and the Contractor shall forthwith pay to 
the Owner on demand, all expenses incurred 
including storage, if any, or the same may be 
deducted or collected by the Owner The Contractor 
shall, at their own expense, arrange for and provide 
adequate supplies of water, electricity or other 
source of power and light, etc., wherever required 
for the construction and maintenance of the Work. 

Add 4.10.2 
Where there are Key Personnel the Contractor shall: 
(1) use best endeavours to retain Key Personnel for 

the duration of the provision of the Work; 

(2) take reasonable steps to ensure that Key 
Personnel dedicate their time fully to the Work 
(unless otherwise agreed or approved by the 
Contract Administrator in writing); 

(3) promptly inform the Contract Administrator 
should any of the Key Personnel leave, or give 
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notice of an intention to leave the Contractor, 
and obtain a substitute or substitutes; and 

not reassign or allow the reassignment of the Key 
Personnel to other projects during the performance 
of the Work without the Contract Administrator’s 
prior written consent (such consent not to be 
unreasonably withheld or delayed). 

Add 4.10.3 
If: 
(1) the Contractor wishes to reassign or to replace 

an individual designated as Key Personnel; or 

(2) an individual designated as Key Personnel gives 
notice of his or her intention to leave or is 
otherwise no longer able to perform the duties, 
including for reasons of illness, injury or 
personal hardship, 

the Contractor shall provide a substitute with 
experience and qualifications equivalent or greater 
than the Key Personnel to be replaced, and shall 
provide documentation to the Contract 
Administrator to establish such experience and 
qualifications. 

4.11 Subcontractors Add 4.11.0 The Contractor shall supply complete information to 
Subcontractors and equipment and material 
suppliers. Where Specifications and Drawings are 
required to provide complete information on any 
aspect of the Work, the Contractor shall supply 
them to the Subcontractor or supplier concerned. 

In every subcontract, to the extent the Builders 
Lien Act is applicable, the Contractor shall specify 
that the Contractor or agent of the Contractor shall 
be the person responsible for payment certification 
under that subcontract for the purposes of the 
Builders Lien Act (and not the Owner or Contract 
Administrator). 

Delete 4.11.2 and 
replace with 

The Contractor shall employ only the 
Subcontractors listed in Schedule 4 to the Contract, 
or others as approved in writing by the Contract 
Administrator, and shall not change or employ 
additional Subcontractors without the approval of 
the Contract Administrator, which approval shall 
not be unreasonably withheld. 

Add 4.11.7 The Contractor shall ensure that the requirements 
of GC 4.8.4 apply to all Subcontractors. 

4.12 Tests and 
Inspections 

Add 4.12.1 The Contractor shall be notified of all deficiencies 
discovered by the Contract Administrator or City 
Engineer upon completion of each inspection. The 
Contractor shall provide a schedule for correction 
or correct such deficiencies within 7 Days of the 
notice. 

Add 4.12.2 If any material, design or installation Work does not 
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conform to any of the Contract Documents, the 
Contract Administrator and the City Engineer have 
the authority to stop Work and order the removal of 
unsatisfactory materials or require the Contractor 
to re-perform the Work in compliance with the 
Contract Documents. The Contractor will be held 
liable for all costs associated with the removal of 
and / or the reconstruction of Work which is not in 
accordance with the Contract Documents, as 
determined by the Contract Administrator or City 
Engineer, as applicable. 

Add 4.12.3 Where tests or inspections by designated testing 
laboratory reveal Work not in accordance with the 
Contract Documents, the Contractor shall pay costs 
for additional tests or inspections as the Contract 
Administrator or City Engineer may require 
verifying acceptability of corrected Work. 

Add 4.12.4.1 The Contract Administrator, City Engineer, and Site 
Inspectors shall have free and uninterrupted access 
to any and all parts of the Work area and the plants 
that are producing the materials for the purpose of 
making inspections and taking samples of materials 
being used. 

The Contractor shall furnish labour and facilities to: 

(1) Provide access to Work to be inspected and 
tested. 

(2) Facilitate inspections and tests. 

Make good Work disturbed by inspection and test. 

Add 4.12.4.2 Testing of materials, assembled components and 
systems to be carried out at the Contractor’s cost 
by an independent third-party testing laboratory 
approved by the Contract Administrator. 

Add 4.12.10 The Contractor shall not schedule Work that will 
require inspection beyond an eight-hour Day, or 
forty hour week without the Contract 
Administrator’s prior approval. Any extra cost 
incurred by the Owner in connection with 
inspections of Work scheduled outside the foregoing 
parameters, whether approved or not, may be 
deducted from the Contractor’s subsequent 
progress payment. 

Add 4.12.11 Prior to the Work being inspected by the City 
Engineer, the Contractor shall make whatever 
preliminary tests are necessary to assure that the 
materials and equipment is in accordance with the 
Drawings and Specifications. 

4.13 Rejected Work Add 4.13.4 If the Contractor does not make good any rejected 
work in a timely and satisfactory manner, then at 
the discretion of the Contract Administrator, Other 
Contractors may be engaged by the Owner to make 
good the rejected work, with the costs of such 
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repair work to be deducted from progress payments 
owing to the Contractor or otherwise recovered 
from the Contractor. 

4.16 Notice of 
Disruption 

Add 4.16.2 Notifications pursuant to GC.4.18.1 must be in 
compliance with the requirements of the City of 
Vancouver Construction Specifications (Error! 
Reference source not found.). 

4.17 No Promotion of 
Relationship 
with the Owner 

Add 4.17.1 The Contractor shall not disclose or promote its 
relationship with the Owner, including by means of 
any verbal declarations, announcements, sales, 
marketing or other literature, letters, client lists, 
press releases, brochures or other written materials 
without the express prior written consent of the 
Owner (except as may be necessary for the 
Contractor to perform the Contractor’s obligations 
under the terms of the Contract). The Contractor 
shall not use the Owner’s logo or any of the Owner’s 
official marks without the express prior written 
consent of the Owner. 

4.18 Hours of Work Add 4.18.1 The Contractor must comply at all times with all 
applicable requirements of the City of Vancouver’s 
Noise By-law.  

The Contractor shall keep the Contract 
Administrator advised on the proposed hours of 
Work so that inspection can be co-ordinated. Work 
without inspection shall not be permitted.  

The Owner’s employees work between the hours of 
7:30 a.m. and 3:30 p.m. on all weekdays except 
statutory holidays. The Contractor shall not 
schedule any work to be performed by the Owner’s 
crews outside these hours except by special 
arrangement agreed to by the Contract 
Administrator or in case of emergency. 

4.19 Assignment Add 4.19.1 Neither party to the Contract shall assign the 
Contract or a portion thereof without the written 
consent of the other, which consent shall not be 
unreasonably withheld. 

4.20 Approved Equals Add 4.20.1 Contractor may request the Owner to approve 
alternate materials, products or equipment 
(“Approved Equals”) for items indicated in the 
Contractor documents, provided such Approved 
Equals comply in all respects with the applicable 
Specifications. Applications for Approved Equals 
must be in writing and supported by appropriate 
supporting information, data, specifications and 
documentation. The Owner is not obligated to 
review or accept any applications for an Approved 
Equal and may decide to accept an application for 
an Approved Equal in its sole discretion. 

5.0 SHOP DRAWINGS   

5.1 Preparation of Delete 5.1.3 and The Contract Administrator or City Engineer may 
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Shop Drawings replace with require that a Shop Drawing be stamped by a 
registered Professional Engineer with appropriate 
skill and knowledge indicating that the Shop 
Drawing has been prepared in compliance with 
applicable codes and design standards and good 
engineering practice. 

Delete 5.1.4 and 
replace with 

If the City Engineer or Contract Administrator 
requires the review and stamping by a Professional 
Engineer of Shop Drawings that are of a type which, 
according to usual construction practice, are not so 
reviewed and stamped, then the cost of such review 
and stamping shall be paid by the Owner. 

Add 5.1.5 Manufacturer’s standard schematic drawings, 
catalogue sheets, diagrams, schedules, performance 
charts, illustrations and other standard descriptive 
data may be accepted in lieu of Shop Drawings, as 
determined by the Contract Administrator, in 
consultation with the City Engineer, and provided 
the following conditions are met: 

(1) Information is deleted which is not applicable to 
the project. 

(2) The standard information is supplemented with 
additional information applicable and specific to 
the Work. 

5.2 Submission of 
Shop Drawings 

Delete 5.2.1 and 
replace with 

The Contractor shall submit Shop Drawings, product 
data and samples to the Contract Administrator in a 
timely way and in an orderly sequence so as to 
permit the Contract Administrator and City 
Engineer a reasonable opportunity to review the 
provided information without causing a delay to the 
Work or to the work of Other Contractors. The 
Contractor shall submit a Shop Drawing schedule in 
accordance with the Specifications related to the 
Construction Schedule. The Contractor shall 
schedule submissions at least 10 Days before the 
date that reviewed submission will be needed. The 
Contractor shall submit the number of copies of 
Shop Drawings and product data which the 
Contractor requires for distribution plus two (2) 
copies which will be retained by the Contract 
Administrator.  

Shop Drawings shall be prepared and submitted in 
compliance with the requirements of the City of 
Vancouver Construction Specifications (Error! 
Reference source not found.). 

Delete 5.2.4 and 
replace with 

Unless otherwise noted, the Shop Drawings may be 
in CAD format, or other format at selection of the 
Contractor. 

5.3 Review by 
Contract 

Delete 5.3.1 and 
replace with 

The Contract Administrator, in consultation with 
the  City Engineer, will review Shop Drawings 
submitted by the Contractor and return them in 



INVITATION TO TENDER NO. PS20200817 
CONTRACTOR FOR ELECTRICAL AND GREEN INFRASTRUCTURE INSTALLATION - 4900 BLOCK CAMBIE ST. 

SCHEDULE 1 – SUPPLEMENTAL GENERAL CONDITIONS 
 

{00137120v15} 

July 3, 2020  Page AGT29 

Administrator accordance with an agreed-to schedule, if any, or 
otherwise with reasonable promptness so as not to 
cause delay to the Work. Contractor shall 
coordinate the timing of all submissions required 
pursuant to the Contract Documents with the 
performance of the Work to which the submission 
relates. Individual Shop Drawings will not be 
reviewed until all related drawings are available. 

Delete 5.3.2 and 
replace with 

The Contractor shall make any changes in Shop 
Drawings which the Contract Administrator or City 
Engineer may require consistent with the Contract 
Documents and resubmit unless otherwise directed 
by the Contract Administrator or City Engineer. 
When resubmitting, the Contractor shall notify the 
Contract Administrator in writing of any revisions 
other than those requested by the Contract 
Administrator or City Engineer. 

Delete 5.3.3 and 
replace with 

When a submitted Shop Drawing is acceptable to 
the Contract Administrator, in consultation with 
the City Engineer, as provided by this GC then the 
Contract Administrator shall date and mark the 
Shop Drawing as “Reviewed” and return it to the 
Contractor. The Contract Administrator shall date 
and mark the number of copies submitted. 

6.0 OTHER 
CONTRACTORS 

  

6.2 Coordination 
and Connection 

Delete 6.2.1 and 
replace with 

The Contractor shall afford all facilities for the 
execution of any Other Work which may be 
undertaken by the Owner or by such parties as may 
be employed by them, so that such work may be 
properly and conveniently completed, and the 
Contract Administrator shall have full authority to 
make and enforce such regulations as the Contract 
Administrator may deem necessary for the conduct 
of the work; and the Contractor shall proceed in 
such manner and complete in such order such 
portions of the Work as the Contract Administrator 
may require, and the Contract Administrator shall 
be the sole judge as to what facilities are due and 
proper, and can be afforded without any undue 
interference with the execution of the Contract.  

The Contractor shall at all times give free access 
and every reasonable facility to the employees of 
the Owner and to Other Contractors, to such 
portion of the work and adjoining land as may be 
necessary to enable them to execute and maintain 
work of any description; such accommodation and 
access being regulated and directed by the Contract 
Administrator and no inconvenience or alleged 
inconvenience arising therefrom shall form any 
ground for claims, losses or damages, compensation 
or otherwise, by the Contractor against the Owner. 
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7.0 CHANGES   

7.1 Changes Delete 7.1.3 and 
replace with 

Additional work that the Owner may wish performed 
that does not satisfy the requirements of 
subparagraphs (1) and (3) of GC 7.1.1 is extra Work 
(“Extra Work”) and not a Change. Pursuant to GC 8, 
Extra Work may be declined by the Contractor or 
may, upon agreement between the parties, be 
undertaken as Extra Work. 

Delete 7.1.4 and 
replace with 

A variation between the actual quantity and the 
estimated Tender Quantity for that item set out in 
the Schedule of Quantities and Prices of not more 
than plus or minus the percentage set out in GC 
9.4.1 shall not be a Change unless the variation is 
greater than such percentage, in which case the 
provisions of GC 9.4 shall apply. 

7.2 Contemplated 
Change Order 

Add 7.2.3 If the Contemplated Change Order is for work, 
which if executed and incorporated would impact a 
critical path element of the Work, then any delay in 
the Contractor’s provision of a response to the 
Contemplated Change Order greater than 10 days, 
will be deemed a Delay by the Contractor as 
defined in GC 13.2. 

7.4 Optional Work Delete 7.4.1 and 
replace with 

Optional Work will only be included in the Work if 
the Contract Administrator so directs by Change 
Order, and in such event the Contractor shall 
perform the Optional Work as part of the Work, for 
the price tendered at the time of bid and with 
schedule extension as provided for in the Contract 
Documents (if any). 

9.0 VALUATIONS OF 
CHANGES AND 
EXTRA WORK 

  

9.2 Valuation 
Method 

Delete 9.2.1 and 
replace with 

Adjustments to the Contract Price on account of 
Changes shall be valued by Force Account. 

9.4 Quantity 
Variations 

Delete 9.4.1 and 
replace with 

If for any reason, including an addition or deletion 
under GC 7.1.1.a or GC 7.1.1.b respectively, the 
actual quantity of an item listed in the Schedule of 
Quantities and Prices constructed or provided by 
the Contractor varies more than plus or minus the 
Variance Threshold Percentage from the estimated 
quantity for that item as listed in the Schedule of 
Quantities and Prices (the “Tender Quantity”), then 
either the Owner or the Contractor may by written 
notice request a revised Contract Price in 
consideration of such change in quantities. 

Delete 9.4.3 and 
replace with 

If notice is delivered to either party pursuant to GC 
9.4.1, the  Contract Price shall be revised as 
follows: 

(1) in the case where the actual quantity an of item 
constructed or provided is less than the  
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quantity of an item listed in the Schedule of 
Quantities and Prices by more than the Variance 
Threshold Percentage, the  Contract Price shall 
be decreased by an amount equal to the unit 
price of the applicable item as listed in the 
Schedule of Quantities and Prices  multiplied by 
the quantity of unit that constitute the amount 
of the item constructed or provided less than 
the Variance Threshold  Percentage; and 

(2) in the case where the actual quantity an of item 
constructed or provided is more than the 
quantity of an item listed in the Schedule of 
Quantities and Prices by more than the Variance 
Threshold  Percentage, the Contract Price shall 
be increased by an amount equal to the unit 
price of the applicable item as listed in the 
Schedule of Quantities and Prices multiplied by 
the quantity of unit that constitute the amount 
of the item constructed or provided in excess of 
the Variance Threshold  Percentage. 

Delete 9.4.4 If either party requests a revision to the Contract 
Price pursuant to GC 9.4.1, the Contractor shall 
make available to the Contract Administrator all 
documentation reasonably required to verify that 
the actual amount of the applicable item 
constructed or provided by the Contractor is greater 
or less than, as the case may be, the quantity set 
out in the Schedule of Quantities and Prices by no 
less than the Variance Threshold Percentage. 

Delete 9.4.5 Delete 9.4.5 

10.0 FORCE ACCOUNT   

10.1 Force Account 
Cost 

Delete 10.1.1 and 
replace with 

Payment for Work based on Force Account shall be 
calculated as follows: 

(5) the costs of labour will be determined by the 
labour rates specified in Schedule 8 of the 
Contract Documents (Force Account Labour and 
Equipment Rates); and 

(6) the costs of equipment will be determined by 
the construction equipment rates specified in 
Schedule 8 of the Contract Documents (Force 
Account Labour and Equipment Rates); 

in each case, such costs shall be deemed to include 
all amounts on account of overhead, profit, 
administrative, and any other indirect expenses or 
allowances, provided in all cases that the foregoing 
represents in the aggregate no greater than 10% of 
the costs set out in Schedule 8. 

Add 10.1.2 No compensation will be made for standby of the 
Contractor’s labour or owned equipment, unless 
otherwise previously agreed to in writing. In the 
case of an occurrence of standby, the standby hours 
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will be separated from the actual hours worked on 
the records. 

Add 10.1.3 In the completion of Work based on Force Account, 
the Contractor shall take all reasonable efforts to 
minimize the effects and costs of the Work based on 
Force Account, and this obligation shall be taken 
into account in the determination of the 
Contractor’s entitlement to a Contract extension 
and reimbursement of costs. If in the opinion of the 
Contract Administrator, the Contractor is using an 
unsuitable methodology, the Contractor will be 
immediately advised that Work based on Force 
Account is to cease and will not recommence until 
the Contractor has presented an acceptable 
methodology. 

10.3 Submit Accurate 
Records 

Append to 10.3.1 Neither the Contract Administrator nor their site 
representative’s signature upon the submitted daily 
sheet forms any agreement for payment, only an 
agreement on the hours worked under Force 
Account. 

12.0 HAZARDOUS 
MATERIALS 

  

12.1 Risk of 
Hazardous 
Materials 

Add 12.1.4 The Contractor shall conduct no Work on materials 
that are potentially Hazardous Materials without 
prior testing. Responsibility for testing will be 
agreed upon prior to commencing Work. 

12.3 Directions for 
Hazardous 
materials 

Delete 12.3.2 and 
replace with 

The Work shall be performed in full compliance 
with all Laws applicable to any Hazardous 
Materials encountered at the Place of the Work 
by an Approved Abatement Contractor. 

13.0 DELAYS   

13.1 Delay by Owner 
or Contract 
Administrator 

Add 13.1.2 No additional Contract Time and no additional 
reimbursement will be owed to the Contractor by 
the Owner, for instances where the delay by Owner 
or Contract Administrator is as a direct result of a 
preceding Delay by the Contractor. 

13.3 Unavoidable 
Delay 

Add 13.3.2 A delay for Abnormal Weather will only be 
considered if the Contractor can show that one or 
more of the following apply: 

(1) A weather condition, as determined by the 
Contract Administrator, that prevents the 
Contractor from proceeding with at least 60% of 
the normal labour and equipment force, for at 
least 5 hours on a component of the Work, 
which if delayed is on the critical path of the 
most up to date Construction Schedule, and as 
such will delay the completion of the Work; 

(2) The Contractor cannot reasonably complete 
other Work on the Site to advance the schedule; 
AND 
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(3) The Contractor complies with the requirements 
of GC.13.6.3 

And, that the Contractor has pursued alternate 
construction methodologies to mitigate potential 
delays for contractual Work in advance of the 
expected seasonal weather. 

13.9 Intentionally 
Deleted 

  

  

15.0 OWNERS RIGHTS 
ON 
CONTRACTORSS 
DEFAULT 

  

15.0 Contractor 
Default 

Add 15.0.0 The Owner, without prejudice to any other right, 
may elect to terminate the Contract forthwith upon 
notice to the Contractor if: 

(1) the Contractor fails to comply with the Notice 
to Proceed; 

(2) the Contractor commits an act of bankruptcy 
or becomes a bankrupt or makes a general 
assignment for the benefit of the Contractor’s 
creditors; 

(3) a receiver is appointed for the Contractor’s 
business; 

(4) the Contractor fails, on reasonable notice 
from the Contract Administrator, in 
consultation with the City Engineer, to supply 
enough proper labour, equipment, or products; 

(5) the Contractor does not pay promptly the 
Contractor’s employees, Subcontractors or 
suppliers; 

(6) the Contractor does not comply with the 
requirements of the WorkSafeBC Regulations, or 
otherwise fails to meet the safety requirements 
of the Contract; or 

(7) the Contractor persistently or substantially 
breaches any provision of this Contract. 

On such termination, the Contract Administrator, in 
consultation with the City Engineer, may arrange 
for the performance of the Work by whatever 
method the City Engineer deems expedient but 
without undue delay or expense. 

15.3 Termination Append to 
15.3.1(1) 

which possession the Contractor hereby pledges to 
the Contract Administrator as agent for and on 
behalf of the Owner, as security for the 
performance of the Contract and the Work, 
provided that upon completion of the Work, the 
Contract Administrator shall return to the 
Contractor or its legal representative any such 
chattels so taken in possession in their original 
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condition (ordinary wear and tear excepted) if not 
incorporated in the Work, without any 
compensation for use thereof. 

Add 15.3.3 In case the Work or any part thereof is assumed 
from the Contractor, as herein provided, it shall in 
no way affect the relative obligations of the Owner 
and the Contractor or its sureties in respect of the 
Contractor’s or their obligation, or in respect of the 
remainder of the Work (if any), as the Contract 
Administrator, in consultation with the City 
Engineer, may consider reasonable. The Contractor 
and its sureties in every case shall be liable for such 
damages, expenditures and extra expenditures, and 
for all additional cost of the Work which may be 
incurred by reason of termination of the Contract 
pursuant to this GC 15, together with the 
compensation for liquidated damages, if any, from 
the date fixed for the Total Performance of the 
Work, and the same may be deducted or collected 
by the Owner as provided by GC 18.11. 

All the powers of the Owner  with respect to the 
determination of any doubts, Disputes and 
differences, and the determination of the sum or 
sums, or balance of money to be paid to or received 
from the Contractor, and otherwise in respect of 
the Contract shall nevertheless continue in force. 

Add 15.3.4 The fulfilment by the Contractor of any stipulation 
in the Contract may be enforced by legal 
proceedings and judgement, or order of Court, 
without prejudice to any other remedy herein 
contained. Neither the Owner nor any of its 
officials, officers, employees or other agents shall 
be liable or accountable to the Contractor in any 
way for the manner in which, or the price at which 
the Work, or any portion thereof, may have been or 
may be done or completed by the Owner. 

No proceeding taken pursuant to this GC 15 or 
pursuant to any other provision of the Contract shall 
at any time be deemed to be an assignment of the 
Contract or of any portion thereof, unless otherwise 
agreed to in writing. 

15.4 Termination of 
Contract 
Without Default 
of Contractor 

Add 15.4.1 The Contract Administrator may, as agent for and 
on behalf of the Owner, at the Contract 
Administrator’s discretion terminate the Contract 
at any time upon written notice to the Contractor 
notwithstanding the fact that the Contractor may 
not then be in default, in which event the Owner 
shall be liable to the Contractor only for Work done 
and materials delivered at or to the Site up to the 
date of the termination plus reasonable 
demobilization costs up to a maximum of $2,000. 

Upon payment of the aggregate of the aforesaid 
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sums, the Owner, the Contract Administrator and 
the Contractor shall be released from their 
liabilities or obligations under the Contract save and 
except that the liabilities and obligations of the 
Contractor shall continue with respect to:  
(i) deficiencies and warranties in the portion of the 
Work completed prior to termination; and (ii) the 
indemnification requirement set out in GC.22. 

16.0 CONTRACTORS 
RIGHTS ON 
OWNERS 
DEFAULT 

  

16.3 Notice of Default Delete 16.3.1 and 
replace with 

If: 

(8) the Contract Administrator fails to issue a 
certificate in accordance with the provisions of 
GC 18.1.1; or 

(9) the Owner fails to pay the Contractor when 
due the amounts certified by the Contract 
Administrator or awarded by arbitration or 
court; or 

(10) the Owner fails to provide the Contract 
Documents as required by GC 2.1.1; 

then the Contractor may give written notice to the 
Contract Administrator, with a copy to the Owner, 
that the Owner is in default and demand that the 
Owner correct the default within 20 Days, and if the 
Owner fails to make the correction then, without 
prejudice to any other right or remedy the 
Contractor may have, the Contractor may stop the 
Work or terminate the Contract. 

17.0 DISPUTES   

17.9 Attornment to 
Jurisdiction of 
Courts of British 
Columbia 

Add 17.9 Notwithstanding any other provision of the 
Contract, the Owner and the Contractor irrevocably 
and unconditionally attorn to the jurisdiction of the 
courts of British Columbia, and courts to which 
appeals therefrom may be taken, in respect of any 
dispute or claim arising under or relating to the 
Contract. 

18.0 PAYMENT   

18.1 Preparation of 
the Payment 
Certificat 

Add 18.1 5 Days prior to the end of the calendar month, the 
Superintendent shall compile and submit a summary 
of the daily quantities for Work completed within 
the past month. This shall be included with other 
deliverables such as the Adjusted Baseline 
Schedule, Quality Management reports, and 
supporting documentation in GC 18.2.1. 

18.4 Holdbacks Delete 18.4.1 and 
replace with 

Builders Lien Holdback: The Owner shall: 

(1) hold back 10%, or other percentage as required 
by the Builders Lien Act, of any amounts due to 
the Contractor as a builders lien holdback; and 
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(2) if the Place of the Work is a highway, City 
Street, or right-of-way then, notwithstanding 
that a lien cannot be registered against the 
Place of the Work, hold back the percentage 
that would have been required if the Builders 
Lien Act did apply of any amounts due to the 
Contractor as a builders lien holdback, on the 
same conditions as though such hold back was a 
requirement of the Builders Lien Act, including 
making payment from such hold back directly to 
Subcontractors. 

Add 18.4.6 Maintenance Security Hold Back: The Owner shall 
hold back 5%, of any amounts due to the Contractor 
as a maintenance security holdback, to cover the 
costs of corrections to defective Work that may be 
required.  

The Contractor may substitute a letter of credit, in 
the amount of the Maintenance Security Holdback, 
in a form and from a financial institution acceptable 
to the Owner, for the Maintenance Security 
Holdback. 

18.5 Payment Delete 18.5.1 and 
replace with 

During progress of the Work, the Contractor may 
make application to the Contract Administrator for 
payment, in the form of an invoice accompanied by:  

(1) a Payment Certificate approved by the Contract 
Administrator as per GC 18.1,  

(2) a sworn declaration that all amounts relating 
to the Work, due and owing as of the end of the 
month to third parties including all 
Subcontractors and suppliers, have been paid, 
and  

(3) such other documentation reasonably 
required by the Contract Administrator as may 
be necessary to establish to the Contract 
Administrator’s satisfaction the compliance by 
the Contractor with the conditions of the 
Contract. 

All in a form acceptable to the Contract 
Administrator, on or before the last day of every 
month for any portion of the Work done to the date 
of the application.  

The net amount shown for payment, less any 
holdback required by the Builders Lien Act and less 
the aggregate of any previous payments, all in 
accordance with the Contract and with the Builders 
Lien Act (if and to the extent applicable), shall be 
due and payable to the Contractor 30 days following 
submission of an invoice to the Owner, in an 
acceptable format, accompanied by and consistent 
with the Payment Certificate approved by the 
Contract Administrator. 
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The Owner will, in addition to other holdbacks as 
provided by the Contract Documents, be entitled to 
deduct and retain from payments otherwise due to 
the Contractor, a Maintenance Security Holdback as 
per GC 18.4. The balance of the Maintenance 
Security Holdback not required to correct defective 
Work, and remaining at the end of the Warranty 
Period, shall be paid without interest to the 
Contractor.  

On Substantial Performance being certified in 
accordance with the procedures set out in GC 18.6 
and the value of the certified deficiencies being 
agreed upon, the Contractor may make application 
to the Contract Administrator for the balance of all 
monies then owing under this Contract to the 
Contractor, submitting also such documentation as 
is required by GC 18.6. 

Delete 18.5.3 and 
replace with 

If for any reason the Owner disputes the net amount 
shown for payment on a Payment Certificate the 
Owner shall, within the time specified in this GC, 
pay to the Contractor any amount not disputed and 
also deliver to the Contractor and the Contract 
Administrator written reasons for any deductions. 

The dispute by the Owner of the correct amount 
owning shall be a Dispute and the written reasons 
for any deduction shall constitute a Dispute Notice. 

Add 18.5.4 After 55 calendar days have elapsed from the date 
of the Certificate of Substantial Performance issued 
in accordance with GC 18.6 and upon the Contract 
Administrator’s satisfaction that no encumbrance, 
lawful claim or lien exists, the Owner will, within a 
further 10 calendar days, make payment to the 
Contractor of all monies due under this Contract at 
the date of Substantial Performance, including the 
release of all remaining Builders Lien Act holdback 
amounts, if any, but retaining at least twice the 
estimated value of the certified deficiencies, and 
retaining the Maintenance Security Holdback.  

Upon the issuance of the Certificate of Total 
Performance, the Owner will make a final payment 
of all monies owing to the Contractor under the 
Contract, except for the Maintenance Security 
Holdback, which shall be released as per GC 18.5.1. 

Add 18.5.5 Upon the issuance of the Certificate of Total 
Performance, the Owner will make a final payment 
of all monies owing to the Contractor under the 
Contract, except for the Maintenance Security 
Holdback, which shall be released as per GC 18.5.1. 

Add 18.5.6 Where payment is not made in accordance with the 
payment provisions contained in GC 18.5, the 
overdue amount shall bear interest at the lending 
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rate of the Bank of Montreal for its prime 
commercial customers and such interest shall be 
calculated from and after the date upon which such 
payment was due and shall accrue until the date 
that payment of the overdue amount together with 
interest is made. This interest obligation on the 
Owner shall constitute the sole remedy of the 
Contractor for late payment. 

18.6 Substantial 
Performance 

Add 18.6.3 (3) A completed set of legible, marked up as-
constructed prints and survey point file containing 
all inverts, casting elevations and all other 
information required for the production of Record 
Drawings. If additional information is required, the 
Contract Administrator will cause that information 
to be obtained, and in doing so, will deduct the 
costs to the Owner from the final progress payment. 

Delete 18.6.4 and 
replace with 

The Owner, the Contract Administrator and the 
Contractor shall inspect the Work and any 
remaining deficiencies shall be detailed and 
included on the Certificate of Substantial 
Performance. The date of Substantial Performance 
shall be as stated in this Certificate. Upon issuance 
of the Certificate of Substantial Performance to the 
Contractor, the Contract Administrator shall set a 
reasonable date for the Total Performance of the 
Work. 

Add 18.6.7 For the purposes of the Builders Lien Act (to the 
extent applicable), the Certificate of Substantial 
Performance as described herein shall serve as the 
Contract’s certificate of completion, and the date 
of Substantial Performance stated in the Certificate 
shall be deemed to be the date of the Certificate’s 
issuance. 

18.10 Statutory 
Declarations 

Add 18.10.1 The Contractor shall submit with each of the 
Contractor’s applications for payment such 
statutory declarations as may be required herein, 
which shall be sworn in duplicate by the Contractor, 
or by such person on behalf of the Contractor as the 
Contract Administrator may approve. 

(1) Prior to payment and as condition to any 
payment, the Contract Administrator may at 
any time require the Contractor to file with the 
Contract Administrator a statutory declaration 
showing that all wages for the various classes of 
labour, the hire of trucks, equipment, etc., 
employed in or about the Site, all products or 
other things supplied for use in or upon the 
Work and amounts due to Subcontractors and 
suppliers have been paid and satisfied and that 
there is no encumbrance, lawful claim or lien 
accruing for labour or services in connection 
with the Work.  
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Should any amounts be due and unpaid for 
wages, equipment, hire, products and 
Subcontractors or suppliers as above listed or 
any encumbrance, lawful claim or lien accrue, 
the amounts shall be listed on a duly attested 
statement, in duplicate, and attached to the 
statutory declaration referred to above.  

The Contract Administrator may at any time, if 
the Contract Administrator deems it advisable, 
require from the Contractor a statement 
showing the rates of wages paid by the 
Contractor for the various classes of labour, the 
rates of hire of trucks and equipment employed 
and the prices and quantities of any products 
supplied for use in or upon the Work and may 
also require the statement to show in detail the 
names of unpaid employees, the rates of wages 
and amounts due to each, and the names of 
creditors, quantities, prices and amounts due to 
each. Such statement shall be duly attested in 
duplicate as above and be a condition 
precedent to the right of the Contractor to 
receive payment. 

(2) Prior to final payment and as a condition to 
issuance by the Contract Administrator of a 
Certificate of Total Performance, the 
Contractor shall file with the Contract 
Administrator a statutory declaration showing 
that all Work in respect of the Contract has 
been completed; all accounts, detailed in the 
first sentence of Section (1) of this General 
Condition have been paid and satisfied and 
there is no encumbrance, lawful claim or lien 
accruing for labour, products or services in 
connection with the Work; and payments 
already received and due under the final 
payment application are accepted by the 
Contractor as full compensation for everything 
furnished and done by the Contractor under the 
Contract.  

The Contractor’s payrolls, time-books, books of 
account, invoices, receipt and statements relating 
to its Work under the Contract shall be at all times 
open for inspection and extract by the Contract 
Administrator and the Owner and any authorized 
representative of them. 

18.11 Money Due to 
Owner 

Add 18.11.1 All money payable to the Owner by the Contractor 
may be retained out of any money then due, or 
which may become due from them to the 
Contractor under this or any other contract with the 
Owner, or otherwise howsoever, or may be 
recovered from the Contractor and its sureties, or 
any of either of them, in any Court of competent 



INVITATION TO TENDER NO. PS20200817 
CONTRACTOR FOR ELECTRICAL AND GREEN INFRASTRUCTURE INSTALLATION - 4900 BLOCK CAMBIE ST. 

SCHEDULE 1 – SUPPLEMENTAL GENERAL CONDITIONS 
 

{00137120v15} 

July 3, 2020  Page AGT40 

jurisdiction, as a debt due to them; and the 
Contract Administrator shall have full power to 
withhold any estimate or certificate, if 
circumstances arise which may indicate to him or 
her the advisability of so doing, until the Contract 
Administrator is satisfied that the Work and 
material so far done or furnished are in accordance 
with the Contract and that the Contractor is 
otherwise entitled thereto, though the sum to be 
retained may be unascertained. 

19.0 TAXES, DUTIES 
AND GST 

  

19.4 Non-Resident 
Witholding Tax 

Add 19.4.1 If the Contractor is, at any time, a non-resident of 
Canada, within the meaning of the Income Tax Act 
(Canada) as amended, then, and the Contractor 
hereby so agrees, the Owner may deduct from all 
money payable under the Contract and remit to the 
Receiver-General of Canada, the Government of 
Canada or the Canada Revenue Agency sums 
required to be withheld and remitted by the Income 
Tax Act (Canada), as amended.  

The Owner will receive a further credit under the 
Contract for money withheld as of and from the 
date of the withholding (regardless of when or 
whether remitted) and no interest will be payable 
by the Owner on sums withheld, not remitted as 
aforesaid and later paid directly to the Contractor. 

20. LAWS, NOTICES, 
PERMITS AND 
FEES 

  

20.2 Permits Delete 20.2.1 and 
replace with 

Except for Owner Permits, the Contractor shall 
obtain all permits, licenses, approvals and 
certificates which, as of the Tender Closing Date, 
are required for the performance of the Work 
(collectively the “Contractor Permits”). Contractor 
Permits shall include all municipal construction 
permits and approvals. The Contractor shall pay all 
Contractor Permit fees. 

Delete 20.2.2 and 
replace with 

Unless otherwise noted in the Contract Documents, 
the Owner shall obtain those permits, clearances 
and approvals that are required for operation of the 
completed project, including any permanent 
easements or other permanent property rights, land 
use approvals (such as zoning) or environmental 
approvals (such as Federal Department of Fisheries 
and Oceans) (collectively the “Owner Permits”). 
The Owner shall obtain all Owner Permits in a 
timely manner so as not to delay the progress of the 
Work. 

 

Add 20.2.3 All Work within City properties shall be carried out 
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and completed within the stated terms and 
conditions of any applicable permit, specification 
and bylaw. 

Add 20.2.4 It is the Contractor’s responsibility to seek 
clarification and instruction from the Contract 
Administrator regarding construction activities that 
are not covered by the applicable permits, bylaws 
and City and MMCD Specifications. In the event of 
any variation between this manual and City bylaws, 
the bylaws shall prevail. 

21.0 WORKERS 
COMPENSATION 
REGULATIONS 

  

21.0 Payment of 
WorkSafeBC 
Assessments 

Add 21.0.0 The Contractor agrees that it shall at its own 
expense procure and carry or cause to be procured 
and carried and paid for, full WorkSafe BC coverage 
for itself and all workers, employees, servants and 
others engaged in or upon any Work or service 
which is the subject of this Contract. The 
Contractor agrees that the Owner has the 
unfettered right to set off the amount of the unpaid 
premiums and assessments for such WorkSafe BC 
coverage against any monies owing by the Owner to 
the Contractor. The Owner shall have the right to 
withhold payment under this Contract until the 
WorkSafe BC premiums, assessments or penalties in 
respect of Work done or service performed in 
fulfilling this Contract have been paid in full. 

21.2 Contractor is 
“Prime 
Contractor” 

Delete 21.2.1 and 
replace with 

Unless otherwise specified in the Contract 
Documents or notified to the contrary by the 
Contract Administrator, the Contractor is the 
“Prime Contractor” for the purpose of all Laws 
relative to occupational health and safety, including 
the discharge of all duties of the “Prime 
Contractor” under the Workers Compensation Act 
(British Columbia), notwithstanding that the Owner, 
the Contract Administrator or Other Contractors  
may provide from time to time some of the services 
normally provided by such “Prime Contractor”.  In 
this GC.4.2 “Prime Contractor” has the definition 
ascribed to the term “prime contractor” under the 
Workers Compensation Act (British Columbia). 

Add 21.2.2 If the Contractor is the “Prime Contractor”, the 
Contractor shall: 

(1) comply with all Laws, and all reasonable rules 
established by the Owner of which the 
Contractor is given timely notice through the 
Contract Administrator, relative to occupational 
health and safety; 

(2) initiate, maintain and supervise all safety 
programs and measures in connection with the 
performance of the Work, which programs and 
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measures shall respond fully to the 
requirements of all Laws relative to 
occupational health and safety, all to the 
satisfaction of the Contract Administrator; 

(3) conduct regular safety meetings at the Site, no 
less frequently than weekly, record minutes of 
such meetings and give copies of such minutes 
to the Contract Administrator on a weekly basis;   

(4) supply and maintain at the Site all safety 
equipment necessary to protect workers and 
others from accident or injury;  

(5) supply and maintain at the Site all personnel, 
equipment and supplies necessary for the 
provision of appropriate first-aid to any worker 
or person suffering an accident or injury at or 
about the Site, and establish an emergency 
procedure for prompt removal of any such 
person from the Site to a hospital, clinic or 
medical office for further treatment; and 

(6) prior to commencement of construction, the 
Contractor will: 

a. complete and file a “Notice of 
Project” with the WorkSafeBC in 
compliance with Section 20.2 of 
the WorkSafeBC Rules, and 

b. post the Notice of Project at the 
Site, and 

c. provide a copy of the Notice of 
Project to the Owner and confirm 
in writing that the Notice of 
Project has been posted at the 
Site. 

If, or for so long as the Contractor is not the “Prime 
Contractor”, the Contractor shall: 
(1) comply with all Laws, and all reasonable rules 

established by the Owner of which the 
Contractor is given timely notice through the 
Contract Administrator, relative to 
occupational health and safety; 

(2) comply with all reasonable directions issued by 
the “Prime Contractor” regarding compliance 
with Laws, and rules established by the Owner, 
relative to occupational health and safety; and 

(3) attend all Site safety meetings convened by the 
“Prime Contractor”. 

Whether or not the Contractor is the “Prime 
Contractor”, it shall: 
(1) report immediately to the “Prime Contractor” 

(if not the Contractor) and the City Engineer all 
accidents and injuries of any kind or severity 
occurring on or about the Site and involving 
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employees of the Contractor or any 
Subcontractor, or any other person of which the 
Contractor is aware, and arising out of or in 
connection with the Work; 

(2) confirm in writing each report made under 
subparagraph (1) above; and 

(3) respect and adhere to the Owner’s safety and 
training polices relative to the Site and the 
Work. 

If the Contract Administrator determines that the 
Contractor is not in compliance with its obligations 
as “Prime Contractor”, if applicable, the Owner 
may, but is not obliged to, provide some or all of 
the services required to discharge those obligations.  
All costs incurred by the Owner in providing such 
services shall be paid by the Contractor to the 
Owner, and may be deducted from any amount then 
or thereafter becoming due to the Contractor under 
the Contract. 

Add 21.2.3 Upon request of the Contract Administrator or the 
Owner, the Contractor will provide the Owner and 
the Contract Administrator with the Contractor's or 
any Subcontractors’ WorkSafeBC registration 
number. 

Add 21.2.4 Concurrently with making any application for 
payment under this Contract, the Contractor will 
provide the Owner with written confirmation that 
the Contractor and all Subcontractors are registered 
in good standing with WorkSafeBC and that all 
assessments have been paid. 

Add 21.2.5 The Contractor may or may not have received, as 
part of the Contract Documents, a “Pre-Contract 
Hazard Assessment” prepared by or for the Owner 
pursuant to the Owner’s statutory obligations under 
the WorkSafeBC/H&S Regulation (Section 119 of the 
WCA) as an “owner of a workplace”.  Despite the 
Owner’s statutory obligations, the Contractor now 
acknowledges and agrees that the Contractor may 
not rely on the “Pre-Contract Hazard Assessment” 
and now agrees to assume by the terms of this 
Contract full responsibility for carrying out the 
Owner’s obligations under Section 119 of the WCA, 
including without limitation and by way of example 
only, conducting all due diligence inquiries of all 
applicable Owner staff and departments in order to 
ascertain what, if any, information is known or has 
been recorded by Owner staff about the Site that is 
necessary to identify and eliminate or control 
hazards to the health or safety of persons at the 
Site.  The Owner now agrees to make all reasonable 
efforts to assist the Contractor in obtaining timely 
access to Owner staff and Owner records for this 
purpose.  The Contractor will immediately start 
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conducting such due diligence inquiries and must 
complete and deliver written confirmation of the 
completion of such inquiries to the Contract 
Administrator prior to the Owner being obligated to 
issue the Notice to Proceed. 

Add 21.2.6 
The Contractor will indemnify the Owner and hold 
harmless the Owner from all manner of claims, 
demands, costs, losses, penalties and proceedings 
arising out of or in any way related to: 
(1) unpaid WorkSafeBC assessments of the 

Contractor or any other employer for whom the 
Contractor is responsible under this Contract; 

(2) the acts or omissions of any person engaged 
directly or indirectly by the Contractor in the 
performance of this Contract, or for whom the 
Contractor is liable pursuant to the 
Contractor’s obligations as the Prime 
Contractor, and which acts or omissions are or 
are alleged by WorkSafeBC to constitute a 
breach of the WorkSafeBC/H&S Regulation or 
other failure to observe safety rules, 
regulations and practices of WorkSafeBC, 
including any and all fines and penalties levied 
by WorkSafeBC; or 

(3) any breach of the Contractor’s obligations 
under this GC4.2. 

22.1 Contractor to 
Indemnify 

Delete 22.1 and 
replace with 

The Contractor releases the Owner, its officers, 
officials, employees and agents from all costs, 
losses, damages and expenses, including those 
caused by personal injury, death, property damage, 
loss and economic loss arising out of, suffered or 
experienced by the Contractor, its Subcontractors, 
and their respective officers, employees and agents, 
or suffered or experienced by any other entity or 
person in connection with the performance of the 
Work.  

Despite the provision of insurance coverage by the 
Owner, the Contractor hereby agrees to indemnify 
and save harmless the Owner, its elected officials, 
officers, employees and authorized representatives 
and each of them from and against losses, claims, 
damages, actions, and causes of actions that the 
Owner may sustain, incur, suffer or be put to at any 
time either before or after the expiration or 
termination of the Contract, that arise out of the 
acts of the Contractor, its Subcontractors, or their 
respective officers, employees or agents under the 
Contract.  

This indemnity will not affect or prejudice the 
Owner from exercising any other rights that may be 
available to it at law or in equity.  
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The release and indemnity set out in this GC will 
survive the expiry or sooner termination of the 
Contract. 

22.2 Owner to 
Indemnify 

Deleted 22.2.2 
and replace with 

If the Owner performs work at the Place of the 
Work at the same time as the Contractor is 
performing the Work, then the Owner shall 
indemnify and hold harmless the Contractor, and 
the Contractor’s agents and employees from and 
against claims, demands, losses, costs, damages, 
actions, suits or proceedings by third parties that 
arise out of, or are attributable to, the negligent 
acts or omissions of the Owner, the Owner’s agents, 
or employees in the performance of that work. 

22.4 Patent 
Infringement 

Add 22.4 Contractor hereby agrees to indemnify and save 
harmless the Owner, its elected officials, officers, 
employees and authorized representatives and each 
of them from and against losses, claims, damages, 
actions, and causes of actions that the Owner may 
sustain, incur, suffer or be put to at any time either 
before or after the expiration or termination of the 
Contract, that arise out of any actual or alleged 
infringement of any Intellectual Property Rights 
caused by the performance of the Work or the use 
of any process, work, material, matter, thing or 
method used or supplied by the Contractor or any 
Subcontractor in the performance of the Work. 

24.0 INSURANCE   

24.1 Required 
Insurance 

Delete 24.1.1 to 
24.1.6 and 
replace with 

(1) The Contractor shall obtain and maintain 
throughout the term of the Contract and the 
prosecution of the Work, all of the insurance 
policies described in Schedule 9 of the Contract 
Documents.  

(2) All insurance coverage described in Schedule 
9 of the Contract Documents shall be issued by 
an insurance carrier or agent acceptable to the 
Owner and licensed to conduct business in the 
Province of British Columbia.  

(3) Upon request of the City Engineer or the 
Owner, the Contractor shall be required to 
deliver a Certificate of Insurance, and where 
required by the Owner’s Director of Risk 
Management, certified copies of all policies and 
endorsements, evidencing the placement and 
endorsement of insurance in accordance with 
this GC 24.  

(4) Contractors and their Subcontractors shall be 
required to furnish evidence of the renewal of 
policies described in this GC by renewal 
certificate, endorsement or certified copy to be 
received by the Owner at least 15 calendar days 
prior to the expiry date of the policy.  

(5) If the Contractor fails to obtain and maintain 
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insurance as required hereunder, or if the 
Owner does not approve any insurance policy or 
policies submitted to the Owner and the 
Contractor thereafter does not meet the 
requirements of the Owner as to terms and 
conditions of the insurance policy, the Owner 
shall have the right to place and maintain such 
insurance in the name of the Contractor. The 
cost thereof shall be payable by the Contractor 
to the Owner on demand, and the Owner may 
deduct the cost thereof from any monies which 
are due or may become due to the Contractor. 
If coverage should lapse, all Work by the 
Contractor shall be stopped until satisfactory 
evidence of renewal is produced.  

(6) Each policy described in Schedule 9 of the 
Contract Documents shall be required to be 
endorsed to provide the following notice for 
policy changes and cancellations to the Owner: 
“It is understood and agreed that this policy will 
not be cancelled, reduced, materially altered or 
changed without the insurer giving at least 30 
calendar days’ prior written notice by 
registered mail to the City of Vancouver.”  

(7) In addition to the requirements of Schedule 9 
of the Contract Documents, each Contractor 
and each of its Subcontractors shall provide at 
its own cost any additional insurance which it is 
required by law to provide or which it considers 
necessary.  

All deductibles shall be for the account of and be 
paid by the Contractor upon demand by the Owner. 
The Owner shall have the right to deduct amounts 
for which the Contractor is responsible under this 
GC 24 from any monies which are due or may 
become due to the Contractor. 

25.0 MAINTENANCE 
PERIOD 

  

25.1 Correction of 
Defects 

Delete 25.1.1 and 
replace with 

The Contractor shall, at the Contractor’s own 
expense, promptly correct defects or deficiencies in 
the Work that appear prior to and during the period 
of two years from the date of the Certificate of 
Substantial Performance, or such longer periods as 
may be specified in the Contract Documents for 
certain products or Work (the “Maintenance 
Period’), including damage caused by backfill 
deficiency. 

Add 25.1.4 Whether the Contractor should replace defective 
products or Work, or repair the same, shall be 
determined by the Contract Administrator. Should 
the Contractor fail to make good defects within 3 
Days after being notified by the Owner to do so, the 
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Owner at its option may do so and all costs, charges 
and expenses so incurred may be deducted or 
collected by the Owner as provided in GC 18.11, 
provided that the Owner shall first deduct such 
amounts from the Maintenance Security Holdback. If 
the Owner assesses the defects to be dangerous or 
determines that an emergency situation exists, the 
Owner, at the Owner’s discretion will effect repairs 
immediately and all costs, charges and expenses so 
incurred may be deducted or collected by the 
Owner as provided in 18.11 – Money Due to Owner; 
provided that the Owner shall first deduct such 
amounts from the Maintenance Security Holdback.  

The decision of the Owner shall be final as to the 
necessity of repairs or of any Work done or required 
to be done under the provisions of the Contract and 
for the amounts expended thereunder. If in the 
opinion of the Contract Administrator, it is in the 
Owner’s best interests (taking into account effects 
on the Owner’s overall schedule, the difference in 
value between the Work as performed and that 
called for by the Contract Documents, and other 
relevant factors) not to correct defective Work or 
Work not provided in the Contract Documents, the 
Contract Administrator will assess the amount 
which should be deducted from the amount 
otherwise due to the Contractor and will assess the 
length of time by which the obligations should be 
extended in order to put the Owner in as close a 
position financially and in terms of the useful life of 
the Work as would have been the case had the 
Contractor performed the Work as called for by the 
Contract Documents. For further certainty, the 
Contract Administrator may extend the Warranty 
Period in appropriate circumstances to a minimum 
of twice the Warranty Period originally provided for 
under the Contract Documents, subject always to 
the above parameters. 

 

 

 

 

 

END OF Supplementary General Conditions 
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SCHEDULE 2 
SPECIFICATIONS AND DRAWINGS 

 

The following is the list of Specifications and Drawings referred to in Article A-3: 

[To be added.] 

All are incorporated by reference in the form made available by the City during the ITT. 
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SCHEDULE 3 
SCHEDULE OF QUANTITIES AND PRICES 

 

[When the Contract is finalized, this Schedule will be based on the breakdown of the 
tendered price in relation to the particular Work for which the Contract is awarded, as 
provided in the successful Tenderer’s Form of Tender.] 
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SCHEDULE 4 
SUBCONTRACTORS AND SUPPLIES 

 

The following are Subcontractors that the Contractor will use for the Work: 

Subcontractor Address Division/Section Of Work 

[To be completed, based on 
Tender] 

  

   

   

   

   

   

   

 

The following are Suppliers that the Contractor will use for the Work: 

Supplier Manufacturer Address Item 

[To be completed, 
based on Tender] 
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SCHEDULE 5 
CONSTRUCTION SCHEDULE 

 

[Insert the construction schedule provided in response to the Notice of Award, as 
accepted by the City.] 
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SCHEDULE 6 
PERFORMANCE AND LABOUR AND MATERIALS PAYMENT BONDS 

 

[Attach copies of performance bond and labour and material payment bond 
provided after contract award.] 

(see attached) 
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SCHEDULE 7 
INSURANCE CERTIFICATES 

 

[Attach copies of insurance certificates for the project provided after Contract award.] 

(see attached) 
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SCHEDULE 8 
FORCE ACCOUNT LABOUR AND EQUIPMENT RATES 

 

[When Contract is finalized, insert table of labour and equipment rates provided with 
successful Tenderer’s Form of Tender] 

 



INVITATION TO TENDER NO. PS20200817 
CONTRACTOR FOR ELECTRICAL AND GREEN INFRASTRUCTURE INSTALLATION - 4900 BLOCK CAMBIE ST. 

SCHEDULE 10 – INSURANCE REQUIREMENTS 
 

{00137120v15} 

July 3, 2020  Page AGT55 

SCHEDULE 9 
INSURANCE REQUIREMENTS 

 

1. All Risk Course of Construction Insurance 

(a) Coverage 

"All Risks" of physical loss or damage. 

(b) Property Insured 

(i) At Site 

All materials, equipment and machinery, labour and supplies of any 
nature whatsoever, Work in progress, including property of the insured 
or of others for which the insured may have assumed responsibility, to 
be used in or incidental to the Site preparations, demolition or existing 
structures, erection and/or fabrication and/or reconstruction and/or 
repair of the project insured, commencing when the property becomes 
at the insured's risk, at the Site, and while there awaiting, during and 
subsequent to erection and/or fabrication and/or repair and/or testing. 

(ii) Transit 

Property to enter into and form a part of the project insured, from the 
commencement of loading at the original point of shipment anywhere in 
Canada or the continental United States of America, but excluding such 
property in the course of manufacturing or processing within buildings 
at the manufacturer's or supplier's site. 

(iii) Off-Site 

Off-Site coverage shall apply to property that is to be incorporated into 
and form a part of the project insured, anywhere in Canada or the 
Continental United States of America, but excluding such property while 
in transit or in the course of manufacturing or processing within 
buildings at the manufacturer's or supplier's site. 

(c) Insureds 

The Owner, the Contractor, and their respective officials, officers, employees 
and agents. 

(d) Term 

During the period of the construction operations and also during any period in 
which the property insured is being prepared for use and while partially used or 
occupied; provided all coverage shall cease when the Work has been formally 
accepted as complete by the Owner, whichever shall first occur. 
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(e) Limit and Deductibles at Site 

(i) Limit of Liability:  Full replacement value of the Work 

(ii) Deductible not to exceed $5,000. 

2. “Wrap Up Liability Insurance” 

(a) Insureds 

The Owner, the Engineer, the Contractor, and all Subcontractors, and their 
respective officials, officers, employees and agents. 

(b) Limits 

Bodily injury liability and property damage liability including aggregate 
products and completed operations:  $10,000,000 for each occurrence. 

(c) Extensions of Coverage 

(i) Broad form products and completed operations liability, including 
coverage for activities of the Contractor and Subcontractors during the 
completed operations period; 

(ii) Owner’s and contractor’s protective liability; 

(iii) Blanket contractual liability; 

(iv) Contingent employer’s liability; 

(v) Personal injury liability; 

(vi) non-owned automobile liability; 

(vii) Cross liability or severability of interest clause; 

(viii) Employees as additional insureds; 

(ix) Blasting, collapse, underpinning, shoring, pile driving, dredging or 
grading activities; 

(x) Loading and unloading of automobiles; 

(xi) Hoist liability; 

(xii) Unlicensed and specially licensed vehicles; 

(xiii) Operation of attached machinery; 

(xiv) Limited pollution liability arising out of hostile fire and sudden and 
accidental release of contaminants. 
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(d) Deductibles 

Deductible not to exceed $5,000. 

(e) Cross Liability 

The insurance shall apply to any action brought against any one of the insureds 
by any other insured in the same manner as though separate policies were 
issued to each. 

(f) Term 

Period of construction or completion of the Work, whichever shall first occur, 
plus 24 months for completed operations liability thereafter. 

(g) Waiver of Subrogation 

It is understood and agreed that in the event of a loss and upon payment of 
claim hereunder, the insurer will waive the any right of subrogation against the 
Owner, the Engineer and all architects, engineers or consultants engaged in or 
connected with the construction and Site preparation and related operations of 
the Work and any of their servants, agents, employees, and parent, subsidiary, 
affiliated or associated firms. 

3. Automobile Insurance 

A standard owner's form automobile policy for licensed vehicles providing third party 
liability and accident benefits insurance as provided by the Insurance Corporation of 
British Columbia (Autoplan) in accordance with applicable British Columbia law, with 
the minimum limits as follows: 

Bodily injury and property damage (third party limit) inclusive limit: $5,000,000. 

4. Contractor's Equipment Insurance 

“All Risk” insurance with insurers acceptable to the Owner, covering all construction 
equipment, owned or rented, or for which the Contractor or any of its Subcontractors 
may be responsible.  In the event of loss or damage to the said construction 
equipment, or any part thereof, the Contractor or the Subcontractor, as the case may 
be, shall, if so requested by the Owner in writing, forthwith replace such damaged or 
destroyed construction equipment. 

It is understood and agreed that in the event of a loss and upon payment of claim 
hereunder, the insurer will waive any right of subrogation against the Owner, the 
Engineer and all architects, engineers or consultants engaged in or connected with the 
construction and Site preparation and related operations of the Work and any of their 
servants, agents, employees, and parent, subsidiary, affiliated or associated firms. 
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SCHEDULE 10 
CITY PRE-CONTRACT HAZARD ASSESSMENT FORM 

 

CONTRACT TITLE: CONTRACTOR FOR ELECTRICAL AND GREEN INFRASTRUCTURE 
INSTALLATION – 4900 BLOCK CAMBIE ST.  

CONTRACT NAME & # (IF KNOWN): PS20200817  

PROJECT MANAGER (CITY EMPLOYEE):  JENNIFER DAVIS  

Purpose 

This document shall be completed by the project manager, who shall list all the known 
worksite hazards and all the existing work process hazards that will be associated with the 
upcoming contract. The completed document shall then be provided to all potential 
contractors, as part of the tender package, so the project can be bid appropriately based on 
the known worksite hazards. 

Definitions 

Project Manager – the City employee designated to be the liaison with the contractor for the 
purpose of managing, overseeing, coordinating or in any other way administering the 
contract. 

Instructions for Completion 

The document must be completed in full. Choices for each entry are: 

Y – Yes - the known worksite hazard or existing work process hazard does exist 

N – No - the known worksite hazard or existing work process hazard does not exist*  

NA – Not Applicable - worksite hazard or existing work process is not applicable for this 
contract type 

TBD - a third party (environmental consultant) will address the issue (primarily for a 
hazardous materials assessment) 

*based on reasonable estimation from all input by persons with expertise or relevant 
knowledge and understanding 

Information from Hazardous Materials Assessments Provided by a Third Party 

A hazardous materials assessment may be completed prior to the Project Manager completing 
the Owners List of Known Workplace Hazards. Any such assessment should be referenced by 
the Project Manager in this document and provided with the tender package. Hazardous 
materials may include asbestos, lead, crystalline silica, ammonia, PCB’s, CFC’s, moulds, 
mercury, ozone depleting substances (ODS), radioactive substances. 
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Assistance in Completing this Document 

If you have questions while completing this document, or are unsure if the listed hazards 
apply, please seek assistance from Health and Safety (604.871.6078 or 
healthandsafety@vancouver.ca). 

 

HAZARD OR ISSUE Project 
Manager 

1. Asbestos-containing Materials - disturbance or penetrations of flooring, walls, ceiling 
tiles, pipe lagging, ac pipe, transite siding, particularly in older facilities; e.g., 
furniture/fixture installation, carpeting/flooring services, and boiler repair/tune-up 
services. 

Yes (Y) No 
(N) Not 

Applicable 
(NA) To Be 
Determined 

(TBD)   

a) Asbestos containing materials (ACM) will be encountered  Y 

b) A hazardous materials assessment for asbestos is provided in the tender package N 

c) A hazardous materials assessment for asbestos is the responsibility of the 
contractor 

Y 

 

2. Lead-containing Materials - disturbance of lead-based paint, particularly in older 
facilities. Also present in certain electrical circuitry and metal alloys; .e.g., overhead 
bridge crane maintenance/repair, high-voltage cable splicing services, boiler 
repair/tune-up services, fixture installation services, and chiller maintenance/repair 
services. 

Yes (Y) No 
(N) Not 

Applicable 
(NA) To Be 
Determined 

(TBD) 

a) Inorganic lead-containing materials may be encountered N 

b) A hazardous materials assessment for lead is provided in the tender package N 

c) A hazardous materials assessment for lead is the responsibility of the contractor N 

 

3. Other hazardous materials - may include ammonia, PCBs, CFCs, moulds, mercury, 
ozone depleting substances (ODS), radioactive substances, sewage, unknown 
contaminated materials, other: 

(list other here)________________________________________________________ 

Yes (Y) No 
(N) Not 

Applicable 
(NA) To Be 
Determined 

(TBD) 

a) A hazardous materials assessment for ammonia is provided in the tender package  NA 

b) A hazardous materials assessment for (list the specific hazardous material) will be 
provided in the tender package 

NA 

c) A hazardous materials assessment for (list the specific hazardous materials) will 
be the contractors responsibility 

NA 

 

4. CONFINED SPACES - working in vaults, chambers, pits, tanks, etc.; e.g., construction, 
inspection and testing services, water/fuel storage tank clean-out services, and utility 

Yes (Y) No 
(N) or Not 
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corrosion inspection services. Applicable 
(NA) 

a) A hazard assessment (for entry and inspection only) from the City of Vancouver is 
provided in the tender package 

  NA 

b) The City of Vancouver shall provide procedures to isolate adjacent piping, or to lock 
out equipment (complicated systems only) 

NA 

c) The contractor shall be responsible for isolation and lockout procedures in the 
confined space 

NA 

 

5. Lock Out - industrial equipment maintenance, power machinery repair services, pump 
maintenance/repair services, mechanical refrigeration systems, elevator repair, 
overhead bridge crane maintenance/repair services, cathodic protection services, 
hydraulic test systems repair/service, and air compressor rebuilding services. 

Yes (Y) No 
(N) or Not 
Applicable 

(NA) 

a) Lockout will be required to isolate or prevent the unexpected release of energy 
(electrical, mechanical, hydraulic, chemical, thermal, kinetic, gravitational, 
pneumatic) 

NA 

b) Work will be performed on or near energized equipment, lines, or circuits N  

If yes to a) or b) describe: 

  

  

  

 

6. Fall Protection  - tree pruning, window and ledge cleaning, window replacement, 
overhead bridge crane maintenance/repair services, roll-up door replacement, tent 
installation, awning/canopy installation, overhead air exchange installation, 
construction inspection and testing services. 

Yes (Y) No 
(N) or Not 
Applicable 

(NA) 

a) Workers will be exposed to a potential fall in excess of 3 m (10 feet), or to a fall of 
less than 3 m which would likely result in a serious injury (ex. impalement on rebar) 

NA 

b) Scaffolding or ladders will be required to be secured to a building or structure NA 

 

7. Overhead and Underground Utilities - tree pruning services, tree removal, utility 
relocation or replacement, underground utility identification (digging with 
powered equipment), concrete sawing services, pole painting 

Yes (Y) No 
(N) or Not 
Applicable 

(NA) 

a) There will be electrical hazards associated with overhead power lines such as limits of 
approach and contact 

N    

b) Necessary assurances (in writing) have (or will be) obtained by the City, through the 
utility company, for any work where minimum limits of approach cannot be 
maintained (provide documentation and review at pre job meeting with the successful 
contractor candidate) 

NA 

c) Necessary assurances must be obtained (in writing) by the successful contractor, NA 
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through the utility company, for any work where minimum limits of approach will not 
be able to be maintained  

d) Underground or hidden utilities are located on the job site. Any excavation or drilling 
work in proximity to an underground utility service must be undertaken in conformity 
with the requirements of the owner of that utility service 

Y 

If yes to c), and the specific physical locations where minimum limits of approach will not be able to be 
maintained are known, how will this information be provided to the contractor? 

  

The contractor is responsible to complete BC One Call – there are known street lighting conduit in the 
project area.  

  

 

8. CONSTRUCTION, EXCAVATION, SHORING AND DEMOLITION 

Yes (Y) No 
(N) or Not 
Applicable 

(NA) 

a) As Prime Contractor, the City of Vancouver project manager will submit the Notice of 
Project.  City is not Prime Contractor 

N 

b) Workers will be required to enter an excavation over 1.2m (4 ft) in depth N 

 

9. CHEMICALS, SOLVENTS, FUMES, VAPORS, AND/OR DUSTS (existing work processes or 
known worksite hazard only) – ice rinks, swimming pools, cleaning solvents, adhesives, 
paints, coatings, binders; e.g., storage tank clean-out services, countertop 
installation (epoxies), and flooring 

Yes (Y) No 
(N) or Not 
Applicable 

(NA) 

a) The worksite has chemicals solvents, fumes, vapors or dusts that may affect the 
contractor 

NA 

b) Material Safety Data Sheets for chemicals currently in use at the worksite will be 
available, on request, to the contractor NA 

If yes to a), list the work processes and/or chemicals in use: 

  

  

  
 

10. NOISE – (existing work processes only) 

Yes (Y) No 
(N) or Not 
Applicable 

(NA) 

a) Employees will be exposed to noise levels above 85dbA N 
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OTHER HAZARDS (NOT IDENTIFIED ABOVE) 

a)  High Traffic Area 

b) 

c) 

 

KNOWN WORKPLACE HAZARDS LIST COMPLETED BY 

Project Manager Name (print): 

Jennifer Davis 

Project Manager Signature: 

 

Date: 

June 29, 2020 

Title: 

Sr Project Manager 

Phone: 

604-679-8210 
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SCHEDULE 11 
Contractor Pre-Contract Hazard Assessment Form 

 

[Completed form to be attached to the finalized agreement.] 

CONTRACT TITLE: CONTRACTOR FOR ELECTRICAL AND GREEN INFRASTRUCTURE 
INSTALLATION - 4900 BLOCK CAMBIE ST.  

CONTRACT NO.: PS20200817  

PROJECT MANAGER (CITY EMPLOYEE):   

CONTRACTOR REPRESENTATIVE:   

Purpose 

This document shall be completed by the contractor awarded the contract, who shall identify 
all the known and potential work process hazards associated with the contract. The 
contractor, who is responsible for all identified actions, shall provide a completed Contractors 
Pre-Work Hazard Identification (CHI) document to the Project Manager (City employee) for 
review and consultation before the contract work begins. 

Reference Material 

In order to complete this document, the contractor should reference a completed copy of the 
List of Known Workplace Hazards, initially provided with the tender package. The contractor 
is also responsible to reference any Hazardous Materials Assessments, provided by the City 
with the tender package, and possibly referenced in the List of Known Workplace Hazards 
document. 

Instructions for Completion 

The document must be completed in full. Choices for each entry are: 

Y – Yes – this work process or worksite hazard will exist for this contract and are the 
responsibility of the contractor 

N – No – Even though the work process or worksite hazard will exist, it will not be the 
responsibility of the contractor 

NA – Not Applicable - the work process or worksite hazard is not applicable for this contract 

TBD - a third party (environmental consultant) will address the issue (primarily for a 
hazardous materials assessment) 

Each grouping of safety hazards or issues in this document (bold text, capitalized) may list 
some examples of work tasks where this hazard may be encountered. These examples are not 
conclusive; there may be other examples of work tasks that create this hazard or issue. 
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Documentation and Training Requirements 

During the contract term, the contractor may be requested by the City of Vancouver, and shall provide 

documented evidence for items identified with a (D) in this document. 

The summary table at the end of the document provides all potentially required documentation, and if 
applicable, the WCB OHS Regulation reference. 

For any identified hazard marked with a (T), the contractor is responsible to train their employees. 

HAZARDOUS MATERIALS 

The contractor is responsible for providing additional information on hazardous materials which may be 
encountered as part of the work process, yet not identified in the List of Known Workplace Hazards. 

 

HAZARD OR ISSUE 

C
on

tr
ac

to
r 

C
on

fi
rm

at
io

n
  

1 ASBESTOS-CONTAINING MATERIALS - disturbance or penetrations of flooring, walls, 
ceiling tiles, pipe lagging, ac pipe, transite siding, particularly in older facilities; 
e.g., furniture/fixture installation, carpeting/flooring services, and boiler 
repair/tune-up services. 

Yes (Y) No 
(N) Not 

Applicable 
(NA) or To 

Be 
Determined 

(TBD) 

a) We have reviewed the hazardous materials assessment for asbestos provided by the 
City of Vancouver (or third party) in the tender package 

Y   N   NA 
TBD 

b) We will provide a written hazardous materials assessment for asbestos 
Y   N   NA 

TBD 

c) We have a written Asbestos Program (D) Y   N   NA 

d) As Prime Contractor, we will submit a Notice of Project Asbestos(NOP-A) to 
WorksafeBC at least 24 hours in advance of the project startup 

Y   N   NA 

 

2 LEAD-CONTAINING MATERIALS - disturbance of lead-based paint, particularly in 
older facilities. Also present in certain electrical circuitry and metal alloys; .e.g., 
overhead bridge crane maintenance/repair, high-voltage cable splicing services, 
boiler repair/tune-up services, fixture installation services, and chiller 
maintenance/repair services. 

Yes (Y) No 
(N) or Not 
Applicable 

(NA) 

a) We have reviewed the hazardous materials assessment for lead provided by the City 
of Vancouver (or third party) in the tender package 

Y   N   NA 
TBD 

b) We will provide a written hazardous materials assessment for lead 
Y   N   NA 

TBD 

c) We have a written exposure control program for Lead (D) Y   N   NA 
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3 OTHER HAZARDOUS MATERIALS - may include PCBs, CFCs, molds, mercury, ozone 
depleting substances (ODS), radioactive substances, sewage and unidentified 
contaminated hazardous materials, other: (list other here) _______________________ 

Yes (Y) No 
(N) or Not 
Applicable 

(NA) 

a) We have reviewed the hazardous materials assessment for (insert hazardous material 
type here) provided by the City of Vancouver, or a third party, in the tender package  

Y   N   NA 
TBD 

b) We have reviewed the hazardous materials assessment for (insert hazardous material 
type here) provided by the City of Vancouver, or a third party, in the tender package 

Y   N   NA 
TBD 

c) We will provide a hazardous materials assessment for (insert hazardous material type 
here) 

Y   N   NA 
TBD 

d) We will provide a hazardous materials assessment for (insert hazardous material type 
here) 

Y   N   NA 
TBD 

 

4 CONFINED SPACES - working in vaults, chambers, pits, tanks, etc.; e.g., 
construction, inspection and testing services, water/fuel storage tank clean-out 
services, and utility corrosion inspection services. 

Yes (Y) No 
(N) or Not 
Applicable 

(NA) 

a) We have reviewed the confined space hazard assessment provided by the City of 
Vancouver in the tender package 

Y   N   NA 
TBD 

b) We have a written confined space entry program (D) Y   N   NA 

c) Our employees have received confined space training (T) Y   N   NA 

d) We shall complete a confined space hazard assessment specific to the work to be 

performed (D) 
Y   N   NA 

e) We shall develop site specific written safe operating procedures (including evacuation 

and rescue components) prior to starting work (D) 
Y   N   NA 

f) We shall identify and record isolation points (D)  Y   N   NA 

g) We will develop alternate procedures (as per WCB OHS Regulation # 9.22) to be used 

to isolate adjacent piping containing harmful substances (D) 
Y   N   NA 

h) We will provide for the services of rescue persons Y   N   NA 

If yes to g), provide brief description: 
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5 LOCK OUT - industrial equipment maintenance, power machinery repair services, 
pump maintenance/repair services, mechanical refrigeration systems, elevator repair, 
overhead bridge crane maintenance/repair services, cathodic protection services, 
hydraulic test systems repair/service, and air compressor rebuilding services. 

Yes (Y) No 
(N) or Not 
Applicable 

(NA) 

a) We will be required to lock out in order to isolate or prevent the unexpected release 
of energy (electrical, mechanical, hydraulic, chemical, thermal, kinetic, 
gravitational, pneumatic) 

Y   N   NA 

b) We will perform work on, or near, energized equipment, lines or circuits Y   N   NA 

Note: If yes to a) or b) above, no work may be performed until reviewed by City of Vancouver project 
manager or project manager designate. 
If yes to a) or b) describe: 

  

  

  

 

6A. FALL PROTECTION - tree pruning, window and ledge cleaning, window replacement, 
overhead bridge crane maintenance/repair services, roll-up door replacement, tent 
installation, awning/canopy installation, overhead air exchange installation, 
construction inspection and testing services. 

Yes (Y) No 
(N) or Not 
Applicable 

(NA) 

a) Our employees will be exposed to a potential fall in excess of 3 m (10 feet), or to a 
fall of less than 3 m which would likely result in a serious injury (ex. impalement on 
rebar) 

Y   N   NA 

b) We will produce a written Fall Protection Plan for work that will occur more than 25 
feet above grade, or, if written procedures (control zone) are to be used as the means 

of fall protection (D) 
Y   N   NA 

c) Our employees who will be required to use fall protection have received training (T) Y   N   NA 

If yes to a), describe: 

  

  

  

 

6B. SCAFFOLDING AND LADDERS - window replacement or cleaning, tree pruning, roll-up 
door replacement, tent installation, and awning/canopy installation. 

Yes (Y) No 
(N) or Not 
Applicable 

(NA) 

a) Our employees will use scaffolding or ladders for access to the work Y   N   NA 

b) The scaffolding or ladders will be exposed to wet and/or slippery conditions Y   N   NA 

c) We will ensure scaffolding or ladders are secured before accessing the worksite Y   N   NA 

d) Scaffolding will be erected and dismantled only by qualified workers Y   N   NA 
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7 OVERHEAD POWER LINES AND UNDERGROUND UTILITIES - tree pruning services, 
tree removal, utility relocation or replacement, underground utility identification 
services, concrete sawing services, pole painting 

Yes (Y) No 
(N) or Not 
Applicable 

(NA) 

a) There are electrical hazards associated with overhead power lines such as limits of 
approach and contact 

Y   N   NA 

b) We will obtain necessary assurances, in writing, through the utility company, for any 
work where minimum limits of approach cannot be maintained Y   N   NA 

c) Underground or hidden utilities may be on the job site and we shall contact the 
Project Manager and BC OneCall at least four business days prior to the start of any 
excavation work 

Y   N   NA 

d) In the event of an inadvertent utility strike, we will have a written procedure for 

immediate notification of both the utility company and WorkSafeBC (D) 
Y   N   NA 

 

8 CONSTRUCTION, EXCAVATION, SHORING AND DEMOLITION 

Yes (Y) No 
(N) or Not 
Applicable 

(NA) 

a) As Prime Contractor, we will submit a Notice of Project (NOP) to WorksafeBC at least 
24 hours in advance of the project startup date 

Y   N   NA 

b) Workers may be required to enter an excavation over 1.2m (4 ft) in depth Y   N   NA 

c) We will develop site specific written safe operating procedures, including evacuation 

and rescue components, prior to starting any excavation work (D) 
Y   N   NA 

d) Shoring will be installed in accordance with Part 20 of the WorkSafeBC OH&S 
Regulation 

Y   N   NA 

e) We will provide safe means of entry and exit for excavations Y   N   NA 

f) We will provide for the services of rescue persons and equipment (excavation rescue) Y   N   NA 

g) We will develop a demolition/salvage plan (D) Y   N   NA 

h) We will evaluate the demolition materials for reuse or recycling Y   N   NA 

i) We will protect passers-by from potential hazards Y   N   NA 

 

9 CHEMICALS, SOLVENTS, FUMES, VAPORS, AND DUSTS - cleaning solvents, adhesives, 
paints, coatings, binders; e.g., storage tank clean-out services, countertop 
installation (epoxies), and flooring 

Yes (Y) No 
(N) or Not 
Applicable 

(NA) 

a) We will complete a hazard assessment for chemicals we will use in our work, and if 
chemicals already exist at the workplace, our assessment will identify possible results 
of any reactions between our chemicals and those of the Citys operations 

Y   N   NA 
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10 NOISE AND VIBRATION - includes installations and heavy equipment operation. Noise 
examples for 85 – 90 dbA (at noise source) include forklift, smoke alarm, table saw. 
Whole body vibration examples include truck or equipment operator and jackhammer 
operation 

Yes (Y) No 
(N)  or Not 
Applicable 

(NA) 

a) Our employees will be exposed to noise levels above 85dbA Y   N   NA 

b) We have a written hearing conservation program (D) Y   N   NA 

c) Our employees will be exposed to excessive levels of whole body vibration (WBV)  Y   N   NA 

 

11 OCCUPATIONAL HEALTH AND SAFETY PROGRAM 

Yes (Y) No 
(N) or Not 
Applicable 

(NA) 

a) We have a written Safety Program (D) Y   N   NA 

b) We will make regular inspections of all workplaces Y   N   NA 

c) We will immediately investigate any reported unsafe conditions and correct as 
required 

Y   N   NA 

d) We will investigate all incidents and provide written incident reports to the Project 
Manager Y   N   NA 

e) We will develop a written plan (D) identifying how risk to the public and workers will 
be minimized (may include the use of barriers and safe entry/exit points from the 
worksite) 

Y   N   NA 

 

12 FIRST AID 

Yes (Y) No 
(N) or Not 
Applicable 

(NA) 

a) First aid equipment, supplies, facilities and services will be readily accessible during 
working hours 

Y   N   NA 

b) We will complete a first aid assessment (D) Y   N   NA 

c) We will post site drawings and signs indicating the location of, and how to summon, 
first aid Y   N   NA 

d) We will develop an effective means of communication between the first aid attendant 
and the work areas 

Y   N   NA 
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13 FIRE PROTECTION - solvents, fuels, soldering, torch cutting, or heating devices; e.g., 
gasoline and diesel fuel delivery services, flooring services, fire suppression service, 
and water pipe repair services 

Yes (Y) No 
(N) or Not 
Applicable 

(NA) 

a) We will weld, solder, or cut with a torch Y   N   NA 

b) We will use or store flammable/combustible liquids Y   N   NA 

c) We will use temporary heating devices Y   N   NA 

d) We will provide water and/or fire extinguishers on the job site Y   N   NA 

 

14 PERSONAL PROTECTIVE EQUIPMENT (PPE) 

Yes (Y) No 
(N) or Not 
Applicable 

(NA) 

a) We will ensure our workers have appropriate personal protective clothing and 
equipment (e.g., safety footwear, hi-vis vests, hardhats, eye protection, face 
protection, hearing protection, chemical gloves/clothing) 

Y   N   NA 

b) We have a written PPE program (D) Y   N   NA 

 

15 RESPIRATORY PROTECTION 

Yes (Y) No 
(N) or Not 
Applicable 

(NA) 

a) The work will involve materials or processes requiring respiratory protection Y   N   NA 

b) We have a written respiratory protection program (D) Y   N   NA 

 

16 TOOLS MACHINERY AND EQUIPMENT 

Yes (Y) No 
(N) or Not 
Applicable 

(NA) 

a) We will use powder-actuated tools. Y   N   NA 

b) Our employees who operate equipment have been trained and are qualified in use of 

that equipment. (T) 
Y   N   NA 

If yes to a), describe: 
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17 CRANES, FORKLIFTS, AND MANLIFTS - heavy or oversized goods delivery, tree 
pruning, overhead bridge crane maintenance/repair, and roll-up door replacement. 

Yes (Y) No 
(N) or Not 
Applicable 

(NA) 

a) We will use a crane, forklift, manlift or other lifting equipment Y   N   NA 

b) Our lifting and rigging equipment is certified where applicable, and inspected on a 
regular basis 

Y   N   NA 

c) Our operators shall have a valid operators certificate (mobile crane or tower crane) or 

have received training (boom lift, scissor lift or forklift) (T) 
Y   N   NA 

d) Only lifting attachments approved for use by the forklift manufacturer will be used  Y   N   NA 

 

18 RIGGING 

Yes (Y) No 
(N) or Not 
Applicable 

(NA) 

a) We will lift or sling loads overhead Y   N   NA 

b) We will inspect ropes, hooks and slings before use on each shift Y   N   NA 

 

19 MOTOR VEHICLES AND HEAVY EQUIPMENT - goods delivery, personnel transportation 
services, trailer relocation services, oil/water pumpout and recycling services, 
asphalt grinding and asphalt sealing services,  weed/brush abatement and mowing 
services, landscape hydroseed services, tree stump grinding, and concrete sawing and 
removal 

Yes (Y) No 
(N) or Not 
Applicable 

(NA) 

a) We will use  motor vehicles or heavy equipment at the work location  Y   N   NA 

b) All operators have a valid provincial driver's license Y   N   NA 

c) We will inspect vehicles, including safety features (e.g., ROPS) Y   N   NA 

 

20 TRAFFIC CONTROL 

Yes (Y) No 
(N) or Not 
Applicable 

(NA) 

a) There will be uncontrolled movement of vehicular traffic at the worksite Y   N   NA 

b) We will develop a written traffic control plan (D) Y   N   NA 

c) We will put in place any required traffic control devices Y   N   NA 

d) The traffic control devices conform to the Ministry of Transportation and 
Infrastructure (MoTI) “Traffic Control Manual for Work on Roadways” 

Y   N   NA 

e) We will provide Traffic Control Persons (TCP’s) as required by law Y   N   NA 
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21 CRYSTALLINE SILICA DUST 

Yes (Y) No 
(N) or Not 
Applicable 

(NA) 

a) Our work will involve jackhammering, rotohammering, drilling, grinding or other 
disturbance of concrete or stone, creating potential exposure to silica dust 

Y   N   NA 

 

22. Additional Concerns 

Yes (Y) No 
(N) or Not 
Applicable 

(NA) 

We foresee additional health and safety concerns associated with the work Y   N   NA 

If yes, describe: 

a) _____________________________________________________________________________________ 

b) _____________________________________________________________________________________ 

c) _____________________________________________________________________________________ 

d) _____________________________________________________________________________________ 

e) _____________________________________________________________________________________ 

f) _____________________________________________________________________________________ 

 

Describe the control measures each of the concerns listed above: 

a) _____________________________________________________________________________________ 

b) _____________________________________________________________________________________ 

c) _____________________________________________________________________________________ 

d) _____________________________________________________________________________________ 

e) _____________________________________________________________________________________ 

f) _____________________________________________________________________________________ 
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PRE CONTRACT HAZARD ASSESSMENT COMPLETED BY 

Contractor’s Representative Name (print): 

 

Contractor's Representative Signature: 

 

Date: 

Title: 

 

Phone: 

 

CONTRACTOR'S DESIGNATE RESPONSIBLE FOR ONSITE SAFETY 

Name (print): 

 

Title: 

 

Phone: 

 

SUMMARY OF DOCUMENTATION (D) TO BE PROVIDED BY THE CONTRACTOR upon request 
by the City of Vancouver  

(documentation required as per Workers Compensation Board Occupational Health and 
Safety (WCB OHS) Regulation, the Workers’ Compensation Act (WCA) or the City of 
Vancouver) 

Yes (Y) or 
Not 

Applicable 
(NA) 

a) Safety Program (WCB OHS Regulation Parts 3.1-3.3)  

b) Asbestos Exposure Control Plan (WCB OHS Regulation Part 6.3)  

c) Lead (Pb) Exposure Control Plan (WCB OHS Regulation Part 6.60)  

d) Respiratory Protection Program (WCB OHS Regulation Part 8.5)    

e) Confined Space Entry Program (WCB OHS Regulation Parts 9.5 and 9.6)  

f) Plan for minimizing risk to public and to workers (City of Vancouver)  

g) Personal Protective Equipment (PPE) Program (WCB OHS Regulation Part 8.5)  

h) Hearing Conservation Program (WCB OHS Regulation Part 7.5)      

i) Confined Space Hazard Assessment (WCB OHS Regulation Part 9.9)  
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j) Work Procedure, including evacuation and rescue, for confined space (WCB OHS 
Regulation Part 9.10 and 9.11) 

 

k) Identification of Isolation Points (confined space) (WCB OHS Regulation Part 9.19)  

l) Alternate procedures to isolate adjacent piping (confined space) (WCB OHS 
Regulation Part 9.22) 

 

m) Fall Protection Plan (WCB OHS Regulation Part 11.3)   

n) Traffic Control Plan (Ministry of Transportation and Infrastructure (MOTI) manual, as 
referenced in WCB OHS Regulation Part 18.3) 

 

o) In the event of a utility strike, a written procedure for notification of Utility 
Provider (WCB OHS Regulation Part 4.18) and WorksafeBC (Workers’ Compensation 
Act Part 3, Division 10, Sec. 172 (1)(c)) 

 

p) Work Procedure (including evacuation and rescue) for excavations (City of 
Vancouver) 

 

q) Demolition/Salvage Plan (City of Vancouver in reference to WCB OHS Regulation 
Part 20.112)  

 

r) First Aid Assessment (WCB OHS Regulation Part 3.16 (2))  

 

SUMMARY OF TRAINING REQUIREMENTS (T) OF CONTRACTOR EMPLOYEES (for any 
persons completing this type of work throughout the duration of the contract)    

Yes (Y) or 
Not 

Applicable 
(NA) 

a) Confined Space Entry (WCB OHS Regulation Part 9.8)  

b) Fall Protection (WCB OHS Regulation Part 11.2 (6))  

c) Equipment Operation (WCB OHS Regulation Part 4.3 (1) (b)(i) (ii))  

d) Mobile Equipment (ex. boom lift, scissor lift, forklift) (WCB OHS Regulation Part 
16.4) 
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