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Bidder’s Information Meeting

Stanley Park
Footbridge Replacement

ITT PS20201183

May 14, 2021
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Project Background

2

Location

 Stanley Park ‐Miniature Train Yard
 690 Pipeline Rd, Vancouver, BC

Scope of work

 Removal and disposal of existing timber 
footbridge and wooden storage shed 
with attached utilities

 Removal and disposal of one timber and 
styrofoam float

 Supply, transport and install a new 
pedestrian bridge with foundations and 
approach ramps 
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3

Parking Lot Exterior Gate

Address – 690 Pipeline Rd, Vancouver, BC
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Exterior Gate Asphalt path towards SP Railway



2021‐05‐14

5

5

Admin Bldg.

Fencing

Perimeter
Fencing*

*Note: blue security fencing 
no longer installed
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Main entrance

Main entrance

*Note: 
‐ Blue security fencing 
no longer installed
‐ Another main entrance not 
shown in presentation slides
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7Side View ‐ Train Tunnel

Route towards manmade island

Electrical Hut and Tunnel
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1. Clearing towards pond  2. Clearing near pond 
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9Footbridge and Shed

Float just left of footbridge
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Path access to footbridge*

*Photos are included in ITT – Appendix A 

Shed and footbridge*
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11*Photos are included in ITT – Appendix A 

Front of shed*

Exterior
water tap*

Outlets, light, and heater, located above door*
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Project Highlights
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Site Conditions

 Unpaved trails – no paving permitted
 Very forested and vegetated areas – no tree removals 

permitted
 Infrastructure includes train tunnel, electrical hut and 

train tracks 

Archaeology

 Winning proponent will be provided and must follow 
Chance Find Management Procedures

 COV archaeologist will observe ground disturbance works.

Tree Protection

 At start‐up, winning proponent will complete walkthrough 
to propose access path to use during project

 Tree protection fencing must be installed prior to starting 
onsite work. 

 Consultant arborist will be onsite during walkthrough and  
ground disturbance works.

 An arborist report with tree protection guidelines will be 
provided for reference.
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Project Highlights
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Environmental: 
 Environmental management plan (EMP) will be 

provided for reference.
 Pond habitat includes amphibians in the pond 
 In water work will be limited to least risk work window 

for the site (fall).
 Contractor to provide Construction Environmental 

Management Plan based on EMP prior to onsite work.
 Consultant environmental monitor will review 

construction periodically.

Special Events:
‐ Contractor will coordinate work with special events 

and filming requests affecting work areas under 
contract

‐ Current list of special events provided in ITT for 
reference.
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