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1.0 THE RFP 

1.1 This Request for Proposals (the “RFP”) provides an opportunity to submit Proposals for review 
by the City and, depending on the City’s evaluation of Proposals, among other factors, to 
potentially negotiate with the City to enter into an Agreement.  EXCEPT WHERE EXPRESSLY 
STATED OTHERWISE IN APPENDIX 1 TO PART C OF THE RFP: (I) NO PART OF THE RFP 
CONSISTS OF AN OFFER BY THE CITY TO ENTER INTO ANY CONTRACTUAL RELATIONSHIP; 
AND (II) NO PART OF THE RFP IS LEGALLY BINDING ON THE CITY.  

1.2 The RFP concerns the City’s interest in Architectural firms to submit team proposals for 
architectural and engineering design services for renovations and new construction of amenity 
facilities (washrooms and field houses) at selected Vancouver Parks.  In addition the City may 
retain the successful firms for a period of 1 to 3 years to complete similar design work.  Details 
of the City’s objectives and requirements to which the RFP relates are set out in Part B of the 
RFP.  The City welcomes Proposals respecting innovative or novel approaches to the City’s 
objectives and requirements. 

1.3 The City is interested in selecting a Proponent or Proponents with the capability, experience 
and available capacity to cost-effectively meet the objectives and requirements described in 
the RFP.  The City currently expects to select such a Proponent or Proponents and then enter 
into negotiations with that Proponent or Proponents, which will conclude in the execution of an 
Agreement between the Proponent and the City.  However, the City may: (i) decline to select 
any Proponent; (ii) decline to enter into any Agreement; (iii) select multiple Proponents for 
negotiation; or (iv) enter into one or more agreements respecting the subject matter of the 
RFP with one or more Proponents or other entities at any time. The City may also terminate 
the RFP at any time. 

1.4 The City currently intends that Proposals will be evaluated by the City in relation to their 
overall value, which will be assessed in the City’s sole and absolute discretion.  In assessing 
value, the City expects to consider the factors described in Section 8 below, among others. 

1.5 No bid security is required from proponents in connection with the submission of proposals 
because no proposal will be deemed to be an irrevocable or otherwise binding legal offer by a 
proponent to the city.  The legal obligations of a proponent that will arise upon the submission 
of its proposal will be limited to the terms and conditions stated under the heading “legal 
terms & conditions” in appendix 1 to the proposal form (Part C). 

1.6 The execution of an Agreement may be contingent on funding being approved, and the relevant 
Proposal being approved, by the Vancouver City Council. 

1.7 Certain capitalized terms used herein but not defined where first used are defined in Section 
12 below. 

1.8 The RFP consists of four parts: 

(a) PART A – INFORMATION AND INSTRUCTIONS: This part is intended to serve as a guide to 
the RFP process for Proponents. 

(b) PART B – CITY REQUIREMENTS AND ITEMS TO BE ADDRESSED IN PROPOSALS:  This part 
describes the subject matter of the RFP, in respect of which the City invites Proposals.  
This part also stipulates the information that should be contained in each Proposal. 

(c) PART C - PROPOSAL FORM:  This part consists of the Proposal Form to be completed by 
each Proponent in connection with its Proposal.  Each Proposal must be submitted 
under the cover of a duly completed and executed Proposal Form. 
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(d) PART D - FORM OF AGREEMENT:  This part contains a model Agreement.  An Agreement 
or Agreements in this form may be entered into between the City and one or more 
successful Proponents. 

2.0 KEY DATES 

2.1 Potential Proponents should note the following key dates: 
 

Event Time and Date 

Deadline for submission of Information Meeting 
registration form (Appendix 1 to this Part A) 

July 17, 2014, Thursday at 3:00 pm 

MANDATORY Site Meeting (Please refer to Project 
Site table below) 

July 18, 2014, Friday at 9:00 am 

Deadline for Enquiries July 29, 2014, Tuesday at 3:00 pm 

Closing Time August 7, 2014, Thursday at 3:00 pm 

2.2 All references to time in the RFP are references to the time in the City of Vancouver, as shown 
on the clock used by the City for the purposes of requests for proposals. 

3.0 CONTACT PERSON 

3.1 All enquiries regarding the RFP must be addressed to: 

Donabella Bersabal 
Contracting Specialist 
Email: Donabella.bersabal@vancouver.ca  

3.2 All enquiries must be made in writing.  In-person or telephone enquiries are not permitted. 

3.3 If a potential proponent believes that the city may be unable to select it due to a conflict of 
interest, but is uncertain about this, the potential proponent is urged to contact the above-
mentioned individual as soon as possible with the relevant information so that the city may 
advise the potential proponent regarding the matter.  See section 11.2(l), (m) and (n) below 
for an indication of the types of conflicts of interest that often arise. 

4.0 SUBMISSION OF PROPOSALS 

4.1 Proponents should submit their Proposals in writing on or before the time and date specified in 
the bottom row of the table in Section 2.1 above (the “Closing Time”). 

4.2 Each Proponent should submit its Proposal in an envelope clearly marked with the Proponent’s 
name and the RFP title and number (“Architectural Design for Sports Fields Amenity 
Improvements; PS20140387”) to the following address:  

City of Vancouver 
Supply Chain Management 
453 West 12th Ave. 
Vancouver, BC 
V5Z 0B4 

Notwithstanding the foregoing, envelopes submitted by courier or otherwise in-person 
should be delivered to: 

mailto:Donabella.bersabal@vancouver.ca
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Information Desk, Main Floor Rotunda, 
Vancouver City Hall 
453 West 12th Avenue 
Vancouver, British Columbia 
Canada, V5Y 1V4 

4.3 To be considered by the City, a Proposal must be submitted under the cover of a Proposal 
Form, completed and duly executed by the relevant Proponent, including Appendix 1 thereto. 

4.4 Proposals must not be submitted by fax or email. 

4.5 Amendments to a Proposal may be submitted via the same methods, at any time prior to the 
Closing Time. 

4.6 Proponents should submit one (1) electronic copy (CD or USB flash drive) of the Proposal and 
three (3) hard copies  that should not be bound in three-ring binders, no staples, use bull clips 
and standard paper so that proposals can be easily scanned.  It is not necessary to submit more 
than one copy of the Proposal Form.  

For the pricing table, you may include a table showing the price within the RFP document but 
it should be supported by an electronic version using Excel spreadsheet in the same format as 
in Schedule 2 – Pricing Table to verify computation. 

4.7 Proposals are revocable and may be withdrawn at any time before or after the Closing Time. 

4.8 All costs associated with the preparation and submission of a Proposal, including any costs 
incurred by a Proponent after the Closing Time, will be borne solely by the Proponent. 

4.9 Unnecessarily elaborate Proposals are discouraged.  Proposals should generally be limited to 
the items specified in Part B of the RFP. 

4.10 The City is willing to consider any Proposal from two or more Proponents that wish to form a 
consortium solely for the purpose of submitting a joint Proposal in response to the RFP, 
provided that they disclose the names of all members of the consortium and all members 
complete and execute a Proposal Form (Part C). Nonetheless, the City has a strong preference 
for Proposals submitted by a single Proponent, including a Proponent that would act as a 
general contractor and use subcontractors as required. 

4.11 Proposals that are submitted after the Closing Time or that otherwise do not comply in full 
with the terms hereof may or may not be considered by the City and may or may not be 
returned to the Proponent, in the City’s sole discretion. 

5.0 CHANGES TO THE RFP AND FURTHER INFORMATION 

5.1 The City may amend the RFP or make additions to it at any time. 

5.2 It is the sole responsibility of Proponents to check the City’s website at: 
http://vancouver.ca/doing-business/open-bids.aspx regularly for amendments, addenda, and 
questions and answers in relation to the RFP. 

5.3 Proponents must not rely on any information purported to be given on behalf of the City that 
contradicts the RFP, as amended or supplemented in accordance with the foregoing Section 5.2 

http://vancouver.ca/doing-business/open-bids.aspx
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5.4 An information meeting (the “Information Meeting”) on site will be held to enable Proponents 
to seek clarification with respect to any aspect of the RFP in a group forum.  All Proponents are 
expected to be at the first Project Site, Hastings Community Park, at 9:00 AM.  

5.5 All five (5) Project Sites will be visited. Information meeting details are as follows:  

# 
Project Site Address Date and Time 

1 Hastings Community Park 2901 East Hastings Street July 18, 2014 9:00 AM 

2 Van Tech School sports 
field 

2600 East Broadway, field access 
from Slocan Street 

July 18, 2014 10:30 AM 

3 Memorial South Park 5955 Ross Street, existing heritage 
field house 

July 18, 2014 11:30 AM 

4 Eric Hamber/ 

Oak Meadows Park 

899 West 37th, Parking lot at Oak 
Street 

July 18, 2014 2:00 PM 

5 Carnarvon Park 2995 West 19th Avenue; existing 
field house 

July 18, 2014 3:30 PM 

5.6 Potential Proponents are encouraged to read the RFP and submit any questions relating to the 
RFP to the Contact Person prior to the Information Meeting. 

5.7 Potential Proponents interested in attending the Information Meeting should pre-register for 
the Information Meeting by completing and submitting the form contained in Appendix 1 to this 
Part A, by e-mail to Donabella.bersabal@vancouver.ca, on or before the time and date 
specified in Section 2.1 above. 

5.8 The City will in good faith attempt to give accurate oral responses to questions posed during 
the Information Meeting but Proponents are advised that they may only rely on the written 
information contained herein or in documents posted to the City’s website, as described in 
Section 5.1 above. 

6.0 CONTRACT REQUIREMENTS 

6.1 In addition to addressing the other requirements of Part B hereof, each Proponent should 
indicate in its Proposal the extent to which the Form of Agreement included as Part D hereof is 
consistent with its Proposal.  If the Proposal is inconsistent with any part of the Form of 
Agreement, the Proponent should so state and should propose alternative contract language as 
part of its Proposal. 

6.2 If the head office of a Proponent is located within the City of Vancouver or if the Proponent is 
to perform any work at a site located within the City of Vancouver, the execution of any 
Agreement will be contingent upon the Proponent having a valid City of Vancouver business 
license. 

6.3 The term of any Agreement is expected to be a five-year period including post-construction 
services.  

7.0 PRICING 

7.1 All prices quoted in any Proposal must be inclusive of any provincial sales tax payable by the 
City under the Provincial Sales Tax Act, S.B.C.2012, c.35 (“PST”), but exclusive of any tax 
calculated upon such prices under the Excise Tax Act, R.S.C., 1985, c. E-15 (“GST”) or under 

mailto:Donabella.bersabal@vancouver.ca
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any other sales tax legislation.  GST and any such other sales tax (but not PST) should be 
described separately in each Proposal. 

7.2 Prices must be quoted in Canadian currency. 

7.3 Fixed prices must be quoted for the full term of the Proponent’s proposed agreement. 

7.4 Proposed pricing should be in the form of tables shown on Schedule 2 – Pricing Schedule and 
should be included in the printed copy and as an Excel spreadsheet in the electronic copy.  

8.0 EVALUATION OF PROPOSALS 

8.1 The City may open or decline to open Proposals in such manner and at such times and places as 
are determined by the City.  

8.2 The City currently intends that all Proposals submitted to it in accordance with the RFP will be 
evaluated by City representatives, using quantitative and qualitative tools and assessments, as 
appropriate, to determine which Proposal or Proposals offer the overall best value to the City.  
In so doing, the City expects to examine not only financial terms, but also (i) Proponents’ skills, 
knowledge, reputations and previous experience(s), including experience(s) with the City (if 
any); (ii) Proponents’ capabilities to meet the City’s Requirements (as defined in Part B) as and 
when needed, (iii) quality and service factors, (iv) innovation, (v) environmental or social 
sustainability impacts; and (vi) transition costs or challenges. Certain other factors may be 
mentioned in Part B or elsewhere in the RFP.   

8.3 The City will retain complete control over the RFP process at all times until the execution and 
delivery of an Agreement or Agreements, if any. The City is not legally obligated to review, 
consider or evaluate Proposals, or any particular Proposal, and need not necessarily review, 
consider or evaluate Proposals, or any particular Proposal in accordance with the procedures 
set out in the RFP.  The City may continue, interrupt, cease or modify its review, evaluation 
and negotiation process in respect of any or all Proposals at any time without further 
explanation or notification to any Proponents. 

8.4 The City may, at any time prior to signing an Agreement, discuss or negotiate changes to the 
scope of the RFP with any one or more of the Proponents without having any duty or obligation 
to advise the other Proponents or to allow the other Proponents to vary their Proposals as a 
result of such discussions or negotiations.  

8.5 The City may elect to short-list Proponents and evaluate Proposals in stages.  Short-listed 
Proponents may be asked to provide additional information or details for clarification, 
including by attending interviews, making presentations, supplying samples, performing 
demonstrations, furnishing technical data or proposing amendments to the Form of Agreement.  
The City will be at liberty to negotiate in parallel with one or more short-listed Proponents, or 
in sequence, or in any combination, and may at any time terminate any or all negotiations.   

8.6 Prior to approval of a Proposal, the City must be satisfied as to the Proponent’s financial 
stability. Proponents may be asked to provide financial statements prepared by an accountant 
and covering at least the prior two years. 

8.7 The City may request that any proposed subcontractors undergo evaluation by the City. 

8.8 The City is not under any obligation to approve any Proposal and may elect to terminate the 
RFP at any time. 
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8.9 For the avoidance of doubt, notwithstanding any other provision in the RFP, the City has in its 
sole discretion, the unfettered right to: 

(a) accept any Proposal; 

(b) reject any Proposal; 

(c) reject all Proposals; 

(d) accept a Proposal which is not the lowest-price proposal; 

(e) accept a Proposal that deviates from the Requirements or the conditions specified in 
the RFP; 

(f) reject a Proposal even if it is the only Proposal received by the City; 

(g) accept all or any part of a Proposal;  

(h) split the Requirements between one or more Proponents; and 

(i) enter into one or more agreements respecting the subject matter of the RFP with any 
entity or entities at any time. 

Without limiting the foregoing, the City may reject any Proposal by a Proponent that has a 
conflict of interest, has engaged in collusion with another Proponent or has otherwise 
attempted to influence the outcome of the RFP other than through the submission of its 
Proposal. 

9.0 SUSTAINTABILITY 

9.1 The City’s Procurement Policy, Ethical Purchasing Policy and related Supplier Code of Conduct 
found at http://vancouver.ca/doing-business/selling-to-and-buying-from-the-city.aspx align 
the City’s approach to procurement with its corporate social, environmental and economic 
sustainability values and goals.  They evidence the City’s commitment to maximize benefits to 
the environment through product and service selection, and to ensure safe and healthy 
workplaces, where human and civil rights are respected.  Each Proponent is expected to adhere 
to the supplier performance standards set forth in the Supplier Code of Conduct.  The Ethical 
Purchasing Policy shall be referred to in the evaluation of Proposals, to the extent applicable. 

9.2 Proponents are to provide environmentally sensitive products or services wherever possible. 
Where there is a requirement that the Proponent supply materials, and where such materials 
may cause adverse environmental effects, the Proponent is to indicate the nature of the 
hazard(s) in its Proposal. Furthermore, the Proponent is to advise the City of any known 
alternatives or substitutes for such materials that would mitigate such adverse effects. 

10.0 CERTAIN APPLICABLE LEGISLATION 

10.1 Proponents should note that the City of Vancouver is subject to the Freedom of Information 
and Protection of Privacy Act (British Columbia), which imposes significant obligations on the 
City’s consultants or contractors to protect all personal information acquired from the City in 
the course of providing any service to the City. 

10.2 Proponents should note that the Income Tax Act (Canada) requires that certain payments to 
non-residents be subject to tax withholding.  Proponents are responsible for informing 

http://vancouver.ca/doing-business/selling-to-and-buying-from-the-city.aspx
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themselves regarding the requirements of the Income Tax Act (Canada), including the 
requirements to qualify for any available exemptions from withholding. 

11.0 LEGAL TERMS AND CONDITIONS 

11.1 The legal obligations of a Proponent that will arise upon the submission of its Proposal are 
stated in Appendix 1 to the Proposal Form (Part C).  Except where expressly stated in such 
Appendix 1: (i) no part of the RFP consists of an offer by the City to enter into any 
contractual relationship; and (ii) no part of the RFP is legally binding on the City. 

11.2 Potential Proponents should review Appendix 1 to the Proposal Form carefully before 
submitting a Proposal.  Among other things, potential Proponents should note that: 

(a) Except for limited duties in respect of the protection of confidential information and 
the resolution of legal disputes (as fully specified in Appendix 1 to the Proposal Form), 
the City does not have, and will not have, any legal obligations to a Proponent or to 
any proposed subcontractor of that Proponent in respect of the RFP or that Proponent’s 
Proposal until such time as an Agreement is entered into with that Proponent. 

(b) The City is a public body required by law to act in the public interest. In no event, 
however, does the City owe to the Proponent or to any of the Proponent’s proposed 
subcontractors (as opposed to the public) any contract or tort law duty of care, 
fairness, impartiality or procedural fairness in the RFP process, or any contract or tort 
law duty to preserve the integrity of the RFP process.  

(c) Except only and to the extent that the City is in breach of its duties with respect to a 
Proponent’s confidential information, each Proponent is required to broadly release 
the City, its officials, its agents and its employees from liability for any losses incurred 
by the Proponent. 

(d) Except only and to the extent that the City is in breach of its duties with respect to a 
Proponent’s confidential information, each Proponent is required to broadly indemnify 
and hold harmless the City, its officials, its agents and its employees from and against 
losses in respect of any claim or threatened claim against any of them. 

(e) Except with respect to the City’s duties in respect of a Proponent’s confidential 
information, even to the extent the city is found to have breached any duty to the 
Proponent, if any, the liability of the City, its officials, its agents and its employees to 
the Proponent will be limited to $100. 

(f) With limited exceptions set forth in such Appendix 1 to the Proposal Form, any dispute 
between the City and a Proponent will be subject to arbitration. 

(g) All RFP-related documents provided to any Proponent by the City remain the property 
of the City and must be returned to the City, or destroyed, upon request by the City.  

(h) The documentation containing any Proposal, once submitted to the City, becomes the 
property of the City, and the City is under no obligation to return the Proposal to the 
Proponent. 

(i) The City will treat any Proposal (and the City’s evaluation of it), in confidence in 
substantially the same manner as it treats its own confidential material and 
information, subject, however, to the applicable provisions of the Freedom of 
Information and Protection of Privacy Act (British Columbia), other applicable legal 
requirements, and the City’s full right to publicly disclose any and all aspects of the 
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Proposal in the course of publicly reporting to the Vancouver City Council or 
announcing the results of the RFP to Proponents. 

(j) Proponents must not divulge or disclose to any third parties any non-public documents 
or information concerning the affairs of the City, which have been or are in the future 
provided or communicated to a Proponent at any time (whether before, during or after 
the RFP process). Furthermore, each Proponent must agree to not use or exploit any 
such non-public documents or information in any manner, including in submitting its 
Proposal. 

(k) Each Proponent must waive any rights to obtain any records produced or kept by the 
City in evaluating its Proposal (and any other submissions) and must agree that under 
no circumstances will it make any application to the City or any court for disclosure of 
any records pertaining to the receipt, evaluation or selection of its Proposal (or any 
other submissions), including, without limitation, records relating only to the 
Proponent. 

(l) Each Proponent must disclose whether any officer, director, shareholder, partner, 
employee or contractor of the Proponent or of any of its proposed subcontractors, or 
any other person related to the Proponent’s or any proposed subcontractor’s 
organization (a “person having an interest”) or any spouse, business associate, friend or 
relative of a person having an interest is: 

i. an elected official or employee of the City; or 

ii. related to or has any business or family relationship with an elected official or 
employee of the City, 

in each case such that there could be any conflict of interest or an appearance of a 
conflict of interest in the evaluation or consideration of the Proponent’s Proposal by 
the City.  The City will evaluate each matter disclosed to determine whether and to 
what extent the Proponent can be given consideration in the RFP in light of the 
particular matter. 

(m) Each Proponent must disclose whether any person having an interest (as defined above) 
is a former official, former employee or former contractor of the City who has non-
public information relevant to the RFP obtained during his or her employment or 
engagement by the City.  The City will evaluate each matter disclosed to determine 
whether and to what extent the Proponent can be given consideration in the RFP in 
light of the particular matter. 

(n) Each Proponent must disclose whether the Proponent or any of its proposed 
subcontractors is currently engaged in supplying (or is proposing to supply) goods or 
services to a third party such that entering into an agreement with the City in relation 
to the subject matter of the RFP would create a conflict of interest or the appearance 
of a conflict of interest between the Proponent’s duties to the City and the 
Proponent’s or its subcontractors’ duties to such third party.  The City will evaluate 
each matter disclosed to determine whether and to what extent the Proponent can be 
given consideration in the RFP in light of the particular matter. 

(o) Each Proponent is required to disclose whether the Proponent is competing for 
purposes of the RFP with any entity with which it is legally or financially associated or 
affiliated.  Each Proponent must also disclose whether it is cooperating in any manner 
in relation to the RFP with any other Proponent responding to the RFP.  The City will 



REQUEST FOR PROPOSALS NO. PS20140387 
ARCHITECTURAL DESIGN FOR SPORTS FIELDS AMENITY IMPROVEMENTS 

PART A – INFORMATION AND INSTRUCTIONS  

 

July 9, 2014  Page A-9 

evaluate each matter disclosed to determine whether and to what extent the 
Proponent can be given consideration in the RFP in light of the particular matter. 

(p) Each Proponent is required to disclose whether it or any officer, director, shareholder, 
partner, employee or agent of the Proponent or any of its proposed subcontractors: (1) 
is registered as a lobbyist under any lobbyist legislation in any jurisdiction in Canada or 
in the United States of America; or (2) has engaged in any form of political or other 
lobbying whatsoever with respect to the RFP or sought, other than through the 
submission of its Proposal, to influence the outcome of the RFP process.  The City will 
evaluate each matter disclosed to determine whether and to what extent the 
Proponent can be given consideration in the RFP in light of the particular matter. 

(q) A Proponent must not disclose or promote any relationship between it and the City, 
including by means of any verbal declarations or announcements and by means of any 
sales, marketing or other literature, letters, client lists, press releases, brochures, web 
sites or other written materials (whether in print, digital, electronic or other format) 
without the express prior written consent of the City.  Each Proponent must undertake 
not to use the name, official emblem, mark, or logo of the City without the express 
prior written consent of the City. 

(r) Any Proposal which contains an error, omission or misstatement, which contains 
qualifying conditions, which does not fully address all of the requirements or 
expectations of the RFP, or which otherwise fails to conform to the RFP may or may 
not be rejected by the City at the City’s sole discretion.  The City may also invite a 
Proponent to adjust its Proposal to remedy any such problem, without providing the 
other Proponents an opportunity to amend their Proposals. 

12.0 DEFINITIONS  

12.1 In the RFP, the following capitalized terms have the following meanings: 

(a) “Agreement” means a contract entered into between the City and a successful 
Proponent, if any, following the conclusion of the RFP process, which contract is 
expected to be in substantially the same form as the Form of Agreement; 

(b) “City” means the City of Vancouver, a municipal corporation continued pursuant to the 
Vancouver Charter; 

(c) “Form of Agreement” means the form of agreement contained in Part D of the RFP; 

(d) “Proponent” means an entity, which is not, by the terms hereof, restricted from 
submitting a Proposal, and which does submit a Proposal; 

(e) “Proposal” means a proposal submitted in response to the RFP; and 

(f) “Proposal Form” means the form contained in Part C of the RFP. 

12.2 All other capitalized terms used in the RFP have the meanings given to them elsewhere in the 
RFP. 
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APPENDIX 1 TO PART A 

  
FINANCIAL SERVICES GROUP 

Supply Chain Management 

  
Re. Request for Proposals No. PS20140387, Architectural Design for Sports Fields Amenity 
Improvements 

To acknowledge your intent to attend the Site Meeting on each Project Site and to ensure that you 
receive the required information, please submit this form to the person identified below in accordance 
with the RFP: 

Donabella Bersabal 
City of Vancouver 
Email: donabella.bersabal@vancouver.ca  

 

Proponent’s Name:   

Address:  

  

Key Contact Person:  

Telephone:  Fax:   

E-mail:  Incorporation Date:  

Our company will attend the information meeting on July 18, 2014 for the following Project Sites: 

 Hastings Community Park 9:00 am  

 Van Tech School sports field 10:30 am 

 Memorial South Park   11:30 am 

 Eric Hamber/Oak Meadows Park 2:00 pm  

 Carnarvon Park   3:30 pm 
 
 
 

Signature 
 
 

Name of Authorized Signatory 
 
 

E-mail Address 
 
 

Date 

mailto:donabella.bersabal@vancouver.ca
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1.0 CITY REQUIREMENTS 

1.1 The City has the following objectives and requirements (together, the “Requirements”): 

(a) For the Consultant to provide architectural and engineering consulting services for the 
construction of two (2) new buildings at Eric Hamber Park and Van Tech School sport 
field and renovations for three (3) buildings located in the following Parks: Memorial 
South, Carnarvon and Hastings Community Park.  

(b) The City may retain the successful firm(s) for future Park Board amenity improvements 
for a term of 1 to 3 years on an as and when required basis.   

(c) Further information regarding the Requirements is contained in Schedule 1 to the RFP. 

1.2 The Requirements stated herein are current as of the date hereof, but they may change or be 
refined in the course of the evaluation of Proposals or otherwise. 

1.3 Unless otherwise stated, if, and wherever, the Requirements state a brand name, a make, the 
name of a manufacturer, a trade name or a vendor catalogue number, it is for the purpose of 
establishing a grade or quality of materials, goods or equipment only.  It is not intended to rule 
out the use of other equivalent materials, goods or equipment.  If, however, products other 
than those specified are proposed in any Proposal, the Proposal must explicitly include the 
names of such products and their manufacturers, any trade names and any applicable vendor 
catalogue numbers, and the City may request that the Proponent provide specific evidence of 
equivalency.  Evidence of quality in the form of samples may also be requested. 

2.0 ITEMS TO BE ADDRESSED IN EACH PROPOSAL 

2.1 Each Proposal should have: (i) a title page that clearly indicates the name of the Proponent and 
the general nature of the Proposal; (ii) a detailed table of contents; and (iii) an executive 
summary no more than one page long. 

2.2 Each Proposal must contain a section titled “Technical Proposal,” which should address the 
Requirements and provide a description of the methods to be employed to perform and co-
ordinate the work and to control the scope, quality, schedule, and cost of the project. It 
should also include a clear and thorough description of all assumptions underlying their 
Proposal in terms of the amount of project management and other project resources that the 
Proponent would require from the City’s project manager or other City staff in the 
performance of their services. Proponents shall identify activities that the City is expected to 
undertake in each phase 

2.3 Each Proposal must contain a section that explains an indication of special challenges or 
consideration foreseen by the Proponent and proposed solution for each. 

2.4 Each Proposal should contain a section titled “Commercial Proposal,” which should contain full 
details of the Proponent’s proposed pricing and payment terms, which should be in accordance 
with Part A of the RFP and, which should include a completed table in MS Excel Format 
attached to this RFP as Schedule 2 – Pricing Schedule.  

All prices must be inclusive of any provincial sales tax payable by the City under the Provincial 
Sales Tax Act, S.B.C.2012, c.35 (“PST”), but exclusive of any tax calculated upon such prices 
under the Excise Tax Act, R.S.C., 1985, c. E-15 (“GST”) or under any other sales tax legislation.  
GST and any such other sales tax (but not PST) should be described separately. 
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Reference should be made to the foregoing Section 1 of this Part B and Schedule 1 to the RFP 
for any further requirements concerning pricing or payment terms, which should be addressed 
in each Proposal. 

2.5 Each Proposal should contain a section titled “Proponent Overview,” which should provide a 
description of the Proponent’s company, purpose and history of successes including the specific 
experience required under Section 4 “Qualifications” of Schedule 1, Schedule of Detailed 
Requirements (i.e. recent City of Vancouver permitting processes, recent minor non-residential 
renovation and/or small scale projects, and recent experience with recreation, sports, and/or 
park/washroom buildings) as well as any additional relevant experience. 

2.6 Each Proposal should contain a section titled “Key Personnel,” which should identify and 
provide professional biographical information for the key personnel that would perform the 
Proponent’s work, outlining their intended roles in meeting the Requirements.  If appropriate, 
also include a complete organization chart, identifying all roles and areas of responsibility. 

2.7 Preference may be given to Proponents and proposed personnel that demonstrate knowledge 
and experience in pre-fabrication, projects for municipal clients in general and timely delivery 
of projects and schedule compression alternatives.  

2.8 Each Proponent should make clear in its Proposal its relevant knowledge and experience, and 
that of its proposed personnel. 

2.9 Each Proposal should contain a section titled “References,” which should provide names and 
contact information for approximately three (3) parties for whom the Proponent has done 
relevant related work in the recent past. 

2.10 Each Proposal should contain a section titled “Subconsultants,” which should list all of the 
subconsultants that the Proponent proposes to use in carrying out its work under an 
Agreement, or state that the Proponent does not propose to use any subconsultants.  If 
selected to enter into an Agreement with the City, the Proponent may be limited to using 
subconsultants listed in its Proposal. 

2.11 If the City objects to a subconsultant listed in a Proposal, the City may permit a Proponent to 
propose a substitute Subconsultant acceptable to the City. 

2.12 Each Proposal should contain a section titled “Work Plan,” which should detail the sequential 
process by which the Proponent proposes to undertake the work, and which should include a 
timeline as necessary.  The Proponent’s work plan should make reference to the Requirements 
as appropriate.  This section of the Proposal may be completed by cross-referencing the 
“Technical Proposal” section where appropriate. 

2.13 The City is committed to environmental and socio-economic sustainability. Therefore, each 
Proposal should contain a section titled “Sustainability,” wherein the Proponent should 
describe the environmental aspects of its Proposal.  In addition, this section of the Proposal 
should include a completed table in the following form (please indicate N/A if it doesn’t 
apply): 

 

Sustainability Initiative Description Details Response 

a. Packaging Reduction The City aims to reduce the 
packaging associated with 
acquiring various products. 
More and more suppliers are 
adopting innovative 
programs to reduce 

Tell us about your proposed 
measures to reduce 
product packaging such as 
recycle ability, percentage 
of recycled content, 
return/collections 
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Sustainability Initiative Description Details Response 

packaging.  programs and/or re-use.  
Examples include providing 
products in reusable 
packaging such as plastic 
totes, reducing 
unnecessary packaging such 
as shrink wrap or offering 
packaging that is made 
from recycled material. 

b. Greenhouse 
Gas/Carbon Reduction 

The City aims to reduce its 
greenhouse gas/carbon 
emissions, where possible as 
part of its Climate 
Protection Program. 

Tell us how the design and 
use of your product or 
service takes into account 
strategies to reduce its 
carbon footprint. Examples 
could include offering 
products with a limited 
amount of embedded 
carbon, having a strategy 
for limiting transportation-
related to service provision 
and/or purchasing carbon 
credits to offset emissions 

 

c. Waste Reduction The City aims to reduce 
waste where possible. 

Tell us how your firm 
addresses waste 
minimization and diversion 
of waste from the landfill 
in the design of your 
product or service and its 
associated delivery, use 
and disposal. Examples 
include take-back programs 
you may have for your 
products at end-of-life or 
products that are made 
from recycled materials. 

 

d. Toxic Reduction The City aims to reduce 
toxins and hazardous 
substances in the workplace 
where possible.   

Tell us what steps your firm 
has taken to use ‘design for 
environment’ principles to 
reduce toxic and hazardous 
substances found in your 
products.  Examples could 
include products that 
contain polyvinyl chlorides 
(PVCs) or volatile organic 
compounds (VOCs). 

 

e. Third Party Eco-
labelling  

The City aims to purchase, 
when possible, products 
that are eco-certified or 
eco-labelled by a 
recognized third party.  

Describe and explain third 
party certification for the 
products to be supplied, 
which includes labelling 
requirements. State the 
type of testing performed, 
and the standards 
applicable to support 
biodegradable products 
completely breaking down 
in the landfills. 
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Sustainability Initiative Description Details Response 

f. Socio-economic 
Sustainability 

Socio-economic 
sustainability is important 
to the City.  As such, The 
City aims to do business 
with suppliers who are 
striving to advance social 
and economic wellbeing in 
the community. 

Tell us about your firm’s 
efforts with regards to 
socio-economic 
sustainability. Examples 
include, but are not limited 
to, broadening educational 
and professional 
development opportunities, 
supporting minority/youth 
groups, and supporting low-
threshold job programs for 
vulnerable people. 

 

Additionally, each Proposal should be accompanied by a duly completed Declaration of Supplier 
Code of Conduct Compliance in the form of Schedule 5. 

2.14 Notwithstanding any other provision hereof, the City welcomes Proposals respecting innovative 
or novel approaches to the City’s objectives and requirements and may consider value-creating 
Proposals that derogate from the Requirements.   

2.15 Each Proposal should contain a section titled “Deviations and Variations,” in which the 
Proponent should: (i) note proposed deviations or variations from the terms and conditions set 
out in the RFP or from the Requirements, even if such deviations or variation are also noted 
elsewhere in the Proposal; and (ii) detail proposed amendments to the Form of Agreement.  If 
no amendments to the Form of Agreement are proposed, the Proponent should state that its 
Proposal is fully consistent with the Form of Agreement. 

2.16 If, in addition to proposing services which meet the Requirements, the Proponent wishes to 
offer an alternative or alternatives, the alternative solution(s) should to be submitted 
separately as an appendix within the Proposal.  Any pricing impact of the alternative 
solution(s) should be provided separately in the appendix. 

2.17 Each Proponent should note Section 9 of Appendix 1 to Part C and should include in its Proposal 
a section entitled “Conflicts; Collusion; Lobbying” as necessary. 

2.18 The sections of each Proposal should be arranged in the order in which they are referred to in 
this Part B.  Proponents should avoid, to the extent possible, the inclusion of other top-level 
Proposal sections. 

2.19 Each Proponent should submit with its Proposal a Certificate of Existing Insurance, in the form 
of Schedule 4 to the RFP, duly completed and signed by its insurance agent or broker as 
evidence of its existing insurance, along with a letter from its insurance broker or agent 
indicating whether or not (and, if not, then to what extent) it will be able to comply with the 
insurance requirements set out in Section 5.7 of the Form of Agreement, should the Proponent 
be selected as a successful Proponent.  (Any successful Proponent will also be required to 
provide proof of the satisfaction of all insurance requirements prior to or concurrently with the 
City entering into any Agreement. 

2.20 Each Proponent should submit with its Proposal proof of valid WorkSafeBC registration.  Such 
registration should be maintained as specified in Section 5.8 of the Form of Agreement. 

2.21 Each Proposal must be submitted under the cover of a completed Proposal Form, including 
Appendix 1 thereto. 
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PROPOSAL FORM 

RFP No. PS20140387, ARCHITECTURAL DESIGN FOR SPORTS FIELDS AMENITY IMPROVEMENTS  

(the “RFP”) 

 

Proponent’s Name:            
“Proponent” 

Address:             

              

Jurisdiction of Legal Organization:          

Date of Legal Organization:           

Key Contact Person:            

Telephone:      Fax:       

E-mail:         

 

The Proponent, having carefully examined and read the RFP, including all amendments and addenda 
thereto, if any, and all other related information published on the City’s website, hereby acknowledges 
that it has understood all of the foregoing, and in response thereto hereby submits the enclosed 
Proposal. 

The Proponent further acknowledges that it has read and agreed to the Legal Terms & Conditions 
attached as Appendix 1 hereto and has separately executed such Appendix 1.  

IN WITNESS WHEREOF the Proponent has executed this Proposal Form: 
 
 
 

              
Signature of Authorized Signatory for the Proponent  Date 
 
 

        
Name and Title 
 
 
              
Signature of Authorized Signatory for the Proponent  Date 
 
 

        
Name and Title 
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APPENDIX 1 TO PROPOSAL FORM 
 

LEGAL TERMS AND CONDITIONS 

1 APPLICATION OF THESE LEGAL TERMS AND CONDITIONS 

These legal terms and conditions set out the City’s and the Proponent’s legal rights and obligations 
only with respect to the RFP proposal process and any evaluation, selection, negotiation or other 
related process. In no event will the legal terms and conditions of this Appendix 1 apply to, or have the 
effect of supplementing, any Contract formed between the City and the Proponent or otherwise apply 
as between the Proponent and the City following the signing of any such Contract. 

2 DEFINITIONS 

In this Appendix 1, the following terms have the following meanings: 

(a) “City” means the City of Vancouver, a municipal corporation continued pursuant to the 
Vancouver Charter.  

(b) “Contract” means a legal agreement, if any, entered into between the City and the 
Proponent as a result of the RFP. 

(c) “Losses” means, in respect of any matter, all direct or indirect, as well as 
consequential: claims, demands, proceedings, losses, damages, liabilities, deficiencies, 
costs and expenses (including without limitation all legal and other professional fees 
and disbursements, interest, penalties and amounts paid in settlement whether from a 
third person or otherwise). 

(d) “Proponent” means the legal entity which has signed the Proposal Form, and 
“proponent” means any proponent responding to the RFP, excluding or including the 
Proponent, as the context requires. 

(e) “Proposal” means the package of documents consisting of the Proposal Form (including 
this Appendix 1), the Proponent’s proposal submitted under cover of the Proposal 
Form, and all schedules, appendices and accompanying documents, and “proposal” 
means any proposal submitted by any proponent, excluding or including the Proponent, 
as the context requires. 

(f) “Proposal Form” means that certain Part C of the RFP, completed and executed by the 
Proponent, to which this Appendix 1 is appended. 

(g) “RFP” means the document issued by the City as Request for Proposals No. 
PS20140387, as amended from time to time and including all addenda. 

3 NO LEGAL OBLIGATION ASSUMED BY THE CITY 

Despite any other term of the RFP or the Proposal Form, including this Appendix 1 (except only 
Sections 7, 8.2 and 11 of this Appendix 1, in each case to the extent applicable), the City assumes no 
legal duty or obligation to the Proponent or to any proposed subcontractor in respect of the RFP, its 
subject matter or the Proposal unless and until the City enters into a Contract, which the City may 
decline to do in the City’s sole discretion. 

4 NO DUTY OF CARE OR FAIRNESS TO THE PROPONENT 
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The City is a public body required by law to act in the public interest. In no event, however, does the 
City owe to the Proponent or to any of the Proponent’s proposed subcontractors (as opposed to the 
public) any contract or tort law duty of care, fairness, impartiality or procedural fairness in the RFP 
process, or any contract or tort law duty to preserve the integrity of the RFP process.  The Proponent 
hereby waives and releases the City from any and all such duties and expressly assumes the risk of all 
Losses arising from participating in the RFP process on this basis. 

5 EVALUATION OF PROPOSALS 

5.1 Compliance / Non-Compliance 

Any proposal which contains an error, omission or misstatement, which contains qualifying conditions, 
which does not fully address all of the requirements or expectations of the RFP, or which otherwise 
fails to conform to the RFP may or may not be rejected by the City at the City’s sole discretion.  The 
City may also invite a proponent to adjust its proposal to remedy any such problem, without providing 
the other proponents an opportunity to amend their proposals. 

5.2 Reservation of Complete Control over Process 

The City reserves the right to retain complete control over the RFP and proposal processes at all times. 
Accordingly, the City is not legally obligated to review, consider or evaluate the proposals, or any 
particular proposal, and need not necessarily review, consider or evaluate the proposals, or any 
particular proposal, in accordance with the procedures set out in the RFP, and the City reserves the 
right to continue, interrupt, cease or modify its review, evaluation and negotiation processes in respect 
of any or all proposals at any time without further explanation or notification to any proponents. 

5.3 Discussions/Negotiations 

The City may, at any time prior to signing a Contract, discuss or negotiate changes to the scope of the 
RFP, any proposal or any proposed agreement with any one or more of the proponents without having 
any duty or obligation to advise the Proponent or to allow the Proponent to vary its Proposal as a result 
of such discussions or negotiations with other proponents or changes to the RFP or such proposals or 
proposed agreements, and, without limiting the general scope of Section 6 of this Appendix 1, the City 
will have no liability to the Proponent as a result of such discussions, negotiations or changes. 

5.4 Acceptance or Rejection of Proposals 

The City has in its sole discretion, the unfettered right to: accept any proposal; reject any proposal; 
reject all proposals; accept a proposal which is not the lowest-price proposal; accept a proposal that 
deviates from the requirements of the RFP or the conditions specified in the RFP; reject a proposal 
even if it is the only proposal received by the City; accept all or any part of a proposal; enter into 
agreements respecting the subject matter of the RFP with one or more proponents; or enter into one 
or more agreements respecting the subject matter of the RFP with any other person at any time. 

6 PROTECTION OF CITY AGAINST LAWSUITS  

6.1 Release by the Proponent 

Except only and to the extent that the City is in breach of Section 8.2 of this Appendix 1, the 
Proponent now releases the City, its officials, its agents and its employees from all liability for any 
Losses incurred in connection with the RFP or the Proposal, including any Losses in connection with: 

(a) any alleged (or judicially determined) breach by the City or its officials, agents or 
employees of the RFP (it being agreed that, to the best of the parties’ knowledge, the 
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City has no obligation or duty under the RFP which it could breach (other than wholly 
unanticipated obligations or duties merely alleged or actually imposed judicially)) 

(b) any unintentional tort of the City or its officials or employees occurring in the course of 
conducting the RFP process,  

(c) the Proponent preparing and submitting the Proposal; 

(d) the City accepting or rejecting the Proposal or any other submission; or 

(e) the manner in which the City: reviews, considers, evaluates or negotiates any proposal; 
addresses or fails to address any proposal or proposals; resolves to enter into a 
Contract or not enter into a Contract or any similar agreement; or the identity of the 
proponent(s) or other persons, if any, with whom the City enters any agreement 
respecting the subject matter of the RFP. 

6.2 Indemnity by the Proponent 

Except only and to the extent that the City breaches Section 8.2 of this Appendix 1, the Proponent 
indemnifies and will protect, save and hold harmless the City, its officials, its agents and its employees 
from and against all Losses, in respect of any claim or threatened claim by the Proponent or any of its 
proposed subcontractors or agents alleging or pleading: 

(a) any alleged (or judicially determined) breach by the City or its officials or employees of 
the RFP (it being agreed that, to the best of the parties’ knowledge, the City has no 
obligation or duty under the RFP which it could breach (other than wholly 
unanticipated obligations or duties merely alleged or actually imposed judicially)); 

(b) any unintentional tort of the City or its officials or employees occurring in the course of 
conducting the RFP process, or 

(c) liability on any other basis related to the RFP or the proposal process. 

6.3 Limitation of City Liability 

In the event that, with respect to anything relating to the RFP or this proposal process (except only and 
to the extent that the City breaches Section 8.2 of this Appendix 1), the City or its officials, agents or 
employees are found to have breached (including fundamentally breached) any duty or obligation of 
any kind to the Proponent or its subcontractors or agents whether at law or in equity or in contract or 
in tort, or are found liable to the Proponent or its subcontractors or agents on any basis or legal 
principle of any kind, the City’s liability is limited to a maximum of $100, despite any other term or 
agreement to the contrary. 

7 DISPUTE RESOLUTION 

Any dispute relating in any manner to the RFP or the proposal process (except to the extent that the 
City breaches this Section 7 or Section 8.2 of this Appendix 1, and also excepting any disputes arising 
between the City and the Proponent under a Contract (or a similar contract between the City and a 
proponent other than the Proponent)) will be resolved by arbitration in accordance with the 
Commercial Arbitration Act (British Columbia), amended as follows: 

(a) The arbitrator will be selected by the City’s Director of Legal Services; 

(b) Section 6 of this Appendix 1 will: 
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i. bind the City, the Proponent and the arbitrator; and 

ii. survive any and all awards made by the arbitrator; and 

(c) The Proponent will bear all costs of the arbitration. 

8 PROTECTION AND OWNERSHIP OF INFORMATION 

8.1 RFP and Proposal Documents City’s Property 

(a) All RFP-related documents provided to the Proponent by the City remain the property 
of the City and must be returned to the City, or destroyed, upon request by the City.  

(b) The documentation containing the Proposal, once submitted to the City, becomes the 
property of the City, and the City is under no obligation to return the Proposal to the 
Proponent. 

8.2 Proponent’s Submission Confidential 

Subject to the applicable provisions of the Freedom of Information and Protection of Privacy Act 
(British Columbia), other applicable legal requirements, and the City’s full right to publicly disclose any 
and all aspects of the Proposal in the course of publicly reporting to the Vancouver City Council on the 
proposal results or announcing the results of the RFP, the City will treat the Proposal (and the City’s 
evaluation of it), in confidence in substantially the same manner as it treats its own confidential 
material and information. 

8.3 All City Information Confidential 

(a) The Proponent will not divulge or disclose to any third parties any non-public 
documents or information concerning the affairs of the City which have been or are in 
the future provided or communicated to the Proponent at any time (whether before, 
during or after the RFP process). Furthermore, the Proponent agrees that it has not and 
must not use or exploit any such non-public documents or information in any manner, 
including in submitting its Proposal. 

(b) The Proponent now irrevocably waives all rights it may have by statute, at law or in 
equity, to obtain any records produced or kept by the City in evaluating its Proposal 
(and any other submissions) and now agrees that under no circumstances will it make 
any application to the City or any court for disclosure of any records pertaining to the 
receipt, evaluation or selection of its Proposal (or any other submissions) including, 
without limitation, records relating only to the Proponent. 

9 NO CONFLICT OF INTEREST / NO COLLUSION / NO LOBBYING 

9.1 Declaration as to no Conflict of Interest in RFP Process 

(a) The Proponent confirms and warrants that there is no officer, director, shareholder, 
partner, employee or contractor of the Proponent or of any of its proposed 
subcontractors, or any other person related to the Proponent’s or any proposed 
subcontractor’s organization (a “person having an interest”) or any spouse, business 
associate, friend or relative of a person having an interest who is: 

i. an official or employee of the City; or 
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ii. related to or has any business or family relationship with an elected official or 
employee of the City, 

in each case, such that there could be any conflict of interest or any appearance of 
conflict of interest in the evaluation or consideration of the Proposal by the City, and, 
in each case, except as set out, in all material detail, in a separate section titled 
“Conflicts; Collusion; Lobbying” in the Proposal. 

(b) The Proponent confirms and warrants that there is no person having an interest (as 
defined above) who is a former official, former employee or former contractor of the 
City and who has non-public information relevant to the RFP obtained during his or her 
employment or engagement by the City, except as set out, in all material detail, in a 
separate section titled “Conflicts; Collusion; Lobbying” in the Proposal. 

9.2 Declaration as to No Conflict of Interest Respecting Proposed Supply 

The Proponent confirms and warrants that neither the Proponent nor any of its proposed 
subcontractors is currently engaged in supplying (or is proposing to supply) goods or services to a third 
party such that entering into an agreement with the City in relation to the subject matter of the RFP 
would create a conflict of interest or the appearance of a conflict of interest between the Proponent’s 
duties to the City and the Proponent’s or its subcontractors’ duties to such third party, except as set 
out, in all material detail, in a separate section titled “Conflicts; Collusion; Lobbying” in the Proposal. 

9.3 Declaration as to No Collusion 

The Proponent confirms and warrants that: 

(a) the Proponent is not competing within the RFP process with any entity with which it is 
legally or financially associated or affiliated, and 

(b) the Proponent is not cooperating in any manner in relation to the RFP with any other 
proponent responding to the RFP.   

in each case, except as set out, in all material detail, in a separate section titled “Conflicts, 
Collusion, Lobbying” in the Proposal. 

9.4 Declaration as to Lobbying 

The Proponent confirms and warrants that: 

(a) neither it nor any officer, director, shareholder, partner, employee or agent of the 
Proponent or any of its proposed subcontractors is registered as a lobbyist under any 
lobbyist legislation in any jurisdiction in Canada or in the United States of America; and 

(b) neither it nor any officer, director, shareholder, partner, employee or agent of the 
Proponent or any of its proposed subcontractors has engaged in any form of political or 
other lobbying whatsoever with respect to the RFP or sought, other than through the 
submission of the Proposal, to influence the outcome of the RFP process, 

in each case as set out, in all material detail, in a separate section titled “Conflicts, Collusion, 
Lobbying” in the Proposal. 
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10 NO PROMOTION OF RELATIONSHIP 

The Proponent must not disclose or promote any relationship between it and the City, including by 
means of any verbal declarations or announcements and by means of any sales, marketing or other 
literature, letters, client lists, press releases, brochures, web sites or other written materials (whether 
in print, digital, electronic or other format) without the express prior written consent of the City.  The 
Proponent undertakes not to use the name, official emblem, mark, or logo of the City, including 
without limitation, “City of Vancouver”, “Vancouver Police Board”, “Vancouver Public Library”, 
“Vancouver Park Board”, “Vancouver Board of Parks and Recreation”, or any other reference to any of 
the foregoing, without the express prior written consent of the City. 

11 GENERAL 

(a) All of the terms of this Appendix 1 to this Proposal Form which by their nature require 
performance or fulfillment following the conclusion of the proposal process will survive 
the conclusion of such process and will remain legally enforceable by and against the 
Proponent and the City. 

(b) The legal invalidity or unenforceability of any provision of this Appendix 1 will not 
affect the validity or enforceability of any other provision of this Appendix 1, which 
will remain in full force and effect. 

(c) The Proponent now assumes and agrees to bear all costs and expenses incurred by the 
Proponent in preparing its Proposal and participating in the RFP process. 

(d) The Proponent consents to the City contacting any references named by the Proponent 
in the Proposal. 

AS EVIDENCE OF THE PROPONENT’S INTENT TO BE LEGALLY BOUND BY THIS APPENDIX 1, THE 
PROPONENT HAS EXECUTED AND DELIVERED THIS APPENDIX 1 AS AN INTEGRAL PART OF ITS PROPOSAL 
FORM IN THE MANNER AND SPACE SET OUT BELOW: 
 
 

              
Signature of Authorized Signatory for the Proponent  Date 
 
 

        
Name and Title 
 
 
              
Signature of Authorized Signatory for the Proponent  Date 
 
 

        
Name and Title 
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ARCHITECT AGREEMENT 

 

THIS ARCHITECT AGREEMENT is made as of <> 

BETWEEN: 

CITY OF VANCOUVER, a municipal corporation continued 
pursuant to the Vancouver Charter and having an office at 453 
West 12th Avenue, Vancouver, British Columbia, V5Y 1V4 

(the “City” (as further defined herein)) 

AND: 

<INSERT ARCHITECT NAME>, a <corporation/limited 
partnership/general partnership> formed under the laws of 
<> and having an office at <insert address>, Vancouver, 
British Columbia, <> 

(the “Architect”) 

WHEREAS: 

A. The City is undertaking <insert project description> (the “Project”) and wishes to engage 
the Architect to provide design services and construction administrative services therefor; and 

B. The Architect has agreed to provide to the City the services it requires on the terms and 
conditions set out herein, 

NOW THEREFORE, in consideration of the premises and the covenants herein contained, the parties 
hereto agree as set forth herein. 

ARTICLE 1.0 DEFINITIONS 

In this Agreement, unless something in the subject matter or context is inconsistent therewith: 

1.1 “Additional Services” means those Services that are not included within the scope of Basic 
Services (as defined herein) or listed in Schedule A, if applicable, which the City may request 
the Architect to provide subject to the terms of this Agreement; 

1.2 “Agreement” means this Architect Agreement between the City and the Architect, including 
the following schedules and appendices, which are integral parts hereof, and all amendments 
made hereto by written agreement between the City and the Architect: 

Schedule A Basic and Additional Services 
Schedule B Fees for Basic and Additional Services 
Schedule C Construction Budget and Project Schedule 
Schedule D Reports and City-Provided Documents and Drawings 
Schedule E Key Employees and Architect’s Consultants 
 
Appendix 1 Request for Proposals 
Appendix 2 Architect’s and Architect’s Consultants’ Proposals 
Appendix 3 WorkSafeBC Registration Confirmation 
Appendix 4 Certificate of Professional Liability Insurance 
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Appendix 5 Certificate of Commercial General Liability Insurance 

1.3 “Architect’s Consultant” means a person, firm or company retained, with the approval of the 
City, and compensated by the Architect, to provide consulting services for the Project, as 
listed under “Architect’s Consultants” in Schedule E. 

1.4 “Architect’s Proposal” means the Architect’s proposal submitted to the City on <date> and 
entitled PS20140387 Sports Fields Amenity Improvements in response to the RFP and attached 
as Appendix 2 and the other documents included in Appendix 2. 

1.5 “Basic Services” means the Services listed under the heading “Basic Services” within Schedule 
A and the services set forth in this Agreement, excluding the schedules and appendices hereto. 

1.6 “Business Day” means a day on which banks are open for business in Vancouver, British 
Columbia, except a Saturday, Sunday or statutory holiday. 

1.7 “City” means the City of Vancouver acting as a corporate entity and as owner of the Project 
Site and expressly excludes the City while acting in its capacity as a municipal regulatory 
authority. 

1.8 “City’s Consultant” means a person, firm or company retained and compensated by the City to 
provide consulting services for the Project, other than the Architect. 

1.9 “City’s Project Manager” means the individual employee of the City or a City’s Consultant who 
is authorized to give instructions to the Architect on behalf of the City with respect to the 
Project. 

1.10 “Claims” has the meaning set out in Section 5.6. 

1.11 “Confidential Information” has the meaning set out in Section 5.2. 

1.12 “Construction Budget” means the budget available for total Construction Cost, determined or 
approved in writing by the City; provided that, as at the time of signing this Agreement, the 
Construction Budget (the “preliminary Construction Budget”) is as set out in Schedule C.  

1.13 “Construction Cost” means the contract price (expected to be specified in a Construction 
Contract), net of applicable taxes, to complete the Construction Work, as estimated by the 
Cost Consultant and agreed to by the City and the Architect, acting reasonably, based on the 
market rates expected to prevail at the time scheduled for the Construction Work, plus, if the 
City is to provide any labour or material for the Construction Work, the market value of that 
work or material; for the avoidance of doubt, “Construction Cost” shall not include the 
compensation to be paid to the Architect, the Architect’s Consultants or the City’s Consultants 
in connection with the Project or the cost of land, City of Vancouver development cost charges 
or development cost levies or other costs which are the responsibility of the City (except for 
labour and materials for the Construction Work). 

1.14 “Construction Contract” means each written agreement between the City and a Construction 
Contractor for Construction Work. 

1.15 “Construction Contract Documents” means all documents that shall make up a Construction 
Contract. 

1.16 “Construction Contractor” means the person, firm, or corporation (or more than one such 
persons, firms or corporations) contracting with the City to provide labour, materials and 
equipment for the performance of Construction Work. 
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1.17 “Construction Work” means the total construction services to be performed by the 
Construction Contractor to complete the construction of the Project. 

1.18 “Cost Consultant” means the person, firm or company, retained and compensated by the City 
(unless otherwise expressly provided herein), to provide Construction Cost estimates for the 
Project. 

1.19 “Deliverables” has the meaning set out in Section 5.3. 

1.20 “General Review” means site visits to the Project Site at intervals appropriate to the stage of 
construction, and field reviews and tests as the Architect considers necessary, for purposes of 
checking the progress and quality of the Construction Work, as it is carried out, and to 
determine whether the Construction Work is in conformity with the requirements of the 
Construction Contract Documents. 

1.21 “Hazardous Substance” means any substance or material that is prohibited, controlled or 
regulated by any competent authority pursuant to any environmental law including pollutants, 
contaminants, dangerous goods or substances, toxic or hazardous substances or materials, 
wastes (including solid non-hazardous wastes and subject wastes), petroleum and its 
derivatives and by-products and other hydrocarbons, all as defined in or pursuant to any 
environmental law. 

1.22 “Indemnified Party” has the meaning set out in Section 5.6. 

1.23 “Project Budget” means the City’s estimate of the total cost to it for the Project, including, 
but not limited to, the Construction Cost, the Architect’s fees hereunder, other professional 
fees, land costs and all other costs to the City for the Project. 

1.24 “Project Schedule” means the time schedule for the Project, which at the time of signing this 
Agreement is as set out in Schedule C. 

1.25 “Project Site” means any of the following locations: 

1.25.1 Eric Hamber/Oak Meadows Park, 899 west 37th, parking lot at Oak Street 

1.25.2 VanTech, 2600 East Broadway, field access from Slocan Street 

1.25.3 Carnarvon Park, 2995 West 19th Avenue, existing field house 

1.25.4 Memorial South Park, 5955 Ross Street, existing heritage field house 

1.25.5 Hastings Community Park, 2901 East Hastings Street, existing field house 

1.26  “RFP” means Request for Proposal No. PS20140387 together with all related addenda and 
questions and answers issued by the City, all of which are attached as Appendix 1. 

1.27 “Services” means all of the services the Architect is to perform for the City pursuant to this 
agreement, including the Basic Services and any Additional Services. 

1.28 “Substantial Performance of the Construction Work” means that the Construction Work 
(under the Construction Contract) has been “completed” as such term is defined in the 
Builders’ Lien Act (British Columbia). 

1.29 “Total Performance of the Construction Work” shall have been reached when the entire 
Construction Work has been performed to the requirements of the Construction Contract 
Documents, and is so certified by the Architect. 

1.30 “WCB” has the meaning set out in Section 5.8. 
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1.31 “WCB Legislation” has the meaning set out in Section 5.8. 

ARTICLE 2.0 ARCHITECT’S RESPONSIBILITIES 

2.1 Basic Services and Additional Services 

2.1.1 The Architect shall provide the Basic Services, including basic architectural services, 
structural, mechanical and electrical engineering services, landscape consulting 
services (for new construction projects), construction administration services and other 
basic consulting services, as necessary, all in accordance with any instructions given by 
the City from time to time. 

2.1.2 The Basic Services required to be provided by the Architect include the coordination 
required to integrate all parts of the Services to be provided by the Architect, the 
Architect’s Consultants, the City and any City’s Consultants.  The Architect shall also 
work closely, and consult, with City representatives in performing the Basic Services. 

2.1.3 The Basic Services required to be provided by the Architect include all services not 
specifically referred to in this Agreement, but which are necessary or incidental to the 
completion of other Basic Services. 

2.1.4 The Architect shall provide the particular Additional Services that are from time to 
time requested in writing by the City subsequent to the date hereof, if any, and, in 
providing such Additional Services, the Architect shall comply with any specific 
instructions given by the City from time to time. 

2.1.5 Except as otherwise expressly set out herein (including in Schedule D hereto), any 
information the City provides to the Architect in respect of the Project, including, 
without limitation, any studies, reports, plans, drawings, measurements or 
specifications, is provided for information purposes only and the Architect is not 
entitled to rely on such information as a basis for making professional decisions in 
performing the Services. 

2.1.6 The Architect acknowledges the time constraints set out in the Project Schedule for 
the Project and shall provide the Services in accordance with the Project Schedule to 
facilitate the issuance of an occupancy permit for the Project by February 2015 for 
minor renovations, April 2015 for major renovations and November 2015 for new 
buildings and completion of all of the Services by November 2018 for all projects 
unless otherwise agreed in writing between the City and the Architect.  The City may, 
acting reasonably, refine the Project Schedule from time to time, and the Architect 
shall assist the City, at the City’s request, in making such refinements.  In the event of 
a suspension and resumption of the Project or other event reasonably requiring an 
adjustment to the Project Schedule, the City shall make such adjustments to the 
Project Schedule as are reasonable in the circumstances. 

2.1.7 Unless otherwise specifically provided in this Agreement, the Architect shall have no 
responsibility for: 

(a) the discovery, reporting, analyses, evaluation, presence, handling, removal or 
disposal of; 

(b) advice in respect of; or 

(c) the exposure of persons, property or the environment to 



ARCHITECT AGREEMENT 

LAW DOCUMENT #167993v3  Page 5 

Hazardous Substances at the Project Site that have not been introduced to the Project 
Site by the Architect or anyone for whom the Architect is responsible under this 
Agreement. 

2.2 Construction Budget and Construction Cost Estimates 

2.2.1 The Architect shall review and provide its professional advice to the City regarding the 
Construction Budget and assist the Cost Consultant with the preparation of 
Construction Cost estimates pursuant to this Agreement. 

2.2.2 Neither the Architect nor the City has control over the cost of labour, materials or 
equipment, over general contractors’ methods of determining bid prices, or over 
competitive bidding, market, or negotiating conditions and therefore the Architect 
cannot and does not warrant or represent that bids or any negotiated price for a 
Construction Contract shall not vary from any Construction Cost estimate. 

2.2.3 In producing design development and construction documents for the Project and 
carrying out other Services, the Architect shall at all times take the necessary steps to 
ensure that the design is consistent with all City-approved Project requirements, the 
most recent City-approved Construction Budget, and all relevant information furnished 
by the Cost Consultant or (other) City’s Consultants. 

2.3 Adjustment of Construction Budget 

2.3.1 If, prior to the conclusion of the construction documents phase of the Services, the 
Construction Cost is agreed to be higher than the then Construction Budget, the City 
shall increase the Construction Budget and/or give directions as to how to revise the 
Project scope or quality to satisfy the Construction Budget; 

2.3.2 If the bidding or negotiation phase has not commenced within three months after the 
Architect submits the construction documents to the City, the Construction Budget 
shall be adjusted by the City to reflect changes in the general level of prices in the 
construction industry between the date of submission of the construction documents to 
the City and the date on which bids or proposals are sought (as such change is 
determined by the Cost Consultant). 

2.3.3 If the lowest bona fide Construction Work bid or lowest negotiated Construction Work 
proposal exceeds the latest-approved Construction Budget, the City may do one or 
more of the following: 

(a) give written approval of an increase in the Construction Budget; 

(b) authorize re-solicitation of bids or proposals, or negotiation or renegotiation of 
a price; 

(c) give instructions to the Architect to revise the Project scope or quality as 
necessary to reduce the Construction Cost; and 

(d) terminate this Agreement in accordance with Section 5.9. 

2.3.4 If the City chooses to proceed under Section 2.3.3(c), the Architect shall, under the 
direction of the City acting reasonably, modify the construction documents or provide 
other services necessary to reduce the Construction Cost to the latest approved 
Construction Budget.  Such modifications or other necessary services requested to 
reduce the Construction Cost shall be deemed to be Basic Services and shall not be 
subject to additional charge only if: (a) the lowest bona fide Construction Work bid or 
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lowest negotiated Construction Work proposal referred to in Section 2.3.3 exceeded 
the relevant Construction Budget by more than <15> percent; and (b) such excess did 
not result from extraordinary market conditions or other factors reasonably not 
foreseen by or under the control of the Architect, and, even when such two conditions 
are satisfied, such modifications or services shall be deemed to Basic Services only up 
to the point at which the Construction Cost is reduced to within <15> percent of such 
relevant earlier Construction Budget.  In each other case (and in each case of work 
within such <15> percent buffer), the modifications or other necessary services shall be 
treated as Additional Services. 

2.4 Construction Contract Requirements 

2.4.1 The Architect’s issuance of a certificate for payment for Construction Work performed 
under the Construction Contract shall constitute a representation by the Architect to 
the City, based on General Review and on review of the Construction Contractor’s 
application for payment that the Construction Work for which payment is sought has 
been performed, that to the best of the Architect’s knowledge, information and belief, 
such Construction Work is in conformity with the Construction Contract Documents, and 
that the Construction Contractor is entitled to payment in the amount certified, 
subject to any specific reservations or qualifications stated in the certificate for 
payment. 

2.4.2 The issuance of a certificate for payment shall not be a representation that the 
Architect has made any examination to ascertain how and for what purpose the 
Construction Contractor has used the monies paid to it under the Construction 
Contract, or that the Construction Contractor has discharged the obligations imposed 
on it by law under the Workers’ Compensation Act, or other applicable statutes. 

2.4.3 The Architect shall act as, and fulfill the role of, the “Consultant” under the 
Construction Contract for the Project. 

ARTICLE 3.0 CITY’S RESPONSIBILITIES 

3.1 Provision of Information 

The City shall provide: 

3.1.1 all reasonably necessary information regarding the requirements for the Project 
including a program setting forth the City’s Project objectives, constraints, schedules, 
and criteria, including: 

(a) spatial and functional requirements and relationships; 

(b) flexibility and expandability; 

(c) special equipment and systems;  

(d) site requirements; and 

(e) sustainability requirements; 

3.1.2 revisions to the Construction Budget, as required hereby or as otherwise determined by 
the City; and 

3.1.3 the information, surveys, reports and services set out in Schedule D. 
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3.2 Other City Responsibilities 

The City shall: 

3.2.1 examine documents submitted by the Architect and give the Architect decisions and 
approvals as necessary; 

3.2.2 except to the extent otherwise agreed herein, obtain all required consents, approvals, 
licenses and permits from authorities having jurisdiction, and pay the cost of all such 
required consents, approvals, licenses and permits, irrespective of whether the 
Architect or the City obtains them; 

3.2.3 immediately notify the Architect in writing if the City observes or otherwise becomes 
aware of any fault or defect in the Project or any non-conformity with the 
requirements of the Construction Contract; 

3.2.4 promptly fulfill the City’s responsibilities expressly stated in the Agreement for the 
orderly progress of the Services and of the Construction Work; 

3.2.5 authorize in writing a person to act on the City’s behalf and define that person’s scope 
of authority with respect to the Project, in each case when necessary; and 

3.2.6 using the City’s standard form of legal, insurance and bonding documents as a basis and 
in consultation with the City’s Director of Legal Services and the City’s Director of Risk 
Management, prepare the invitations to tender (or similar solicitations) and 
Construction Contract Documents for the Construction Work, provided that the 
Architect shall be responsible for: 

(a) the preparation of all design, specification and other tender and contract 
documentation that does not form part of the legal terms and conditions of the 
documents; 

(b) the review of all legal terms and conditions to ensure logical consistency (as 
opposed to legal compatibility) of the Architect’s work with those legal terms 
and conditions; and 

(c) the review and incorporation of such requirements and refinements as are 
requested by the City’s Director of Legal Services and the City’s Director of 
Risk Management. 

ARTICLE 4.0 PAYMENTS TO THE ARCHITECT 

4.1 Payments 

4.1.1 The City shall pay professional fees and reimbursable expenses to the Architect as set 
forth in this ARTICLE 4.0 and Schedule B. 

4.1.2 Payments of fees for the Basic Services, the Additional Services and reimbursable 
expenses shall be made monthly upon submittal and approval of the Architect’s 
invoices (as described below) for Services rendered and expenses incurred, and, in 
relation to the Basic Services, shall be in proportion to the Basic Services performed 
within each phase of the Services described in Schedule B. 

4.1.3 If any amounts are to be charged by the Architect for work done in a given calendar 
month, the Architect shall, by the 25th day of the following month, provide to the 
City’s Project Manager a draft invoice, in a form acceptable to the City’s Project 
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Manager, including a detailed account of all charges to be claimed by the Architect for 
the relevant month (including statements as to percentages of completion of the 
Architect’s own work and the Architect’s Consultants’ work and including supporting 
documentation, such as Architect’s Consultants’ invoices or statements of account).  
The City’s Project Manager shall review the draft, raise any concerns with the Architect 
within ten working days and, after settlement of any issues (in the City’s Project 
Manager’s discretion), approve the draft invoice.  The Architect, if so requested, shall 
meet with the City’s Project Manager to expedite and settle of the draft invoice.  The 
Architect shall submit its final invoice, as per the approved draft invoice, to the City of 
Vancouver, Attention:  Accounts Payable, by email to APInvoice@vancouver.ca.  The 
invoice must contain: 

(a) the Architect’s name, address and telephone number; 

(b) the City purchase order number; 

(c) the name of the City’s Project Manager; 

(d) the invoice number and date; and 

(e) Tax registration number(s). 

4.1.4 If the City does not approve of or wishes to further review, audit or otherwise seek 
clarification concerning any of the Architect’s invoices, for whatever reason, the City 
shall not be liable for interest charges in respect of that invoice for the period from the 
date the invoice is submitted until the date that the invoice is paid, provided however, 
the City shall use reasonable efforts to have the review, audit or clarification resolved 
within a 60 day period.  The City shall, if it approves the amount of such invoice, cause 
the respective invoice to be paid within 30 days of approval. 

4.1.5 The Architect shall keep proper accounts and records of all costs and expenditures 
forming the basis of any billing to the City, including but not limited to hours worked, 
details of all disbursements and percentage amounts of work completed.  The City shall 
be entitled to verify the accuracy and validity of all billings and payments made by 
auditing and taking extracts from the books and records of the Architect and by such 
other means as shall be reasonably necessary or advisable. 

4.1.6 The Architect shall not take a mark-up on amounts charged to the Architect by the 
Architect’s Consultants. 

4.2 Reimbursable Expenses 

The following expenses, when incurred by the Architect, or the Architect’s employees, in the 
interest of the Project, are reimbursable by the City: 

4.2.1 reasonable, documented travel expenses in connection with the Project for travel that 
has been expressly pre-authorized in writing by the City; however, expenses for travel 
within the Lower Mainland of British Columbia and to and from persons’ residences 
shall not be included as reimbursable expenses; 

4.2.2 reasonable, documented communication and shipping expenses (e.g., for long distance 
telephone calls, courier service, and postage); 

4.2.3 reasonable, documented expenses for the reproduction of plans, sketches, drawings, 
graphic representations, specifications and other documents, excluding reproductions 
for the Architect’s office use or for the use of the Architect’s Consultants; 

mailto:APInvoice@vancouver.ca
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4.2.4 reasonable, documented expenses for renderings, plotting of computer-generated 
drawings, models, and mock-ups specifically requested by the City and not forming 
part of the Basic Services; 

4.2.5 documented fees, levies, duties or taxes for permits, licenses or approvals that are 
specific to the Project and are required to be paid by authorities having jurisdiction; 
and 

4.2.6 over-time services costs, for over-time authorized in advance by the City, to the extent 
that the cost of such services exceeds normal direct personnel expenses, where “direct 
personnel expenses” refers to the salaries of the Architect’s or the Architect’s 
Consultant’s personnel engaged on the Project plus the cost of such mandatory and 
customary contributions and employee benefits as employment taxes and other 
statutory benefits, insurance, sick leave, holidays, vacations, pensions and similar 
contributions and benefits. 

4.3 Changes and Adjustments 

4.3.1 Except to the extent otherwise expressly provided herein or agreed in writing, the 
Architect agrees that the City may assume that all services are Basic Services unless 
the City expressly requests Additional Services in a writing expressly acknowledging 
that the requested services are Additional Services or the Architect notifies the City in 
writing and in advance that an Additional Service is required by the Architect or an 
Architect’s Consultant, or has been requested by the City, and the City then agrees in 
writing and expressly authorizes the performance of the Additional Service. 

4.3.2 If and to the extent that the Construction Contract time initially established in the 
Construction Contract is exceeded or extended through no fault of the Architect and 
the Architect is required to provide ongoing contract administration services, 
incremental services required for such extended period of the Construction Contract 
administration shall be treated as Additional Services but shall be paid only upon and in 
accordance with the prior agreement of the City. 

4.4 Project Suspension or Abandonment 

If the Project is suspended or abandoned in whole or in part for more than a total of 90 
consecutive days, the Architect shall be paid within 30 days of the date that an invoice is 
submitted for all services performed and reimbursable expenses incurred to date. If the Project 
is resumed after being suspended or abandoned in whole or in part for more than a total of 60 
days whether consecutive or not, the Architect’s fees shall be adjusted by the City to 
reasonably compensate the Architect for the increased costs incurred by the Architect as a 
direct result of the suspension or abandonment. 

4.5 Taxes 

4.5.1 In the event that new or additional taxes in respect of the services included in this 
Agreement are required to be paid by the Architect by federal or provincial legislation 
enacted after the Agreement is executed, the fees payable under this Agreement shall 
be adjusted to include such new or additional taxes. 

4.5.2 Except as stated in Section 4.5.1, the prices stated herein include all taxes and 
government levies, except for the federal goods and services tax arising under the 
Excise Tax Act (Canada) as a result of the sale of the Services within Canada 
hereunder. 
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4.5.3 If the Architect is a non-resident of Canada as defined in Canadian income tax 
legislation, the City may withhold from all monies payable under this Agreement such 
amounts as set out in Canadian income tax legislation, unless a Canada Revenue Agency 
waiver has been provided to the City within the time limit required under the Canada 
Revenue Agency administrative guidelines as in effect from time to time and, in any 
event, prior to payment of an invoiced amount.  The City shall receive full credit under 
this Agreement for monies withheld as of and from the date of the withholding and no 
interest shall be payable by the City on sums withheld and later paid directly to the 
Architect. 

4.5.4 The Architect shall indemnify the City for any losses, damages or expenses incurred by 
the City as a result of the Architect’s failure to properly disclose to the City its non-
resident status, as defined in Canadian income tax legislation. 

4.5.5 The foregoing Section 4.5.4 shall survive the expiration or earlier termination of this 
Agreement. 

ARTICLE 5.0 GENERAL CONDITIONS 

5.1 Architect’s Consultants and Employees 

5.1.1 The Architect shall be responsible for retaining and paying all the Architect’s 
Consultants and employees. However, the City now acknowledges that, unless 
otherwise expressly set forth herein, it shall be responsible for retaining and paying for 
the Cost Consultant and (other) City’s Consultants, including any of the City’s 
Consultants engaged to perform the work referred to in Schedule D. 

5.1.2 The Architect hereby assumes full responsibility to the City for all work performed by 
the Architect’s Consultants under this Agreement.  Nothing in this Agreement shall 
create any contractual relationship between the City and any of the Architect’s 
Consultants. 

5.1.3 The Architect shall only utilize: 

(a) its employees; and 

(b) its Architect’s Consultants approved in writing by the City 

to perform the Services under this Agreement. 

5.1.4 Except in the event of circumstances beyond the Architect’s control, the Architect may 
not make substitutions or changes to its employees primarily responsible for the 
performance of the Services, and it must ensure that its Architect’s Consultants do not 
make substitutions or changes to their employees primarily responsible for the 
performance of the Services, in each case as such employees are listed under the 
heading “Key Employees” within Schedule E, and in each case without the prior written 
consent of the City, which consent shall not be unreasonably withheld, delayed, or 
conditioned. 

5.1.5 Notwithstanding the foregoing Section 5.1.4, in no event may the Architect or an 
Architect’s Consultant replace any professionally-registered staff with staff that is not 
so registered, and the Architect shall ensure that the Architect’s Consultants do not do 
so. 

5.1.6 For the purposes of the above Section 5.1.4, “circumstances beyond the Architect’s 
control” means an illness, death, injury, pregnancy, medical leave, or termination of 
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employment or contract but expressly excludes situations where an employee is called 
upon to perform services for another client of the Architect or its affiliates. 

5.1.7 The City may, with stated reasons and acting reasonably, request that the Architect 
replace an employee assigned to the Project or cause an Architect’s Consultant to 
replace an employee assigned to the Project. The Architect shall and shall cause each 
Architect’s Consultant to, subject to scheduling and staffing considerations, make 
commercially reasonable efforts to replace any such individual with someone of 
substantially similar competency and experience. 

5.2 Confidentiality 

5.2.1 In the course of or for the purpose of performing the Services, the Architect shall 
obtain or have access to information, including but not limited to technical 
information, financial information and business information, which is confidential to 
the City, and is the exclusive, world-wide property of the City and/or its suppliers and 
customers (collectively “Confidential Information”).  Excluded from the definition of 
Confidential Information is: 

(a) information which is in, or becomes part of, the public domain, not due to the 
Architect’s breach of this Agreement or the Architect’s actions; 

(b) information which was previously in the Architect’s possession and did not 
originate from the City; and 

(c) information which lawfully becomes available to the Architect from a third 
party not under an obligation of confidence to the City regarding such 
information. 

5.2.2 The Architect shall not use or reproduce the Confidential Information other than as 
reasonably required for the performance of the Services under this Agreement.  The 
Architect shall not, without the prior written consent of the City given on such terms 
and conditions as it prescribes in its sole discretion, disclose or allow access to the 
Confidential Information to any person, except to only those of its own employees and 
its Architect’s Consultants who have a need to know the Confidential Information solely 
for the provision of the Services, and who have been advised of its confidential nature 
and have agreed to be bound by the confidentiality and use-restriction provisions in 
this Section 5.2.  The Architect shall take all reasonable precautions against the 
Confidential Information being used by or disclosed to any unauthorized person. 

5.2.3 If the Architect is required by any law, legal proceeding, or court or government order, 
to disclose any Confidential Information, the Architect shall limit its disclosure of such 
Confidential Information to the extent and purpose legally required, provided that, 
prior to any disclosure, the Architect shall promptly notify the City in writing of the 
existence and the terms, and conditions of the required disclosure and, at the City’s 
request and expense, co-operate in obtaining a protective order or other assurance 
that confidential treatment and restrictions on use shall be accorded such Confidential 
Information. 

5.2.4 The City is subject to the Freedom of Information and Protection of Privacy Act (British 
Columbia), which imposes significant obligations on the City’s contractors to protect all 
personal information acquired from the City in the course of providing services to the 
City.  The Architect confirms and acknowledges its obligations to comply with all 
obligations imposed on it pursuant to the Freedom of Information and Protection of 
Privacy Act (British Columbia) with respect to all personal information received from 
the City whether as part of the Confidential Information or otherwise. 
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5.2.5 The Architect acknowledges that in the event of a breach by the Architect or any of its 
employees of their respective confidentiality obligations pursuant to this Section 5.2, 
damages alone would not be an adequate remedy.  The Architect therefore agrees with 
the City that, in addition to and without limiting any other right or remedy it may 
have, the City shall have the right to an immediate injunction or other available 
equitable relief in any court of competent jurisdiction enjoining any threatened or 
actual breach of such obligations. 

5.2.6 The Architect shall return all copies of the Confidential Information to the City, in all 
tangible forms and media, and delete all Confidential Information resident in any 
databases or systems, upon the earliest of the following dates: 

(a) completion of the Services; 

(b) expiration or earlier termination of this Agreement; and 

(c) written request of the City for return of the Confidential Information; 

provided that the Architect shall have the right to retain one copy of the Confidential 
Information solely for archival purposes or as otherwise may be required by law, 
subject to its ongoing confidentiality and restricted use obligations. 

5.2.7 This Section 5.2 shall survive the expiration or earlier termination of this Agreement. 

5.3 Deliverables 

5.3.1 As a result of or as part of providing the Services, the Architect may receive, create, 
produce, acquire or collect one or more of the following: 

(a) products, goods, equipment, supplies, models, prototypes and other materials; 

(b) information and data; 

(c) reports, designs, models, plans, sketches, drawings, graphic representations, 
documents and specifications; and 

(d) any other items identified in this Agreement as deliverables; 

(collectively, the “Deliverables”). 

5.3.2 Deliverables are deemed not to include: 

(a) any item not required to be produced by the Architect or supplied to the City 
as part of or together with the Services, provided that if the City has paid or is 
liable to pay for any portion of such item’s creation, production, acquisition or 
collection then such item shall be deemed to be a Deliverable; and 

(b) any item produced as a result of the Services, which is specified in this 
Agreement as being excluded from the Deliverables category. 

5.3.3 The Architect shall keep accurate records and provide regular reports to the City about 
the Deliverables as they are created or acquired, and grant to the City access to the 
Deliverables at all times on reasonable notice.  The Architect shall treat each 
Deliverable as subject to the confidentiality provisions for the benefit of the City set 
out in Section 5.2 unless advised otherwise by the City. 
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5.3.4 A copy of each Deliverable, as to the whole or that portion of the Deliverable then 
existing, shall be delivered by the Architect to the City on the earliest of each of the 
following events: 

(a) the date specified in, or inferable from, this Agreement for the delivery of such 
Deliverable; 

(b) immediately on the date of expiration or sooner termination of this Agreement; 
or 

(c) the date specified by written notice of the City requesting delivery of all or any 
part of the Deliverable. 

5.3.5 The Architect represents and warrants that the Deliverables shall not infringe, 
misappropriate or misuse any copyright, patent, trade-mark, trade secret, or 
confidential or proprietary information of a third party.  The Architect shall defend, 
indemnify and hold the City harmless from and against any and all damage, liability, 
cost and expense incurred by the City in connection with any claim by a third party 
that a Deliverable infringed, misappropriated or misused its copyright, patent, trade-
mark, trade secret, or confidential or proprietary information. 

5.3.6 The Architect hereby grants to the City, and shall procure that each Architect’s 
Consultant shall grant to the City, automatically and without additional consideration, 
an irrevocable, perpetual, royalty-free and unfettered license to, itself and through 
contractors and agents, use, copy, amend, reproduce, modify and create derivative 
works of all Deliverables that are reports, designs, models, plans, sketches, drawings, 
graphic representations, documents or specifications, in each case for any purpose in 
connection with: (a) the Project (including in connection with the City’s use and 
occupancy of the Project, and any future alterations, additions or reconstruction of the 
Project), or (b) any other project undertaken by the City in the City of Vancouver; and 
the City may retain copies of all of such Deliverables for such purposes.  Each aforesaid 
license shall also be deemed to include the right to sublicense the relevant 
Deliverables, for any purpose in connection with any project undertaken by the City or 
the Vancouver Board of Parks and Recreation within the City of Vancouver. 

5.3.7 The Architect irrevocably waives, in favour of the City, all moral rights in the 
Deliverables. 

5.3.8 The Architect shall obtain from its employees and contractors and, as required, third 
parties (and shall require that its contractors obtain from their employees and 
contractors), all required licenses, including rights to sublicense, all assignments and 
all releases of intellectual property, and waivers of moral rights, respecting the 
Deliverables so as to give full effect to the provisions of this Section 5.3, including the 
unfettered license referred to in Section 5.3.6Error! Reference source not found..  
he Architect shall moreover provide to the City, during and after the term of this 
Agreement, any reasonable assistance required for the City to obtain, perfect and 
enforce its rights in the Deliverables or to receive the full benefit of the Deliverables 
for purposes of the Project. 

5.3.9 This Section 5.3 shall survive the expiration or earlier termination of this Agreement. 

5.4 Project Identification 

The Architect shall be entitled, at the Architect’s expense, to sign the building by inscription 
or otherwise on a suitable and reasonably visible part of the permanent fabric of the building.  
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The location, size and design of the sign or inscription and the duration of the signage shall be 
subject to approval by the City. 

5.5 Dispute Resolution 

5.5.1 Any claim, dispute or issue in dispute between the City and the Architect in relation to 
this Agreement shall be decided by mediation or arbitration, if the City and the 
Architect so agree in writing in relation to the specific claim, dispute or issue in 
dispute, or, failing any such agreement, by the courts of competent jurisdiction in the 
Province of British Columbia. 

5.5.2 In the event that parties agree to arbitration pursuant to Section 5.5.1: 

(a) the arbitration shall be conducted pursuant to the Commercial Arbitration Act 
(British Columbia) and shall be governed by the rules of the British Columbia 
International Commercial Arbitration Centre, except that the arbitrator or 
arbitrators shall be agreed upon by the parties, and failing agreement by the 
parties, shall be appointed by a court of competent jurisdiction within the 
Province of British Columbia; 

(b) the parties shall share equally the costs of the arbitration but shall be 
responsible for their own separate costs and expenses in relation to the 
arbitration including legal fees and disbursements; and  

(c) the arbitration shall take place in Vancouver, British Columbia and shall be 
governed by the laws of British Columbia. 

5.5.3 This Section 5.5 shall survive the expiration or earlier termination of this Agreement. 

5.6 Release and Indemnification 

5.6.1 Notwithstanding any other provision hereof, it is agreed that the Architect shall not be 
liable for damages, interest, costs or any other expenses arising out of the failure of 
any manufactured product or any manufactured or factory-assembled system of 
components to perform in accordance with the manufacturer’s written specifications 
on which the Architect relied in the preparation of the design, construction or 
supplementary documents, unless the Architect could reasonably have anticipated such 
failure. 

5.6.2 The Architect now releases the City, its officials, officers, employees and agents from 
all costs, losses, damages and expenses, including those caused by personal injury, 
death, property damage, loss and economic loss arising out of, suffered or experienced 
by the Architect, its contractors or consultants, and their respective officers, 
employees and agents in connection with their performance of the Services under this 
Agreement (excepting any caused by the non-performance by the City of its obligations 
hereunder, or any gross negligence or wilful misconduct by the City). 

5.6.3 In undertaking the Services, the Architect acknowledges that the Architect has 
inspected the Project Site, and undertakes to take all precautions necessary to ensure 
the safety of all persons employed or contracted by the Architect to perform the 
Services. 

5.6.4 Despite any insurance coverage of the City, the Architect hereby agrees to indemnify 
and save harmless the City of Vancouver and its successors, assigns, official, 
employees, agents and authorized representatives and each of them (in each case an 
“Indemnified Party”) from and against all costs, losses, claims, damages, actions, and 
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causes of actions (collectively referred to as "Claims") that an Indemnified Party may 
sustain, incur, suffer or be put to at any time either before or after the expiration or 
termination of this Agreement, that arise out of errors, omissions or negligent acts of 
the Architect, its contractors or consultants, or their respective officers, employees or 
agents under this Agreement excepting always that this indemnity does not apply to 
the extent, if any, to which the Claims are primarily caused by errors, omissions or 
negligent acts of an Indemnified Party. 

5.6.5 The foregoing Section 5.6.4 shall not affect or prejudice the City from exercising any 
other rights that may be available to it at law or in equity. 

5.6.6 This Section 5.6 shall survive the expiry or sooner termination of this Agreement. 

5.7 Insurance 

5.7.1 The Architect shall, purchase and maintain, at its own cost, professional liability 
insurance covering the Architect for the services to be performed by the Architect 
under this Agreement.  The professional liability insurance policy shall have a limit of 
$2,000,000.00 per claim and $5,000,000.00 in annual aggregate coverage and shall be 
subject to a deductible of not more than $10,000 per claim.  The policy shall remain in 
effect throughout the period of construction and for a minimum of two years following 
the date of Substantial Performance of the Construction Work.  The professional 
liability insurance policy not be cancelled or endorsed to reduce limits of liability 
without 30 days; notice in writing by registered mail to the City. Should the policy be 
endorsed to restrict coverage mid-term, notice of such restriction shall be provided in 
writing by registered mail to the City by no later than the effective date of such 
change.   

5.7.2 The Architect shall purchase and maintain during the entire term of this Agreement, at 
its own cost, a commercial general liability insurance policy acceptable to the City, 
with to a limit of not less than $2,000,000 per occurrence and a deductible of not more 
than $5,000 per claim, which protects the Architect and its directors, officers, 
partners, personnel, and agents from all insurable claims which might arise from the 
performance of the Basic Services and any Additional Services in connection with this 
Agreement, for any damage to property, including loss of use thereof, completed 
operations or products, any injury including personal injury, and any death caused by 
the negligence, fault, error or omission of the Architect or its directors, officers, 
partners, employees or agents or any of them, in respect of the performance of the 
Services under this Agreement. 

5.7.3 During the entire term of this Agreement, the Architect shall have the commercial 
general liability policy of insurance referred to in Section 5.7.2 endorsed, in respect of 
the performance of this Agreement: 

(a) to name the City as an additional insured; 

(b) to provide a cross-liability clause or endorsement in favour of the City; and 

(c) to provide that no cancellation or material change, reduction of coverage or 
cancellation of the insurance shall be made except on at least 60 days’ written 
notice from the insurer to the City. 

5.7.4 The Architect shall cause the Architect’s Consultants to each carry the insurance 
specified in Sections 5.7.1, 5.7.2 and 5.7.3; provided that the per-claim and annual 
aggregate coverage limits applicable to the Architect’s Consultants’ professional 
liability insurance shall vary based on the prices of the services being provided to the 
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Architect by each Architect’s Consultant.  In particular, if an Architect’s Consultant’s 
fees payable by the Architect are less than $100,000, the per-claim limit must be no 
lower than $1,000,000 and there must be at least $2,000,000 in annual aggregate 
coverage; if the fees are between $100,000 and $249,999, the per-claim limit must be 
no lower than $2,000,000 and there must be at least $3,000,000 in annual aggregate 
coverage; if the fees amount to $250,000 or more, the per-claim limit must be no 
lower than $2,000,000 and there must be at least $5,000,000 in annual aggregate 
coverage. 

5.7.5 Prior to commencement of this Agreement, the Architect shall provide the City with 
evidence of its having all required insurance in the form of detailed certificates of 
insurance.  The certificates of insurance must identify this Agreement, the policy 
holder and the contract subject-matter, and must not contain any disclaimer. Similar 
evidence of renewals, extensions or replacements of all required insurance must be 
forwarded to the City.  At any time, upon request, the Architect shall provide the City 
with updated insurance certificates or certified copies of its insurance policies required 
by this Agreement. 

5.7.6 Upon request, the Architect shall deposit with the City certificates of insurance for the 
policies required to be obtained by the Architect’s Consultants or copies of the 
insurance-related clauses from its agreements with them. 

5.8 WorkSafeBC Coverage 

5.8.1 The Architect agrees that it shall procure and carry at its expense and shall cause each 
of the Architect’s Consultants to procure and carry at their expense full WorkSafeBC 
(“WCB”) coverage as required by the Workers Compensation Act (British Columbia) and 
the regulations thereunder including all amendments thereto from time-to-time (the 
“WCB Legislation”) for their respective employees, contractors and agents engaged in 
the performance of the Services under this Agreement.  The Architect agrees that, 
notwithstanding any other provision of this Agreement, the City has the unfettered 
right to set off the amount of the unpaid premiums, assessments and penalties for such 
WCB coverage against any monies owing by the City to the Architect.  The City shall 
have the right to withhold payment under this Agreement until the WCB premiums, 
assessments or penalties in respect of work done or service performed in fulfilling this 
Agreement have been paid in full. 

5.8.2 Prior to commencing any services under this Agreement and thereafter as and when 
requested by the City, the Architect shall provide the City with the Architect’s and 
each Architect’s Consultant’s WCB registration numbers and with written confirmation 
from the WCB that the Architect and all of the Architect’s Consultants are registered 
and in good standing with the WCB and that all premiums, assessments and penalties 
have been paid to date. 

5.8.3 The Architect shall indemnify and hold harmless the City from and against all manner 
of claims, demands, costs, losses, penalties and proceedings arising out of or in any 
way related to: 

(a) unpaid WCB assessments of the Architect or any other employer for whom the 
Architect is responsible under this Agreement; 

(b) the acts or omissions of any person engaged directly or indirectly by the 
Architect in the performance of the Services, or for whom the Architect is 
responsible at law and which acts or omissions are or are alleged by the WCB to 
constitute a breach of the WCB Legislation or any other failure to observe the 
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safety rules, regulations and practices of WCB, including any and all fines and 
penalties levied by the WCB, and 

(c) Any breach of Section 5.8.2. 

5.8.4 The foregoing Section 5.8.3 shall survive the expiry or sooner termination of this 
Agreement. 

5.9 Term and Termination 

5.9.1 Unless earlier terminated pursuant to the remaining provisions of this Section 5.9, this 
Agreement shall expire at such date at which both: (a) three years have elapsed since 
Substantial Performance of the Construction Work; and (b) Total Performance of the 
Construction Work has been achieved; provided that if the City and the Architect 
continue to deal with each other in relation to the Project following such date, this 
Agreement shall be deemed to be renewed on a month-to-month basis until such time 
as their dealings cease. 

5.9.2 The City may terminate this Agreement at any time (and for its convenience) upon 30 
days’ written notice to the Architect, which shall immediately upon receipt of such 
notice take all reasonable steps to wind down the performance of the Services and to 
minimize expenditure, including complying with any instructions from the City as to 
how to do so. 

5.9.3 If the City reasonably considers that the Architect is not discharging any of its material 
obligations under this Agreement, the City may inform the Architect by notice stating 
the grounds for the notice. If evidence of remediation satisfactory to the City is not 
received as soon as practicable or in any case within 14 days or such longer period as 
agreed by the parties, the City may by a further notice to the Architect of at least 14 
days terminate this Agreement. 

5.9.4 The City may terminate this Agreement with immediate effect if the Architect becomes 
bankrupt or insolvent, goes into liquidation, has a receiver or administrator appointed 
over it or any of its assets of undertaking, enters into any arrangement for the benefit 
of its creditors, becomes the subject of any moratorium or carries on business under a 
receiver, trustee, manager or arrangement for the benefit of its creditors, or if any act 
is done or event occurs which (under applicable laws) has a similar effect to any of 
these acts or events. 

5.9.5 After giving at least 14 days’ written notice to the City, the Architect may terminate 
this Agreement, or at its discretion and without prejudice to the right to terminate, 
may suspend or continue suspension of performance of the whole or part of the 
Services when: 

(a) 90 days after the due date for payment of an invoice, it has not received 
payment of that part which has not by that time been contested in writing by 
the City and provided always that: 

(i) the Architect has issued a notice of reminder to the City following the 
due date for payment in relation to such unpaid sum; and 

(ii) the termination notice may not be issued until the expiry of 30 days 
following the issue of such reminder notice; or 

(b) the City commits any material or persistent breach(es) of its obligations under 
this Agreement which render(s) performance by the Architect of its obligations 
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under this Agreement or a substantial part thereof impossible or significantly 
adversely affect(s) such performance of this Agreement as a whole and further 
which, remain(s) irremediable after 60 days. 

5.9.6 The following consequences shall apply upon the termination of this Agreement: 

(a) The Architect shall, as soon as reasonably practicable: 

(i) deliver to the City all work and Deliverables produced by or on behalf 
of the Architect during the course of performing the Services; 

(ii) return (or destroy if otherwise directed by the City in writing) all 
Confidential Information provided to it for the purposes of this 
Agreement; 

(iii) return all of the Project Site access cards, equipment and other items 
provided by the City in connection with this Agreement, failing which, 
the City may enter the relevant premises and take possession thereof, 
and, until any such access cards, equipment and other items have been 
returned or repossessed, the Architect shall be solely responsible for its 
or their safe-keeping;  

(iv) if so requested by the City, take reasonable steps to assign any 
Architect’s Consultant contracts to the City and do all things and 
execute all documents necessary to give effect thereto; and 

(v) otherwise comply with all reasonable requirements of the City arising 
from the cessation of the Services or the continuing development of 
the Project Site. 

(b) The Architect shall be entitled to be paid its reasonable properly incurred costs 
of compliance with Section 5.9.6(a) and its reasonable demobilization costs, up 
to a maximum of $1,000, in aggregate, save in circumstances in which the City 
reasonably claims that the termination was a consequence of a default by the 
Architect in the provision of any part of the Services, in which case all such 
costs shall be for the Architect’s own account. 

(c) The Architect shall be entitled to payment for any completed portion of the 
Services rendered in full compliance herewith prior to the time of termination, 
in accordance with Schedule B. 

(d) Termination of this Agreement shall not prejudice or affect the accrued rights 
or claims and liabilities of the Parties. 

5.10 Law Governing this Agreement 

This Agreement shall be governed by and construed in accordance with the laws of the 
Province of British Columbia and the parties now irrevocably agree that, unless the parties 
agree to arbitration pursuant to Section 5.5, the courts of the Province of British Columbia 
shall have exclusive jurisdiction in all matters arising out of or in any way relating to this 
Agreement, except to the extent necessary to enforce, in another jurisdiction, any decision or 
award made by an arbitrator pursuant to Section 5.5 or any judgment of any court in the 
Province of British Columbia. 
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5.11 Successors and Assigns 

The City and the Architect, respectively bind themselves, their partners, successors, assigns 
and legal representatives to the other party to this Agreement and to the partners, successors, 
assigns and legal representatives of such other party with respect to all covenants of this 
Agreement. However, neither the City nor the Architect shall assign or transfer an interest in 
this Agreement without the written consent of the other. 

5.12 Extent of Agreement 

This Agreement represents the entire and integrated Agreement between the City and the 
Architect and supersedes all prior negotiations, representations, or agreements, either written 
or oral.  This Agreement may be amended only by a written instrument signed by both the City 
and the Architect. 

5.13 Notices 

5.13.1 Any notice required or permitted to be given by one party to another pursuant to this 
Agreement must be in writing and shall be validly given if delivered by personal 
delivery or courier, transmitted by facsimile (with delivery confirmation) or mailed in 
British Columbia by registered mail to the respective party at its address as follows: 

(a) City of Vancouver 
Facilities Design and Management 
300-515 West 10th Avenue 
Vancouver, British Columbia   V5Z 4A8 
 
Attention: Agatha Malczyk, Project Manager 
Fax: 604-871-6972 

(b) <name> 
<address> 
 
Attention: <name and title> 
Fax: <604-> 

or to such other person or address as one party may advise the other in writing from 
time to time, provided that, notwithstanding the foregoing, the Architect’s invoices 
shall be addressed as specified in Section 4.1.3 or as otherwise specified in the 
relevant City purchase order. 

5.13.2 Any notice shall be conclusively deemed to have been given: 

(a) if given by personal delivery, on the day of actual delivery thereof; 

(b) if given by courier, on the Business Day following confirmation by the courier 
that the notice has been delivered;  

(c) if given by facsimile transmission, on the day of transmittal thereof if given 
during the normal business hours of the recipient and on the Business Day 
during which such normal business hours next occur if not given during such 
hours on any day; and 

(d) if given by registered mail, on the fifth Business Day following the deposit 
thereof in the mail. 
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Notwithstanding the foregoing, if the party giving any demand, notice or other 
communication knows or ought reasonably to know of any difficulties with the postal 
system which might affect the delivery of mail, any such demand, notice or other 
communication must not be mailed but must be given by personal delivery, courier or 
electronic transmission. 

5.14 No Promotion 

The Architect shall not disclose or promote its relationship with the City, including by means of 
any verbal declarations, announcements, sales, marketing or other literature, letters, client 
lists, websites, internet domain names, press releases, brochures or other written materials 
without the express prior written consent of the City (except as may be necessary for the 
Architect to perform its obligations under this Agreement). 

5.15 Compliance with Law 

The Architect shall comply and shall cause the Architect’s Consultants to comply with all 
statutes, regulations, by-laws, codes, rules, notices, orders, directives, standards and 
requirements of every competent federal, provincial, regional, municipal and other statutory 
authority applicable to the Architect, the Architect’s Consultants and the services to be 
performed under this Agreement, all as may be in force from time to time. 

5.16 Precedence of Documents 

In the event of any conflict or inconsistency between this Agreement (excluding Appendix 2) 
and the Architect’s Proposal, this Agreement (excluding Appendix 2) shall take precedence. 

5.17 Severance 

If any term or condition of this Agreement is for any reason held to be illegal, invalid, 
ineffective, inoperable or otherwise unenforceable, it shall be severed and deemed to be 
deleted from this Agreement and the validity and enforceability of the remainder of this 
Agreement shall not be affected or impaired thereby. If any term or condition of this 
Agreement is found to be illegal, invalid ineffective, inoperable or otherwise unenforceable, 
but would not be so if some part of it were deleted, the term or condition shall apply with such 
modifications as may be necessary to make it enforceable. 

5.18 Time of the Essence 

Time is of the essence of this Agreement. 

5.19 No Waiver 

No action or failure to act by the City shall constitute a waiver of any right or duty under this 
Agreement, or constitute an approval or acquiescence in any breach hereunder, except as may 
be specifically agreed in writing by the City. 

5.20 Remedies Cumulative. 

The remedies of the parties provided for in this Agreement are cumulative and are in addition 
to any remedies available to the parties at law or in equity.  No remedy shall be deemed to 
exclude or restrict the right of a party to any other remedies against the other party and a 
party may from time to time have recourse to one or more of the remedies specified in this 
Agreement or at law notwithstanding the termination of this Agreement. 
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5.21 Counterparts 

This Agreement may be executed in any number of counterparts. All counterparts, taken 
together, constitute one instrument. A party may execute this Agreement by signing any 
counterpart. 

5.22 Independent Legal Advice 

The Architect acknowledges that the Architect has been given the opportunity to seek 
independent legal advice before executing this Agreement. 

5.23 Electronic Execution 

Delivery of an executed signature page to this Agreement by either party by electronic 
transmission shall be as effective as delivery of a manually executed copy of this Agreement by 
such party. 

IN WITNESS WHEREOF this Agreement has been executed as of the day and year first above written by 
and on behalf of the parties by their duly authorized signatories. 
 
 
CITY OF VANCOUVER 
by its authorized signatory: 
 
 
 
By:              
 Signature     Print Name and Title 
 
 
 
By:              
 Signature     Print Name and Title 
 
 
 
 
 
<> 
by its authorized signatories: 
 
 
 
By:              
 Signature     Print Name and Title 
 
 
 
By:              
 Signature     Print Name and Title 
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SCHEDULE A – BASIC AND ADDITIONAL SERVICES 

1) BASIC SERVICES 

The following are Basic Services requirements: 

a) Basic Schematic Design Services 

Within the schematic design phase of the Project, the Architect shall perform, as Basic 
Services, the following services and such additional schematic design phase services as are 
indicated in the RFP or the Architect’s Proposal: 

i) summarizing findings and recommendations based on project descriptions and other 
preceding work in a written, illustrated document, which establishes the scope for the 
design; 

ii) reviewing the requirements furnished by the City, including sustainability measures to 
achieve LEED Gold standard, and the characteristics of the Project Sites; 

iii) reviewing and commenting on the Construction Budget and Project Schedule in relation 
to the City’s requirements; 

iv) reviewing with the City project scope and select type of construction for the new 
construction projects, considering and evaluating alternatives including durable 
prefabricated buildings against  similar conventional buildings, and summarizing findings 
and recommendations in a feasibility study; reviewing with the City alternative 
approaches to the design of the Construction Work and the types of construction 
contracts; 

v) reviewing applicable statutes, regulations, codes and by-laws and where necessary, 
reviewing the same with the authorities having jurisdiction; 

vi) based on mutually agreed upon requirements and schedules, and the Construction 
Budget, preparing for the City’s review and approval schematic design documents to 
illustrate the scale and character of the Project and how the parts of the Project 
functionally relate to each other, including, at a minimum, the following Deliverables, 
for each component project including but not limited to: 

(1) a site plan; 

(2) spatial relationship diagrams; 

(3) principal floor plans 

(4) building sections; 

(5) elevations; and 

(6) outline specifications;  

vii) providing the Cost Consultant with information necessary to prepare estimates of the 
Construction Cost; 
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b) Basic Design Development Services 

Within the design development phase of the Project, the Architect shall perform, as Basic 
Services, the following services and such additional design development phase services as are 
indicated in the RFP or the Architect’s Proposal, taking into account the most recent City-
approved Construction Budget and the most recently approved estimate of Construction Cost: 

i) preparing, for the City’s review and approval, design development documents consisting of 
drawings and other documents appropriate to the scale of the Project to describe the size 
and character of the entire Project, including the architectural, structural, mechanical, 
and electrical systems, sustainability measures to a LEED Gold standard, code compliance, 
materials and such other elements as may be appropriate for each component project, 
including but not limited to: 

(1) site plans; 

(2) plans; 

(3) sections; 

(4) elevations; 

(5) massing diagrams; 

(6) project briefs, including information from the Architect and each Architect’s 
Consultant detailing area calculations, all building systems, sustainability measures and 
all the parameters that shall guide the work in the next phase; and 

(7) presentation materials as required for the public meetings and presentations to 
municipal boards and authorities, as required by City of Vancouver by-laws for the 
Project; 

ii) reviewing and commenting upon the cost estimates prepared by the Cost Consultant, and 
investigating alternate solutions to problem areas and generally consulting with the City 
and the Cost Consultant to the extent necessary for the Cost Consultant to be able to 
confirm the design is consistent with the Construction Budget;  

iii) continuously reviewing and ensuring compliance with applicable statutes, regulations, 
codes and by-laws as the design phase of the Project progresses; 

c) Basic Construction Documents Services 

Within the construction documents phase of the Project, the Architect shall perform, as Basic 
Services, the following services and such additional construction documents phase services as 
are indicated in the RFP or the Architect’s Proposal, taking into account the most recent City-
approved Construction Budget and the most recently approved estimate of Construction Cost, 
for each component project and on the assumption that they will be tendered in three 
packages of minor renovations, major renovations and new builds: 

i) preparing, for the City’s review and approval, construction documents consisting of 
drawings and standard-format specifications setting forth in detail the requirements for the 
construction of the Project; 

ii) providing the necessary documents for the City to obtain pre-tender estimates of 
Construction Cost from the Cost Consultant; 
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iii) providing the necessary documents for the City to prepare the City’s tender or other 
solicitation package; 

iv) reviewing the City’s form of Construction Contract for information and coordination 
purposes; 

v) reviewing statutes, regulations, codes and by-laws applicable to the design and where 
necessary reviewing the same with the authorities having jurisdiction in order that all 
required consents, approval, licenses and permits necessary for the Project may be 
obtained, and obtaining the following required consents, approvals, licenses and permits on 
the City’s behalf: 

(1) a development permit; 

(2) a building permit (including the provision of all required schedules and letters of 
assurance>; and 

vi) other services indicated to be Basic Services under the “Construction Documents” heading 
in the “Sequence and Scope of Services Chart” attached at the end of, and forming part of, 
this Schedule A. 

d) Basic Bidding or Negotiation Services 

Within the bidding or negotiation phase of the Project which is managed by the City, the 
Architect shall perform, as Basic Services, the following services and such additional bidding or 
negotiation phase services as are indicated in the RFP or the Architect’s Proposal. Three 
procurement packages will be required: minor renovations, major renovations and new builds: 

i) participating in the preparation of requirements for tendering or other solicitation 
documents that are to be posted by the City as part of the Construction Contract bid 
processes; 

ii) reviewing the tender submissions and participating in qualification or selection processes 
for a Construction Contractor; 

iii) attending bidder site reviews or meetings, and providing the City’s representative with 
prepared responses to technical questions from bidders; 

iv) contributing to City-issued addenda, amendments and other technical information as 
required; 

v) other services indicated to be Basic Services under the “Bidding or Negotiation” heading in 
the “Sequence and Scope of Services Chart” attached at the end of, and forming part of, 
this Schedule A. 

e) Basic Construction Contract Administration Services 

Within the construction contract administration phase of the Project, the Architect shall 
perform, as Basic Services, the following services and such additional construction contract 
administration phase services as are indicated in the RFP or the Architect’s Proposal for each of 
the three anticipated construction contracts: 

i) being a representative of the City acting as the “Consultant” as defined in the Construction 
Contract and doing all things required of it thereunder; 

ii) acting on the City’s behalf to the extent provided in the Construction Contract Documents; 
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iii) reviewing the Construction Work at all appropriate times when it is in preparation or 
progress; 

iv) acting as the coordinating registered professional for the Project, which role shall include 
without limitation, providing overall liaison, control, coordination and communication 
between all parties for the Project (except as limited by the Construction Contract); 

v) forwarding all instructions from the City to the Construction Contractor; 

vi) carrying out the General Review of the Construction Work and coordinating field review 
from all disciplines; 

vii) examining, evaluating and reporting to the City upon representative samples of the 
Construction Work; 

viii) keeping the City informed of the progress and quality of the Construction Work, and 
reporting to the City defects and deficiencies in the Construction Work observed during the 
course of site reviews; 

ix) attending regularly scheduled construction meetings at the Project Site; 

x) determining the amounts owing to the Construction Contractor under the Construction 
Contract based on the Architect’s observations and evaluation of the Construction 
Contractor’s applications for payment; 

xi) issuing certificates for payment under the Construction Contract for Construction Work 
performed; 

xii) interpreting the requirements of the Construction Contract Documents and communicating 
to the City and, as necessary, the Construction Contractor its opinions as to the 
performance thereunder by both the City and the Construction Contractor; 

xiii) rendering interpretations in written and graphic form as may be required with reasonable 
promptness on the written request of either the City or the Construction Contractor (in 
conformity with the Construction Contract); 

xiv) rendering written findings, as required within a reasonable time (and in conformity with 
the Construction Contract), on all claims, disputes and other matters in question between 
the City and the Construction Contractor relating to the execution or performance of the 
Construction Work or the interpretation of the Construction Contract Documents; 

xv) rejecting, in conformity with the Construction Contract, work which does not conform to 
the Construction Contract Documents; 

xvi) whenever required by the Construction Contract or necessary or advisable, in the 
Architect’s opinion, for the implementation of the Construction Contract Documents, 
requiring special inspections or testing of work (in conformity with the Construction 
Contract), whether or not such work has been fabricated, installed or completed; 

xvii) reviewing, and taking other appropriate actions with reasonable promptness upon, the 
Construction Contractor’s submittals such as shop drawings, product data, and samples, in 
conformity with the Construction Contract; 

xviii) preparing, in conformity with the Construction Contract, contemplated change orders, 
change orders, and change directives for the City’s approval and signature in accordance 
with the Construction Contract Documents; 
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xix) directing, in conformity with the Construction Contract, minor adjustments in the 
Construction Work which are consistent with the intent of the Construction Contract 
Documents, when these do not involve an adjustment in the Construction Contract price or 
an extension of the Construction Contract time; 

xx) furnishing, in conformity with the Construction Contract, supplemental instructions to the 
Construction Contractor with reasonable promptness or in accordance with a schedule for 
such instructions agreed to by the Architect and the Construction Contractor; 

xxi) determining the date of Substantial Performance of the Construction Work in accordance 
with the Builders’ Lien Act and the Construction Contract and issuing a certificate of 
completion in respect thereof; 

xxii) determining the dates for substantial completion of subcontracts in accordance with 
the progressive release provisions of the Builders’ Lien Act and the Construction Contract 
and issuing certificates of completion therefor; 

xxiii) determining the date of Total Performance of the Construction Work and issuing a 
written certificate of same in accordance with the Construction Contract; 

xxiv) verifying the validity of the Construction Contractor’s application for final payment and 
issuing a certificate of final payment; 

xxv) receiving from the Construction Contractor, reviewing on behalf of the City for 
Construction Contract compliance, and, when compliant, forwarding to the City, written 
warranties and related documents; 

xxvi) reviewing and confirming that operation manuals prepared by the Construction 
Contractor are in accordance with the Construction Contract, and forwarding the same 
(which compliant) to the City; 

xxvii) preparing and providing all schedules required under the City of Vancouver Building 
Bylaw for issuance of an occupancy permit; 

xxviii) other services indicated to be Basic Services under the “Construction Contract 
Administration” heading in the “Sequence and Scope of Services Chart” attached at the 
end of, and forming part of, this Schedule A. 

f) Basic Post-Construction Services 

Within the post-construction phase of the Project, the Architect shall perform, as Basic 
Services, the following services and such additional post-construction phase services as are 
indicated in the RFP or the Architect’s Proposal: 

i) preparing a Project close-out report , including at a minimum a summary of each of the 
design phases, all monthly reporting and site reviews during construction, a final budget 
summary, including all change orders, a final schedule summary, including any 
adjustments, the certificate of completion, the final certificate for payment, the 
occupancy permit, and a summary commentary explaining any major issues and deviations 
from expectations; 

ii) preparing record drawings showing changes in the Construction Work made during 
construction based on marked-up as-built drawings, and other data furnished by the 
Construction Contractor to the Architect, and sending to the City two paper copies and four 
electronic copies on disk of each such drawing, provided that the accuracy of such 
information shall be the sole responsibility of the Construction Contractor>;  
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iii) prior to the end of the period of one year following the date of Substantial Performance of 
the Construction Work, reviewing any defects or deficiencies which have been reported or 
observed during that period, and notify the Construction Contractor in writing of those 
items requiring attention by the Construction Contractor to complete the Construction 
Work in accordance with the Construction Contract; 

iv) be available to attend to and resolve design issues related to the original and completed 
scope, for the period of two years after warranty. The level of these services can be 
expected to be minimal, in the order of 1% of the total consulting services; and 

v) other services indicated to be Basic Services under the “Post-Construction” heading in the 
“Sequence and Scope of Services Chart” attached at the end of, and forming part of, this 
Schedule A. 
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2) ADDITIONAL SERVICES 

The following are, each to the extent they are not required as Basic Services, Additional Services, and 
they shall be provided to the City by the Architect if the City requests them in writing: 

a) Providing more exhaustive or continuous on site review or representation than is required as a 
Basic Service. 

b) Providing analyses of the City’s needs and programming requirements of the Project. 

c) Providing financial feasibility, Project Budget or other special costing studies. 

d) Providing site evaluations, planning surveys, or comparative studies of prospective sites. 

e) Providing special surveys, environmental studies and submissions and other related services 
required for approval by authorities having jurisdiction over the Project. 

f) Providing services relating to future facilities, systems and equipment. 

g) Providing services to investigate existing conditions or facilities such as preparing measured 
drawings or verifying the accuracy of drawings or other information furnished by the City. 

h) Providing detailed estimates of Construction Cost, detailed quantity surveys, inventories of 
material and equipment, or analyses of owning and operating costs. 

i) Providing graphic design, signage and other similar services. 

j) Providing tenant layout and design services. 

k) Preparing models or architectural renderings specifically commissioned by the City. 

l) Preparing documents for alternative, separate or sequential bids or providing extra services in 
connection with bidding, negotiations, or construction prior to the completion of the 
construction documents phase. 

m) Coordinating construction work performed by separate construction contractors or by the City’s 
own forces and coordinating the services required in connection with construction performed 
and equipment supplied by the City. 

n) Providing services after expiry of the period of three years following the date of Substantial 
Performance of the Construction Work related to the work included in this contract. 

o) Revising or providing additional drawings, specifications or other documents which are: 

i) caused by the enactment or revisions of statutes, regulations, codes or by-laws, subsequent 
to the preparation of such documents; 

ii) caused by an interpretation by the authorities having jurisdiction which differs from the 
Architect’s interpretation of statutes, regulations, codes or by-laws, which difference the 
Architect could not have reasonably anticipated; or 

iii) due to changes required as a result of the City’s failure to render decisions in a timely 
manner. 
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p) Providing services in connection with evaluating substitutions proposed by the Construction 
Contractor and making subsequent revisions to the drawings, specifications and other 
documentation resulting from them. 

q) Making investigations, inventories of materials and equipment, valuations and detailed 
appraisals of existing facilities. 

r) Providing services made necessary by the material default of the Construction Contractor, by 
major defects or deficiencies in the Construction Work of the Construction Contractor, or by a 
material failure of performance by either the City or Construction Contractor under the 
Construction Contract. 

s) Providing consultation concerning replacement of any work damaged by fire or other cause 
during construction and furnishing services as may be required in connection with the 
replacement of such work. 

t) Providing services in evaluating an extensive or unreasonable number of claims submitted by 
the Construction Contractor or others in connection with the Construction Work. 

u) Providing assistance in the utilization of equipment or systems such as testing, adjusting and 
balancing, preparation of operation and maintenance manuals, training personnel for operation 
and maintenance and consultation during operation. 

v) Attending, presenting or speaking as the City’s representative at any public hearing, mediation, 
arbitration proceedings, or legal proceedings except as required as a Basic Service. 

w) Providing for services of consultants other than the Architect’s Consultants. 

x) Translating documents into a language other than English. 

y) Providing or arranging for any services not otherwise provided for in this Agreement, or which 
the Agreement states are to be treated as Additional Services. 

z) Providing other services indicated to be Additional Services in the “Sequence and Scope of 
Services Chart” attached at the end of, and forming part of, this Schedule A. 
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     1.0 Predesign

Architect�s Services

❍ Facility Programming

❍ Space Relationships

❍ Flow Diagrams

❍ Project Development/

   Scheduling

❍ Project Budgeting

❍ Life Cycle Cost Studies

❍ Economic Feasibility Studies

❍ Agency Consulting/Review/

    Approval

❍ Site Selection/Analysis/

    Utilization

❍ Environmental Studies

❍ Energy Studies

❍ Existing Facilities Surveys

❍ Client-supplied Data

    Coordination

❍ Project Management

❍ Presentations

❍ Marketing Studies

❍ Project Financing

❍ Special Studies

❍ Re-zoning Assistance

❍ Project Promotion

❍ OCP/Zoning Review

❍ Obtain Consultants� Proposals

Special Consultants� Services

❍ Legal Survey

❍ Land Survey

❍ Geotechnical Analysis

❍ Environmental

❍ Urban Planning

❍ Collect Site Data

❍ Municipal Bylaw Review

   (Historic, Creeks, Hazardous

    Materials, etc.)

❍ Foreign Practices Review

❍ Project Scheduling

     2.0 Schematic Design

Architect�s Services

● Client-Supplied Data

    Coordination

● Program and Budget

   Evaluation/Review

● Review Site Characteristics

● Review Alternate Design

    Approaches

● Architectural Schematic

    Design

● Schematic Design

   Coordination

● Drawings & Documents

● Review Construction Contract

   Types

● Statement of Probable

   Construction Costs

● Client Consultation

● Agency Consultation

● Building Code Review

❍ Interior Design Concepts

❍ Special Studies; e.g. Future

    Facilities, Environmental

    Impact

❍ Special Submissions or

   Promotional Presentations

❍ Special Models or

    Perspectives

❍ Project Management

❍ Value Analysis

❍ Building Envelope

    Professional Services

Coordination of Normal

Engineering Services

● Structural Design Concepts

● Mechanical Design Concepts

● Electrical Design Concepts

● Statements of Probable Costs

● Agency Consultation

● Building Code Review

❍ Value Analysis

Special Consultants� Services

❍ Geotechnical Design

    Concepts

❍ Civil Design Concepts

❍ Landscape Concepts

❍ Statements of Probable Costs

❍ Building Code Review

❍ Zoning Amendments

❍ Zoning Variance

❍ Municipal Bylaw Review

❍ Foreign Practices Review

❍ OCP/ Zoning Analysis

❍Traffic Studies

❍ Urban Design/Streetscape

❍ View/Sun/Shadow Studies

❍ Area Analysis

     3.0 Design Development

Architect�s Services

● Client-Supplied Data

    Coordination

● Design Coordination

● Architectural Design

    Development

● Design Development

    Coordination

● Drawings & Documents

● Statement of Probable

   Construction Costs

● Client Consultation

● Agency Consultation

● Building Code Review

● Development Permit

    Submission

● Budget Review/Evaluation

❍ Certified Professional Service

❍ Interior Design Development

❍ Special Studies Reports; e.g.

   Planning Tenant or Rental

    Spaces

❍ Promotional Presentations

❍ Models or Perspectives

❍ Project Management

❍ Rezoning Variance

    Submission

❍ Value Analysis

❍ Building Envelope

    Professional Services

Coordination of Normal

Engineering Services

● Structural Design Development

● Mechanical Design

    Development

● Electrical Design Development

● Budget Review/Evaluation

● Statements of Probable Costs

●Agency Consultation

● Building Code Review

❍ Value Analysis

Special Consultants� Services

❍ Geotechnical Design

    Development

❍ Civil Design Development

❍ Landscape Design

    Development

❍ Detailed Construction Cost

   Estimates, Quantity Surveys

❍ Fire Protection

❍ Acoustics

❍ Building Code Equivalencies

❍ Certified Professional Service

❍ Energy Utilization Studies

❍ Building Envelope

    Professional Services

     4.0 Construction Documents

Architect�s Services

● Client-Supplied Data

    Coordination

● Project Coordination

● Architectural Construction

   Documents (Working Drawings,

   Form of Contract and

   Specifications)

● Document Checking and

    Coordination

● Statement of Probable

   Construction Costs

● Client Consultation

● Agency Consultation

● Building Code Review

● Letters of Assurance

● Budget Review/Evaluation

● Coordinating Registered

    Professional Role

● Building Permit Submission

❍ Certified Professional Service

❍ Interior Construction Documents

❍ Alternate Bid Details & Special

    Bid Documents

❍ Project Management

❍ Area Analysis

❍ Project Lease Plans

❍ Tenant Layout Drawings

❍ Multiple Contracts Management

❍ Phased Construction

    Management

❍ Building Envelope Professional

    Services

Coordination of Normal

Engineering Services

● Structural Construction Documents

● Mechanical Construction

    Documents

● Electrical Construction Documents

● Statements of Probable Costs

● Building Code Review

● Letters of Assurance

● Budget Review/Evaluation

● Building Permit Submissions

Special Consultants� Services

❍ Geotechnical Documents

❍ Civil Construction Documents

❍ Detailed Construction Cost

   Estimates, Quantity Surveys

❍ Fire Protection

❍ Acoustics

❍ Building Code Equivalencies

❍ Certified Professional Service

❍ Energy Utilization Analysis

❍ Security System Design

❍ Existing Condition Surveys

❍ Building Envelope Professional

    Services

Architect�s Services

● Client-Supplied Data

    Coordination

● Coordinate Issue of Bid

    Documents

● Coordinate/Issue

    Addenda

● Bid Evaluation

● Client Consultation

● Prepare Contracts

❍ Separate Bids or

    Negotiated Bids

❍ Services Related to

    Bidders� Proposals

❍ Project Management

❍ Prepare Prequalification

    Criteria

❍ Prequality Contractors

Coordination of Normal

Engineering Services

● Prepare Bid Documents

● Prepare Addenda

● Bid Evaluation

Special Consultants�

Services

❍ Prepare Bid Documents

❍ Prepare Addenda

❍ Bid Evaluation

❍ Prepare Prequalification

    Criteria

❍ Prequality Contractors

6.0  Construction Contract

 Administration

Architect�s Services

● Construction Inspection/Field Review

● Progress Reports� Evaluation

● Certificates for Payment

● Interpretation of Contract Documents

● Shop Drawing/Product Data/

   Sample Review

● Change Orders & Change Directives

● Review of Warranties (1)

● Client Consultation

● Letters of Assurance

● Coordinating Registered Professional Role

● Substantial Performance Report

    and Certification (1)

● Deficiency Assessment (1)

● Instructions for Correction

    of Deficiencies (1)

● Final Inspection and Certification

    for Payment (1)

● Agency Consultation

❍ Interior Construction Inspection/

    Field Review

❍ Full-Time Project Rep

❍ Admin. of Separate Contracts

❍ Project Management

❍ Promotional Material

❍ Record (As-Built) Drawings

❍ Certification re: Financing

❍ Alternate Dispute Resolution Services

❍ Certified Professional Service

❍ Multiple Contracts Management

❍ Phased Construction

    Management

❍ Building Envelope

    Professional Services

❍ Payment certifier role for

   subcontracts (Lien legislation)

Coordination of Normal

Engineering Services

● Structural Inspection/

    Field Review Reports

● Mechanical Inspection/

    Field Review Reports

● Electrical Inspection/

    Field Review Reports

● Certification of Progress

● Letters of Assurance

   Record (As-Built) Drawings

Special Consultants� Services

❍ Civil Construction Inspection/

    Field Review

❍ Landscape Inspection/Field Review

❍ Detailed Cost Accounting

❍ Fire Protection Inspection/Field Review

❍ Acoustical Inspection/Field Review

❍ Building Code Equivalencies

❍ Certified Professional Service

❍ Building Envelope Professional Services

7.0 Post-Construction

Architect�s Services

❍ Project Inspection/Field Review

❍ Deficiency Assessment

❍ Instructions for Correction of

    Deficiencies

❍ Start-up Assistance

❍ Services Provided After

   Substantial Performance Date

❍ Fine Arts/Crafts/Graphics/Non-

   Building Equipment Selection

❍ Building Analysis and Reports

   Services Related to Alterations and

   Demolition

❍ Life Cycle Cost Monitoring

❍ Environmental Monitoring

❍ Project Management

❍ Commissioning

❍ Alternate Dispute Resolution

    Services

❍ Expert Witness Services

❍ Post-Occupancy Evaluation

Coordination of Engineering and

Special Consultants Services

❍ Start-Up Assistance

❍ Services Provided After

   Substantial Performance Date

❍ Non-Building Equipment Selection

❍ Building Analysis and Reports

❍ Services Related to Alterations

    and Demolition

❍ Life Cycle Cost Monitoring

❍ Systems Performance Review

❍ Commissioning
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● Basic Services: normally provided as integrated set by architect under Standard Forms Agreement; form basis of fees in section 3.5.3

❍ Additional Services: provided to meet specific project needs

5.0 Bidding or

      Negotiation

Included as Basic Services for the CoV Sport Field Amenity Improvements project 
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SCHEDULE B – FEES FOR BASIC AND ADDITIONAL SERVICES 

Each Project Site should have a Detailed Breakdown of Proposed Fees for Services as shown below. Please refer to attached 
Excel spreadsheet for the rates for each Project Site. 

1) BASIC SERVICES 

The following are the professional fees the City shall pay to the Architect for the Basic Services performed by the Architect and by the 
Architect’s Consultants: 

 

 

Please refer to table below. 



ARCHITECT AGREEMENT 
SCHEDULE B – FEES FOR BASIC AND ADDITIONAL SERVICES 

LAW DOCUMENT #167993v3  Page 32 

 

Table 1:  Detailed Breakdown of Proposed Fees for Services

Discipline Role/Name Pre-Design
Schematic 

Design

Design 

Development

Construction 

Documents
Tender

Contract 

Administration

Post 

Construction 

Services

Total Hours 

Basic Services
Hourly Rate Total Fees

Total 

Disbursements

Total Fees + 

Disbursements

Architect FIXED FEE -$             -$               -$                -$               -$                -$                -$                -$               -$                -$                

Principal 0 0 0 0 0 0 0 0 -$                 -$                

Project Architect 0 0 0 0 0 0 0 0 -$                 -$                

Other 0 0 0 0 0 0 0 0 -$                 -$                

0 0 0 0 0 0 0 0 -$                 -$                

0 0 0 0 0 0 0 0 -$                 -$                

0 0 0 0 0 0 0 0 -$                 -$                

0 0 0 0 0 0 0 0 -$                 -$                

Structural Engineer FIXED FEE -$             -$               -$                -$               -$                -$                -$                -$               -$                -$                

Principal 0 0 0 0 0 0 0 0 -$                 -$                

Project Engineer 0 0 0 0 0 0 0 0 -$                 -$                

Other 0 0 0 0 0 0 0 0 -$                 -$                

0 0 0 0 0 0 0 0 -$                 -$                

0 0 0 0 0 0 0 0 -$                 -$                

0 0 0 0 0 0 0 0 -$                 -$                

0 0 0 0 0 0 0 0 -$                 -$                

Mechanical Engineer FIXED FEE -$             -$               -$                -$               -$                -$                -$                -$               -$                -$                

Principal 0 0 0 0 0 0 0 0 -$                 -$                

Project Engineer 0 0 0 0 0 0 0 0 -$                 -$                

Other 0 0 0 0 0 0 0 0 -$                 -$                

0 0 0 0 0 0 0 0 -$                 -$                

0 0 0 0 0 0 0 0 -$                 -$                

0 0 0 0 0 0 0 0 -$                 -$                

0 0 0 0 0 0 0 0 -$                 -$                

Electrical Engineer FIXED FEE -$             -$               -$                -$               -$                -$                -$                -$               -$                -$                

Principal 0 0 0 0 0 0 0 0 -$                 -$                

Project Engineer 0 0 0 0 0 0 0 0 -$                 -$                

Other 0 0 0 0 0 0 0 0 -$                 -$                

0 0 0 0 0 0 0 0 -$                 -$                

0 0 0 0 0 0 0 0 -$                 -$                

0 0 0 0 0 0 0 0 -$                 -$                

0 0 0 0 0 0 0 0 -$                 -$                

Landscape Architect  

(only for new building)
FIXED FEE -$             -$               -$                -$               -$                -$                -$                

-$               -$                -$                

Principal 0 0 0 0 0 0 0 0 -$                 -$                

Project Architect 0 0 0 0 0 0 0 0 -$                 -$                

Other 0 0 0 0 0 0 0 0 -$                 -$                

0 0 0 0 0 0 0 0 -$                 -$                

0 0 0 0 0 0 0 0 -$                 -$                

0 0 0 0 0 0 0 0 -$                 -$                

0 0 0 0 0 0 0 0 -$                 -$                

(Other consultants as required) 0 0 0 0 0 0 0 0 -$                 -$                -$                 -$                 

0 0 0 0 0 0 0 0 -$                 -$                -$                 -$                 

0 0 0 0 0 0 0 0 -$                 -$                -$                 -$                 

0 0 0 0 0 0 0 0 -$                 -$                -$                 -$                 

0 0 0 0 0 0 0 0 -$                 -$                -$                 -$                 

0 0 0 0 0 0 0 0 -$               -$                -$                

-$             -$               -$                -$               -$                -$                -$                -$                Total Fees per phase

Architect                                          

Fee Breakdown by estimated 

hours

Structual Engineer                                          

Fee Breakdown by estimated 

hours

Mechanical Engineer                          

Fee Breakdown by estimated 

hours

Electrical Engineer                             

Fee Breakdown by estimated 

hours

Landscape Architect                             

Fee Breakdown by estimated 

hours

Total Hours
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Table 2: Charge Out Rates for Potential Scope Changes 
   

Discipline Role/Title Proposed Rate Per Hour Proposed Rate Per Day 

Architect Principal  $                                      -     $                                         -    

  Project Architect  $                                      -     $                                         -    

  Other  $                                      -     $                                         -    

     $                                      -     $                                         -    

Structural Engineer Principal  $                                      -     $                                         -    

  Project Engineer  $                                      -     $                                         -    

  Other  $                                      -     $                                         -    

     $                                      -     $                                         -    

Mechanical Engineer Principal  $                                      -     $                                         -    

  Project Engineer  $                                      -     $                                         -    

  Other  $                                      -     $                                         -    

     $                                      -     $                                         -    

Electrical Engineer Principal  $                                      -     $                                         -    

  Project Engineer  $                                      -     $                                         -    

  Other  $                                      -     $                                         -    

     $                                      -     $                                         -    

Landscape Architect  
(only for new building) 

Principal  $                                      -     $                                         -    

  Project Architect  $                                      -     $                                         -    

  Other  $                                      -     $                                         -    

     $                                      -     $                                         -    

(Other consultants as 
required)   

 $                                      -     $                                         -    

     $                                      -     $                                         -    
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2) ADDITIONAL SERVICES 

The City and the Architect shall discuss and seek to agree the fees for Additional Services, which shall 
be fixed fees, per-service, and shall be recorded in writing; provided that if the City and the Architect 
do not agree the fees for a particular Additional Service, the following are the fees the City shall pay 
for the Additional Service: 

a) Fees for authorized Additional Services not included in Basic Services, excluding those provided 
by the Architect’s Consultants, shall be calculated on a time-worked basis at the hourly rates 
set out on page <> of the Architect’s Proposal in Appendix 2. 

b) Fees for authorized Additional Services provided by the Architect’s Consultants shall be 
invoiced to the Architect by the Architect’s Consultants according to the hourly rates agreed to 
in advance in writing by the City and the Architect, and then shall be re-invoiced by the 
Architect to the City. However, in no event shall these rates exceed the hourly rates set out in 
the Architect’s Proposal. 
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SCHEDULE C - CONSTRUCTION BUDGET AND PROJECT SCHEDULE 

C1 The preliminary Construction Budget is $1,678,000 comprised of the following: 

New Building, Eric Hamber/Oak Meadows Park $ 520,000 

New Building, Van Tech fields $ 300,000 

Renovation, Carnarvon Park $ 313,000 

Renovation, Memorial South Park $ 377,000 

Renovation, Hastings Community Park $ 168,000 

Total:  $1,678,000 

C2 The Project Schedule, up until the issuance of an occupancy permit, is as follows, with the 
work to be started on the date of this Agreement and the occupancy permit to be issued by: 

 

Phase: Duration: 

Pre-Design Phase 7 weeks new buildings 

Schematic Design and Design Development 
Phase 

3 to 6  weeks - renovations 

9 weeks - new buildings 

Construction Documents Phase 5 to 7  weeks - renovations 

10 weeks - new buildings 

Bidding or Negotiation Phase 6 weeks 

Construction Contract Administration Phase 22 weeks - new buildings 

The expected time for completion of post-construction services is 3 years.   
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SCHEDULE D – REPORTS AND CITY-PROVIDED ITEMS 

1) The City shall provide the following documents for the Architect’s information only, and not for 
reliance: 

a) archival drawing information for renovation projects; and 

2) The City shall provide the following additional documents, which may be relied upon by the 
Architect for accuracy, but not for completeness.  The Architect is solely responsible for any 
inferences drawn from the specific information in these documents: 

a) subsurface investigation reports for new building projects, including the following information 
or the results of the following tests:  test borings, test pits, soil bearing values, percolation 
tests, a list of and evaluations of toxic or hazardous substances or materials present at the 
Project Site, ground corrosion and resistivity tests, necessary operations for anticipating subsoil 
conditions, and appropriate professional recommendations; and  

3) The City shall provide the following additional documents, which may be relied upon by the 
Architect for accuracy and completeness (completeness meaning that they do not, together, omit 
to state any material information that would reasonably be deemed to be necessary to completely 
describe the matters within the intended scope of such documents): 

a) a survey or surveys describing the physical characteristics and legal limitations for the Project 
Site, and a written legal description of the site and adjoining properties, as necessary, showing 
the following, as applicable: grades and lines of streets, alleys, pavements and adjoining 
properties and structures; adjacent drainage, rights-of-way; restrictions; easements; 
encroachments; zoning; deed restrictions; the boundaries and contours of the site; locations 
and dimensions of existing buildings and other improvements and trees>;  

b) information available to the City concerning utility services, both public and private, above and 
below grade, including inverts and depths>; 

c) air and water pollution tests, tests for toxic or hazardous substances or materials, structural, 
mechanical, chemical, and other laboratory and environmental tests, inspections, laboratory 
and field tests and reports as the City determines are required by the Architect, the Architect’s 
Consultants, the authorities having jurisdiction or the Construction Contract Documents>; and 

4) The City shall provide the following additional items: 

a) Cost Consultant Services for the Project
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SCHEDULE E - 
KEY EMPLOYEES AND ARCHITECT’S CONSULTANTS 

Key Employees 

The following are the key employees of the Architect and of Architect’s Consultants, who shall be 
primarily responsible for performing the Services: 

 Principal in Charge 

 Project Architect 

 Construction Contract Administrator 

 <Add other Consultants as necessary> 

Architect’s Consultants 

The following Architect’s Consultants have been approved by the City: 
 

Company Name, Address 
Contact Name and 
Telephone Number Area of Responsibility 

<name of Company> 
<address> 

Name: <> 

Phone: <> 

<> 

<name of Company> 
<address> 

Name: <> 

Phone: <> 

<> 

<name of Company> 
<address> 

Name: <> 

Phone: <> 

<> 
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APPENDICES 

The following appendices will be attached or be incorporated by reference, upon contract award:  

APPENDIX 1 – REQUEST FOR PROPOSAL 

APPENDIX 2 – ARCHITECT AND ARCHITECT’S SUB CONSULTANTS’ PROPOSAL 

APPENDIX 3 – WORKSAFEBC REGISTRATION CONFIRMATION (PRIME CONSULTANT AND PRIME 
CONSULTANT’S SUB CONSULTANTS) 

APPENDIX 4 – CERTIFICATE OF PROFESSIONAL LIABILITY INSURANCE 

APPENDIX 5 – CERTIFICATE OF COMMERCIAL GENERAL LIABILITY INSURANCE 
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1.0 Overview 

This Request for Proposal (the "RFP") invites Architectural consulting firms to submit proposals for 
architectural and engineering consulting services for renovations and new construction of amenity 
facilities (washrooms and field houses) in selected Vancouver Parks, with the possible addition of 
similar scope in other Parks over the term of the Agreement 

2.0 Background 

The Park Board operates and maintains over 150 sports fields. The amenity facilities at many of these 
locations do not adequately meet user needs or requirements. In order to improve amenities at key 
sites, Council approved $3 million in funding to be used for sports field facility additions, improvements 
and upgrades.  

3.0 Summary of Requirement 

Based on available City/Park Board and partner funding, 5 building projects as well as a number of non-
building projects outside the purview of this RFP have been selected and recommended for immediate 
implementation.  

Two (2) new buildings are proposed at Eric Hamber Park and Van Tech School sports field.  

Three (3) buildings scheduled for renovations are located in the following Parks: Memorial South, 
Carnarvon and Hastings Community. 

For the new construction projects, the City is seeking innovative solutions to provide durable, safe, 
comfortable, energy-efficient, cost-effective, and pleasant new amenity facilities in the City’s parks.  
While LEED Gold certification of the new facilities is not a requirement in this case, we expect the 
design work to be to a LEED Gold (or higher) standard in every aspect possible.  Our hope is that the 
work described in this RFP will set the standard for and become the model for future similar facilities 
and as such we would welcome solutions that lend themselves to possible replication through 
prefabrication or other means. 

In the interests of efficiency the City would prefer to award all projects to one qualified team with 
demonstrated capability and available capacity and as such proponents are encouraged to submit 
proposals for all projects together, notwithstanding that the City may choose to award projects to one 
or more proponents based on project type or other considerations. 

The City may, over the term of the Agreement, choose to add additional projects of a similar scope and 
nature to the work on terms amenable to both parties and on a fee basis consistent with the successful 
proponent or proponents’ Commercial Proposals.   

4.0 Qualifications 

To be eligible to submit an RFP, Proponents must meet the following qualifications: 

4.1 Must have recently completed the City of Vancouver permitting process (Development 
and Building Permits); 

4.2 Must have recently completed minor non-residential renovation and/or small scale 
projects; 

4.3 Must have recent experience with recreation, sports, and/or park/washroom buildings. 

All Proponents must state fulfillment of these qualifications in their proposal.  
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Additionally, preference will be given to Proponents with demonstrated knowledge and experience in 
pre-fabrication, projects for municipal clients in general, and timely delivery of projects and schedule 
compression alternatives.  

5.0 Work Scope 

Proposals are requested from consulting teams led by Architectural firms and including Structural, 
Mechanical, and Electrical consulting services. Landscape consulting will be required for the new 
construction projects. In addition Building Envelope, Code Consulting and Civil services may be 
required depending on the specific project location and scope.  

It is intended that the new buildings will establish a design standard and perhaps a prefabrication 
model for future construction at other City Parks. Consideration should be given to layout efficiency, 
durability, construction cost and adaptability to other sites.  

Specific project scope varies by location as described in the following outline: 

5.1 New Building at Eric Hamber Park 

A multi-purpose field house, approximately 1300 SF. The facility will serve sports teams as well 
as the general public and it will accommodate:  

 Public male and female washrooms with 4 toilets or urinals in each room 

 One universal washroom 

 Two team  change rooms with 2 showers in each room 

 Team meeting room/multi-purpose room 

 Storage room for field and sports equipment  
 Estimated construction budget $520,000 

5.2 New Building at Van Tech School sports field  

Washroom facilities approximately 440 total SF area accommodating the following: 

 Public male and female washrooms with 2 toilets or urinals in each room 

 One universal washroom 
 Estimated construction budget $300,000 

5.3 Extensive renovation of Carnarvon Park field building 

Total existing building area is approximately 1200 SF. The work will include renovation of the 
washroom and change room facilities with architectural, mechanical and electrical upgrades. 
Improvements to the building layout are anticipated, as required by VBBL and functional needs. 
It is anticipated that the existing building footprint and shell will be retained. Access to the 
building will have to meet operational and Fire Department requirements. The building will 
accommodate: 

 Public male and female washrooms with 3 toilets or urinals in each room 

 One universal washroom 

 Equipment Storage Room 

 Meeting Room 

 Concession  
 Estimated construction budget $313,000 
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5.4 Extensive renovation of the washroom and change room facilities at Memorial South 
field building 

This is a Designated Heritage building, class A. Proposed work will be however limited to the 
interior improvements in the washroom, change room and shower areas, total of approximately 
1700 SF. The renovation will consist of architectural, mechanical and electrical upgrades. 
Improvements to the building layout are anticipated, as required by VBBL and functional needs. 
The building will accommodate: 

 Public male and female washrooms with 3 toilets or urinals in each room 

 One universal washroom 

 Two team  change rooms with 2 showers in each room 

 Equipment Storage Room 
 Estimated construction budget $377,000 

5.5 General renovation of field building at Hastings Community Park 

Renovations will consist of interior architectural, mechanical and electrical upgrades. The 
project area for each building will be approximately 1200 SF. No major changes in building 
layout are anticipated. The building will accommodate: 

 Public male and female washrooms with 2 toilets or urinals in each room 

 Two team  change rooms with 2 showers in each room 

 Equipment Storage Room 

 Estimated construction budget $168,000 

5.6 Possible additional new construction or renovation of field houses at other Park 
locations 

Scope and locations will be confirmed. Additional new construction or renovation work may be 
added on terms amenable to both parties and on a fee basis consistent with the successful 
proponent or proponents’ Commercial Proposals. 

6.0 City Provided Documents and Drawings 

The city will provide documents/drawings as listed in Schedule 3 of this RFP. 

7.0 Deliverables 

Deliverables generally as described in or inferable from Schedule A to the Form of Agreement, 
attached, including: 

7.1 Schematic Designs 

7.2 Design Development Services  

7.3 Development Permits, for new construction projects 

7.4 Tender and Construction documents 

7.5 Building Permits   

7.6 Full Construction Phase and Post-construction services Schedule 
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8.0 Project Timeline 

Different timelines are anticipated for component projects depending on their scope and permitting 
requirements. 

Project schedule is expected to meet the following deadlines: 

Tasks Target Dates 

Consulting Contract Award August 2014 

Issue all Tender Documents for renovation 
projects 

November and December 2014 for small and 
major renovations respectively 

Construction Start for Renovations 
 December 2014 for minor renovations 

 January 2015 for major renovations                        

Renovations Complete 
 February 2015 for minor renovations 

 April 2015 for major renovations 

Issue all Tender Documents for New 
Buildings 

April 2015 

New Buildings Construction Start                            June 2015 

New Buildings Complete November 2015 
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Each Project Site should have a Detailed Breakdown of Proposed Fees for Services as shown in Table 1 above. Refer to attached Excel 
spreadsheet for individual tables for each component project.

Table 1:  Detailed Breakdown of Proposed Fees for Services

Discipline Role/Name Pre-Design
Schematic 

Design

Design 

Development

Construction 

Documents
Tender

Contract 

Administration

Post 

Construction 

Services

Total Hours 

Basic Services
Hourly Rate Total Fees

Total 

Disbursements

Total Fees + 

Disbursements

Architect FIXED FEE -$             -$               -$                -$               -$                -$                -$                -$               -$                -$                

Principal 0 0 0 0 0 0 0 0 -$                 -$                

Project Architect 0 0 0 0 0 0 0 0 -$                 -$                

Other 0 0 0 0 0 0 0 0 -$                 -$                

0 0 0 0 0 0 0 0 -$                 -$                

0 0 0 0 0 0 0 0 -$                 -$                

0 0 0 0 0 0 0 0 -$                 -$                

0 0 0 0 0 0 0 0 -$                 -$                

Structural Engineer FIXED FEE -$             -$               -$                -$               -$                -$                -$                -$               -$                -$                

Principal 0 0 0 0 0 0 0 0 -$                 -$                

Project Engineer 0 0 0 0 0 0 0 0 -$                 -$                

Other 0 0 0 0 0 0 0 0 -$                 -$                

0 0 0 0 0 0 0 0 -$                 -$                

0 0 0 0 0 0 0 0 -$                 -$                

0 0 0 0 0 0 0 0 -$                 -$                

0 0 0 0 0 0 0 0 -$                 -$                

Mechanical Engineer FIXED FEE -$             -$               -$                -$               -$                -$                -$                -$               -$                -$                

Principal 0 0 0 0 0 0 0 0 -$                 -$                

Project Engineer 0 0 0 0 0 0 0 0 -$                 -$                

Other 0 0 0 0 0 0 0 0 -$                 -$                

0 0 0 0 0 0 0 0 -$                 -$                

0 0 0 0 0 0 0 0 -$                 -$                

0 0 0 0 0 0 0 0 -$                 -$                

0 0 0 0 0 0 0 0 -$                 -$                

Electrical Engineer FIXED FEE -$             -$               -$                -$               -$                -$                -$                -$               -$                -$                

Principal 0 0 0 0 0 0 0 0 -$                 -$                

Project Engineer 0 0 0 0 0 0 0 0 -$                 -$                

Other 0 0 0 0 0 0 0 0 -$                 -$                

0 0 0 0 0 0 0 0 -$                 -$                

0 0 0 0 0 0 0 0 -$                 -$                

0 0 0 0 0 0 0 0 -$                 -$                

0 0 0 0 0 0 0 0 -$                 -$                

Landscape Architect  

(only for new building)
FIXED FEE -$             -$               -$                -$               -$                -$                -$                

-$               -$                -$                

Principal 0 0 0 0 0 0 0 0 -$                 -$                

Project Architect 0 0 0 0 0 0 0 0 -$                 -$                

Other 0 0 0 0 0 0 0 0 -$                 -$                

0 0 0 0 0 0 0 0 -$                 -$                

0 0 0 0 0 0 0 0 -$                 -$                

0 0 0 0 0 0 0 0 -$                 -$                

0 0 0 0 0 0 0 0 -$                 -$                

(Other consultants as required) 0 0 0 0 0 0 0 0 -$                 -$                -$                 -$                 

0 0 0 0 0 0 0 0 -$                 -$                -$                 -$                 

0 0 0 0 0 0 0 0 -$                 -$                -$                 -$                 

0 0 0 0 0 0 0 0 -$                 -$                -$                 -$                 

0 0 0 0 0 0 0 0 -$                 -$                -$                 -$                 

0 0 0 0 0 0 0 0 -$               -$                -$                

-$             -$               -$                -$               -$                -$                -$                -$                Total Fees per phase

Architect                                          

Fee Breakdown by estimated 

hours

Structual Engineer                                          

Fee Breakdown by estimated 

hours

Mechanical Engineer                          

Fee Breakdown by estimated 

hours

Electrical Engineer                             

Fee Breakdown by estimated 

hours

Landscape Architect                             

Fee Breakdown by estimated 

hours

Total Hours
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Table 2: Charge Out Rates for Potential Scope Changes 
   

Discipline Role/Title Proposed Rate Per Hour Proposed Rate Per Day 

Architect Principal  $                                      -     $                                         -    

  Project Architect  $                                      -     $                                         -    

  Other  $                                      -     $                                         -    

     $                                      -     $                                         -    

Structural Engineer Principal  $                                      -     $                                         -    

  Project Engineer  $                                      -     $                                         -    

  Other  $                                      -     $                                         -    

     $                                      -     $                                         -    

Mechanical Engineer Principal  $                                      -     $                                         -    

  Project Engineer  $                                      -     $                                         -    

  Other  $                                      -     $                                         -    

     $                                      -     $                                         -    

Electrical Engineer Principal  $                                      -     $                                         -    

  Project Engineer  $                                      -     $                                         -    

  Other  $                                      -     $                                         -    

     $                                      -     $                                         -    

Landscape Architect  
(only for new building) 

Principal  $                                      -     $                                         -    

  Project Architect  $                                      -     $                                         -    

  Other  $                                      -     $                                         -    

     $                                      -     $                                         -    

(Other consultants as 
required)   

 $                                      -     $                                         -    

     $                                      -     $                                         -    
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Schedule 3 – 1: Assessment Reports: 

a. Memorial South Park Fieldhouse-Building Condition Assessment Report 

b. Hastings Community Park Fieldhouse - Building Condition Assessment Report 

Schedule 3 - 2: Existing Drawings 

a. Carnarvon Park 
a. 047.001 Site Plan & Services 
b. 047.002.1 Floor Plan 
c. 047.002.2 Electrical and Drainage 
d. 047.002.3 Details 
e. 047.002.4 Elevations 
f. 047.003.02 Addition 
g. 047.010 Drainage Plan 

c. Memorial South Park 
a. 189.001 Site Plan & Services 
b. 189.007.01.1 East Field House Elevations 
c. 189.007.01.2 Plans 
d. 189.007.02.1 Addition 
e. 189.007.02.2 Addition2 
f. 189.007.02.3 Electrical Alterations 
g. 189.032.01 Lighting 
h. 189.032.02 Lighting 
i. 189.032.03 Lighting 

d. Hastings Community Park 
a. 123.001 Park Plan 
b. 123.003.1 Floor Plans 
c. 123.003.2 Electrical and Drainage 
d. 123.003.3  Details 
e. 123.003.4 Elevations 
f. 123.003.6 Addition 
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Please see attached insurance certificate. 



  PS20140387 - InsuranceCertificates-COVExistingInsurance 

 Schedule  4  

   

Section 2 through 8 – to be completed and executed by the Insurer or its Authorized Representative 
 

1. THIS CERTIFICATE IS ISSUED TO: City of Vancouver, 453 W 12
th

 Avenue, Vancouver, BC, V5Y 1V4  
and certifies that the insurance policy (policies) as listed herein has/have been issued to the Named Insured and is/are in 
full force and effect. 
 

2. NAMED INSURED (must be the same name as the proponent/bidder and is either an individual or a legally  
   incorporated company)                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                  

2.  

       

BUSINESS TRADE NAME or DOING BUSINESS AS 
 
 

       

BUSINESS ADDRESS 
 

       

DESCRIPTION OF OPERATION 
 
 

       
 

 

3. PROPERTY INSURANCE (All Risks Coverage including Earthquake and Flood)   

INSURER        Insured Values (Replacement Cost) - 
 

TYPE OF COVERAGE        Building and Tenants’ Improvements $        
 

POLICY NUMBER        Contents and Equipment $        
 

POLICY PERIOD From        to        Deductible Per Loss $        
 

 

4. COMMERCIAL GENERAL LIABILITY INSURANCE (Occurrence Form) 
Including the following extensions: INSURER        
√ Personal Injury POLICY NUMBER        
√ Property Damage including Loss of Use POLICY PERIOD From        to        
√ Products and Completed Operations Limits of Liability (Bodily Injury and Property Damage Inclusive) - 
√ Cross Liability or Severability of Interest Per Occurrence $        
√ Employees as Additional Insureds Aggregate $        
√ Blanket Contractual Liability All Risk Tenants’ Legal Liability $        
√ Non-Owned Auto Liability Deductible Per Occurrence $        
 

 

5. AUTOMOBILE LIABILITY INSURANCE for operation of owned and/or leased vehicles   
INSURER        Limits of Liability - 
POLICY NUMBER        Combined Single Limit $        

POLICY PERIOD From        to        If vehicles are insured by ICBC, complete and provide Form APV-47. 
 

 

6.  UMBRELLA OR  EXCESS LIABILITY INSURANCE Limits of Liability (Bodily Injury and Property Damage Inclusive) - 
INSURER        Per Occurrence $        
POLICY NUMBER        Aggregate $        
POLICY PERIOD From        to        Self-Insured Retention $        
 

 

7. PROFESSIONAL LIABILITY INSURANCE Limits of Liability 
INSURER        Per Occurrence/Claim $        
 

POLICY NUMBER        Aggregate $        
 

POLICY PERIOD From        to        Deductible Per $        

                                                                                               Occurrence/Claim 
If the policy is in a “CLAIMS MADE” form, please specify the applicable Retroactive Date:       

 

8. OTHER INSURANCE 
TYPE OF INSURANCE        Limits of Liability 

INSURER        Per Occurrence $        

POLICY NUMBER        Aggregate $        

POLICY PERIOD From        to        Deductible Per Loss $        
 

TYPE OF INSURANCE        Limits of Liability 

INSURER        Per Occurrence $        

POLICY NUMBER        Aggregate $        
 

POLICY PERIOD From        to        Deductible Per Loss $        
 

 

 

SIGNED BY THE INSURER OR ITS AUTHORIZED REPRESENTATIVE 

 
  Dated        

PRINT NAME OF INSURER OR ITS AUTHORIZED REPRESENTATIVE, ADDRESS AND PHONE NUMBER 
 
 

           
 

CERTIFICATE OF EXISTING INSURANCE 

TO BE COMPLETED AND APPENDED TO THE PROPOSAL/TENDER 
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DECLARATION OF SUPPLIER CODE OF CONDUCT COMPLIANCE 

Purpose:  All proposed suppliers are to complete and submit this form to certify compliance with the 
supplier performance standards set out in the Supplier Code of Conduct. 

The City of Vancouver expects each supplier of goods and services to the City to comply with the 
supplier performance standards set out in the City’s Supplier Code of Conduct (SCC) 
<http://vancouver.ca/policy_pdf/AF01401P1.pdf>.  The SCC defines minimum labour and 
environmental standards for City suppliers and their subcontractors. 

Suppliers are expected to comply with the aforementioned standards upon submitting a tender, 
proposal, application, expression of interest or quotation to the City, or have a plan in place to 
comply within a specific period of time.  The City reserves the right to determine an appropriate 
timeframe in which suppliers must come into compliance with these standards.  To give effect to 
these requirements, an authorised signatory of each proposed vendor must complete the following 
declaration and include this declaration with its submission: 

As an authorised signatory of ____________________________(vendor name), I declare that I have 
reviewed the SCC and to the best of my knowledge, ___________________________(vendor name) 

and its proposed subcontractors have not been and are not currently in violation of the SCC or 
convicted of an offence under national and other applicable laws referred to in the SCC, other than 
as noted in the table below (include all violations/convictions that have occurred in the past three 
years as well as plans for corrective action). 

Section of SCC / title of law Date of 
violation 

/conviction 

Description of 
violation / 
conviction 

Regulatory / 
adjudication body and 
document file number 

Corrective action 
plan 

     

     

I understand that a false declaration and/or lack of a corrective action plan may result in no further 
consideration being given to the submission of ____________________________(vendor name). 

Signature:          

Name and Title:         

http://vancouver.ca/policy_pdf/AF01401P1.pdf


Hastings Community Park

		A. HASTINGS COMMUNITY PARK (renovation)

				Table 1:  Detailed Breakdown of Proposed Fees for Services

				Discipline		Role/Name		Pre-Design		Schematic Design		Design Development		Construction Documents		Tender		Contract Administration		Post Construction Services		Total Hours Basic Services		Hourly Rate		Total Fees		Total Disbursements		Total Fees + Disbursements

				Architect		FIXED FEE		$   - 0		$   - 0		$   - 0		$   - 0		$   - 0		$   - 0		$   - 0						$   - 0		$   - 0		$   - 0

				Architect                                          Fee Breakdown by estimated hours		Principal		0		0		0		0		0		0		0		0		$   - 0		$   - 0

						Project Architect		0		0		0		0		0		0		0		0		$   - 0		$   - 0

						Other		0		0		0		0		0		0		0		0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0

				Structural Engineer		FIXED FEE		$   - 0		$   - 0		$   - 0		$   - 0		$   - 0		$   - 0		$   - 0						$   - 0		$   - 0		$   - 0

				Structural Engineer                                          Fee Breakdown by estimated hours		Principal		0		0		0		0		0		0		0		0		$   - 0		$   - 0

						Project Engineer		0		0		0		0		0		0		0		0		$   - 0		$   - 0

						Other		0		0		0		0		0		0		0		0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0

				Mechanical Engineer		FIXED FEE		$   - 0		$   - 0		$   - 0		$   - 0		$   - 0		$   - 0		$   - 0						$   - 0		$   - 0		$   - 0

				Mechanical Engineer                          Fee Breakdown by estimated hours		Principal		0		0		0		0		0		0		0		0		$   - 0		$   - 0

						Project Engineer		0		0		0		0		0		0		0		0		$   - 0		$   - 0

						Other		0		0		0		0		0		0		0		0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0

				Electrical Engineer		FIXED FEE		$   - 0		$   - 0		$   - 0		$   - 0		$   - 0		$   - 0		$   - 0						$   - 0		$   - 0		$   - 0

				Electrical Engineer                             Fee Breakdown by estimated hours		Principal		0		0		0		0		0		0		0		0		$   - 0		$   - 0

						Project Engineer		0		0		0		0		0		0		0		0		$   - 0		$   - 0

						Other		0		0		0		0		0		0		0		0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0

				(Other consultants as required)				0		0		0		0		0		0		0		0		$   - 0		$   - 0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0		$   - 0		$   - 0

				Total Hours				0		0		0		0		0		0		0		0				$   - 0		$   - 0		$   - 0

				Total Fees per phase				$   - 0		$   - 0		$   - 0		$   - 0		$   - 0		$   - 0		$   - 0		$   - 0





				Table 2: Charge Out Rates for Potential Scope Changes

				Discipline		Role/Title		Proposed Rate Per Hour				Proposed Rate Per Day

				Architect		Principal		$   - 0				$   - 0

						Project Architect		$   - 0				$   - 0

						Other		$   - 0				$   - 0

								$   - 0				$   - 0

				Structural Engineer		Principal		$   - 0				$   - 0

						Project Engineer		$   - 0				$   - 0

						Other		$   - 0				$   - 0

								$   - 0				$   - 0

				Mechanical Engineer		Principal		$   - 0				$   - 0

						Project Engineer		$   - 0				$   - 0

						Other		$   - 0				$   - 0

								$   - 0				$   - 0

				Electrical Engineer		Principal		$   - 0				$   - 0

						Project Engineer		$   - 0				$   - 0

						Other		$   - 0				$   - 0

								$   - 0				$   - 0

				(Other consultants as required)				$   - 0				$   - 0

								$   - 0				$   - 0





Carnarvon Park

		B. CARNARVON PARK (renovation)

				Table 1:  Detailed Breakdown of Proposed Fees for Services

				Discipline		Role/Name		Pre-Design		Schematic Design		Design Development		Construction Documents		Tender		Contract Administration		Post Construction Services		Total Hours Basic Services		Hourly Rate		Total Fees		Total Disbursements		Total Fees + Disbursements

				Architect		FIXED FEE		$   - 0		$   - 0		$   - 0		$   - 0		$   - 0		$   - 0		$   - 0						$   - 0		$   - 0		$   - 0

				Architect                                          Fee Breakdown by estimated hours		Principal		0		0		0		0		0		0		0		0		$   - 0		$   - 0

						Project Architect		0		0		0		0		0		0		0		0		$   - 0		$   - 0

						Other		0		0		0		0		0		0		0		0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0

				Structural Engineer		FIXED FEE		$   - 0		$   - 0		$   - 0		$   - 0		$   - 0		$   - 0		$   - 0						$   - 0		$   - 0		$   - 0

				Structural Engineer                                          Fee Breakdown by estimated hours		Principal		0		0		0		0		0		0		0		0		$   - 0		$   - 0

						Project Engineer		0		0		0		0		0		0		0		0		$   - 0		$   - 0

						Other		0		0		0		0		0		0		0		0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0

				Mechanical Engineer		FIXED FEE		$   - 0		$   - 0		$   - 0		$   - 0		$   - 0		$   - 0		$   - 0						$   - 0		$   - 0		$   - 0

				Mechanical Engineer                          Fee Breakdown by estimated hours		Principal		0		0		0		0		0		0		0		0		$   - 0		$   - 0

						Project Engineer		0		0		0		0		0		0		0		0		$   - 0		$   - 0

						Other		0		0		0		0		0		0		0		0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0

				Electrical Engineer		FIXED FEE		$   - 0		$   - 0		$   - 0		$   - 0		$   - 0		$   - 0		$   - 0						$   - 0		$   - 0		$   - 0

				Electrical Engineer                             Fee Breakdown by estimated hours		Principal		0		0		0		0		0		0		0		0		$   - 0		$   - 0

						Project Engineer		0		0		0		0		0		0		0		0		$   - 0		$   - 0

						Other		0		0		0		0		0		0		0		0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0

				(Other consultants as required)				0		0		0		0		0		0		0		0		$   - 0		$   - 0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0		$   - 0		$   - 0

				Total Hours				0		0		0		0		0		0		0		0				$   - 0		$   - 0		$   - 0

				Total Fees per phase				$   - 0		$   - 0		$   - 0		$   - 0		$   - 0		$   - 0		$   - 0		$   - 0





				Table 2: Charge Out Rates for Potential Scope Changes

				Discipline		Role/Title		Proposed Rate Per Hour				Proposed Rate Per Day

				Architect		Principal		$   - 0				$   - 0

						Project Architect		$   - 0				$   - 0

						Other		$   - 0				$   - 0

								$   - 0				$   - 0

				Structural Engineer		Principal		$   - 0				$   - 0

						Project Engineer		$   - 0				$   - 0

						Other		$   - 0				$   - 0

								$   - 0				$   - 0

				Mechanical Engineer		Principal		$   - 0				$   - 0

						Project Engineer		$   - 0				$   - 0

						Other		$   - 0				$   - 0

								$   - 0				$   - 0

				Electrical Engineer		Principal		$   - 0				$   - 0

						Project Engineer		$   - 0				$   - 0

						Other		$   - 0				$   - 0

								$   - 0				$   - 0

				(Other consultants as required)				$   - 0				$   - 0

								$   - 0				$   - 0





Memorial South Park

		C. MEMORIAL SOUTH PARK (renovation)

				Table 1:  Detailed Breakdown of Proposed Fees for Services

				Discipline		Role/Name		Pre-Design		Schematic Design		Design Development		Construction Documents		Tender		Contract Administration		Post Construction Services		Total Hours Basic Services		Hourly Rate		Total Fees		Total Disbursements		Total Fees + Disbursements

				Architect		FIXED FEE		$   - 0		$   - 0		$   - 0		$   - 0		$   - 0		$   - 0		$   - 0						$   - 0		$   - 0		$   - 0

				Architect                                          Fee Breakdown by estimated hours		Principal		0		0		0		0		0		0		0		0		$   - 0		$   - 0

						Project Architect		0		0		0		0		0		0		0		0		$   - 0		$   - 0

						Other		0		0		0		0		0		0		0		0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0

				Structural Engineer		FIXED FEE		$   - 0		$   - 0		$   - 0		$   - 0		$   - 0		$   - 0		$   - 0						$   - 0		$   - 0		$   - 0

				Structural Engineer                                          Fee Breakdown by estimated hours		Principal		0		0		0		0		0		0		0		0		$   - 0		$   - 0

						Project Engineer		0		0		0		0		0		0		0		0		$   - 0		$   - 0

						Other		0		0		0		0		0		0		0		0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0

				Mechanical Engineer		FIXED FEE		$   - 0		$   - 0		$   - 0		$   - 0		$   - 0		$   - 0		$   - 0						$   - 0		$   - 0		$   - 0

				Mechanical Engineer                          Fee Breakdown by estimated hours		Principal		0		0		0		0		0		0		0		0		$   - 0		$   - 0

						Project Engineer		0		0		0		0		0		0		0		0		$   - 0		$   - 0

						Other		0		0		0		0		0		0		0		0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0

				Electrical Engineer		FIXED FEE		$   - 0		$   - 0		$   - 0		$   - 0		$   - 0		$   - 0		$   - 0						$   - 0		$   - 0		$   - 0

				Electrical Engineer                             Fee Breakdown by estimated hours		Principal		0		0		0		0		0		0		0		0		$   - 0		$   - 0

						Project Engineer		0		0		0		0		0		0		0		0		$   - 0		$   - 0

						Other		0		0		0		0		0		0		0		0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0

				(Other consultants as required)				0		0		0		0		0		0		0		0		$   - 0		$   - 0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0		$   - 0		$   - 0

				Total Hours				0		0		0		0		0		0		0		0				$   - 0		$   - 0		$   - 0

				Total Fees per phase				$   - 0		$   - 0		$   - 0		$   - 0		$   - 0		$   - 0		$   - 0		$   - 0





				Table 2: Charge Out Rates for Potential Scope Changes

				Discipline		Role/Title		Proposed Rate Per Hour				Proposed Rate Per Day

				Architect		Principal		$   - 0				$   - 0

						Project Architect		$   - 0				$   - 0

						Other		$   - 0				$   - 0

								$   - 0				$   - 0

				Structural Engineer		Principal		$   - 0				$   - 0

						Project Engineer		$   - 0				$   - 0

						Other		$   - 0				$   - 0

								$   - 0				$   - 0

				Mechanical Engineer		Principal		$   - 0				$   - 0

						Project Engineer		$   - 0				$   - 0

						Other		$   - 0				$   - 0

								$   - 0				$   - 0

				Electrical Engineer		Principal		$   - 0				$   - 0

						Project Engineer		$   - 0				$   - 0

						Other		$   - 0				$   - 0

								$   - 0				$   - 0

				(Other consultants as required)				$   - 0				$   - 0

								$   - 0				$   - 0





Eric Hamber Park

		D. ERIC HAMBER PARK (new building)

				Table 1:  Detailed Breakdown of Proposed Fees for Services

				Discipline		Role/Name		Pre-Design		Schematic Design		Design Development		Construction Documents		Tender		Contract Administration		Post Construction Services		Total Hours Basic Services		Hourly Rate		Total Fees		Total Disbursements		Total Fees + Disbursements

				Architect		FIXED FEE		$   - 0		$   - 0		$   - 0		$   - 0		$   - 0		$   - 0		$   - 0						$   - 0		$   - 0		$   - 0

				Architect                                          Fee Breakdown by estimated hours		Principal		0		0		0		0		0		0		0		0		$   - 0		$   - 0

						Project Architect		0		0		0		0		0		0		0		0		$   - 0		$   - 0

						Other		0		0		0		0		0		0		0		0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0

				Structural Engineer		FIXED FEE		$   - 0		$   - 0		$   - 0		$   - 0		$   - 0		$   - 0		$   - 0						$   - 0		$   - 0		$   - 0

				Structual Engineer                                          Fee Breakdown by estimated hours		Principal		0		0		0		0		0		0		0		0		$   - 0		$   - 0

						Project Engineer		0		0		0		0		0		0		0		0		$   - 0		$   - 0

						Other		0		0		0		0		0		0		0		0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0

				Mechanical Engineer		FIXED FEE		$   - 0		$   - 0		$   - 0		$   - 0		$   - 0		$   - 0		$   - 0						$   - 0		$   - 0		$   - 0

				Mechanical Engineer                          Fee Breakdown by estimated hours		Principal		0		0		0		0		0		0		0		0		$   - 0		$   - 0

						Project Engineer		0		0		0		0		0		0		0		0		$   - 0		$   - 0

						Other		0		0		0		0		0		0		0		0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0

				Electrical Engineer		FIXED FEE		$   - 0		$   - 0		$   - 0		$   - 0		$   - 0		$   - 0		$   - 0						$   - 0		$   - 0		$   - 0

				Electrical Engineer                             Fee Breakdown by estimated hours		Principal		0		0		0		0		0		0		0		0		$   - 0		$   - 0

						Project Engineer		0		0		0		0		0		0		0		0		$   - 0		$   - 0

						Other		0		0		0		0		0		0		0		0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0

				Landscape Architect		FIXED FEE		$   - 0		$   - 0		$   - 0		$   - 0		$   - 0		$   - 0		$   - 0						$   - 0		$   - 0		$   - 0

				Landscape Architect                             Fee Breakdown by estimated hours		Principal		0		0		0		0		0		0		0		0		$   - 0		$   - 0

						Project Architect		0		0		0		0		0		0		0		0		$   - 0		$   - 0

						Other		0		0		0		0		0		0		0		0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0

				(Other consultants as required)				0		0		0		0		0		0		0		0		$   - 0		$   - 0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0		$   - 0		$   - 0

				Total Hours				0		0		0		0		0		0		0		0				$   - 0		$   - 0		$   - 0

				Total Fees per phase				$   - 0		$   - 0		$   - 0		$   - 0		$   - 0		$   - 0		$   - 0		$   - 0





				Table 2: Charge Out Rates for Potential Scope Changes

				Discipline		Role/Title		Proposed Rate Per Hour				Proposed Rate Per Day

				Architect		Principal		$   - 0				$   - 0

						Project Architect		$   - 0				$   - 0

						Other		$   - 0				$   - 0

								$   - 0				$   - 0

				Structural Engineer		Principal		$   - 0				$   - 0

						Project Engineer		$   - 0				$   - 0

						Other		$   - 0				$   - 0

								$   - 0				$   - 0

				Mechanical Engineer		Principal		$   - 0				$   - 0

						Project Engineer		$   - 0				$   - 0

						Other		$   - 0				$   - 0

								$   - 0				$   - 0

				Electrical Engineer		Principal		$   - 0				$   - 0

						Project Engineer		$   - 0				$   - 0

						Other		$   - 0				$   - 0

								$   - 0				$   - 0

				Landscape Architect		Principal		$   - 0				$   - 0

						Project Architect		$   - 0				$   - 0

						Other		$   - 0				$   - 0

								$   - 0				$   - 0

				(Other consultants as required)				$   - 0				$   - 0

								$   - 0				$   - 0





Van Tech School

		E. VAN TECH SCHOOL (new building)

				Table 1:  Detailed Breakdown of Proposed Fees for Services

				Discipline		Role/Name		Pre-Design		Schematic Design		Design Development		Construction Documents		Tender		Contract Administration		Post Construction Services		Total Hours Basic Services		Hourly Rate		Total Fees		Total Disbursements		Total Fees + Disbursements

				Architect		FIXED FEE		$   - 0		$   - 0		$   - 0		$   - 0		$   - 0		$   - 0		$   - 0						$   - 0		$   - 0		$   - 0

				Architect                                          Fee Breakdown by estimated hours		Principal		0		0		0		0		0		0		0		0		$   - 0		$   - 0

						Project Architect		0		0		0		0		0		0		0		0		$   - 0		$   - 0

						Other		0		0		0		0		0		0		0		0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0

				Structural Engineer		FIXED FEE		$   - 0		$   - 0		$   - 0		$   - 0		$   - 0		$   - 0		$   - 0						$   - 0		$   - 0		$   - 0

				Structual Engineer                                          Fee Breakdown by estimated hours		Principal		0		0		0		0		0		0		0		0		$   - 0		$   - 0

						Project Engineer		0		0		0		0		0		0		0		0		$   - 0		$   - 0

						Other		0		0		0		0		0		0		0		0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0

				Mechanical Engineer		FIXED FEE		$   - 0		$   - 0		$   - 0		$   - 0		$   - 0		$   - 0		$   - 0						$   - 0		$   - 0		$   - 0

				Mechanical Engineer                          Fee Breakdown by estimated hours		Principal		0		0		0		0		0		0		0		0		$   - 0		$   - 0

						Project Engineer		0		0		0		0		0		0		0		0		$   - 0		$   - 0

						Other		0		0		0		0		0		0		0		0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0

				Electrical Engineer		FIXED FEE		$   - 0		$   - 0		$   - 0		$   - 0		$   - 0		$   - 0		$   - 0						$   - 0		$   - 0		$   - 0

				Electrical Engineer                             Fee Breakdown by estimated hours		Principal		0		0		0		0		0		0		0		0		$   - 0		$   - 0

						Project Engineer		0		0		0		0		0		0		0		0		$   - 0		$   - 0

						Other		0		0		0		0		0		0		0		0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0

				Landscape Architect		FIXED FEE		$   - 0		$   - 0		$   - 0		$   - 0		$   - 0		$   - 0		$   - 0						$   - 0		$   - 0		$   - 0

				Landscape Architect                             Fee Breakdown by estimated hours		Principal		0		0		0		0		0		0		0		0		$   - 0		$   - 0

						Project Architect		0		0		0		0		0		0		0		0		$   - 0		$   - 0

						Other		0		0		0		0		0		0		0		0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0

				(Other consultants as required)				0		0		0		0		0		0		0		0		$   - 0		$   - 0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0		$   - 0		$   - 0

								0		0		0		0		0		0		0		0		$   - 0		$   - 0		$   - 0		$   - 0

				Total Hours				0		0		0		0		0		0		0		0				$   - 0		$   - 0		$   - 0

				Total Fees per phase				$   - 0		$   - 0		$   - 0		$   - 0		$   - 0		$   - 0		$   - 0		$   - 0





				Table 2: Charge Out Rates for Potential Scope Changes

				Discipline		Role/Title		Proposed Rate Per Hour				Proposed Rate Per Day

				Architect		Principal		$   - 0				$   - 0

						Project Architect		$   - 0				$   - 0

						Other		$   - 0				$   - 0

								$   - 0				$   - 0

				Structural Engineer		Principal		$   - 0				$   - 0

						Project Engineer		$   - 0				$   - 0

						Other		$   - 0				$   - 0

								$   - 0				$   - 0

				Mechanical Engineer		Principal		$   - 0				$   - 0

						Project Engineer		$   - 0				$   - 0

						Other		$   - 0				$   - 0

								$   - 0				$   - 0

				Electrical Engineer		Principal		$   - 0				$   - 0

						Project Engineer		$   - 0				$   - 0

						Other		$   - 0				$   - 0

								$   - 0				$   - 0

				Landscape Architect		Principal		$   - 0				$   - 0

						Project Architect		$   - 0				$   - 0

						Other		$   - 0				$   - 0

								$   - 0				$   - 0

				(Other consultants as required)				$   - 0				$   - 0

								$   - 0				$   - 0
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