

March 9, 2018

REQUEST FOR PROPOSAL "RFP" NO. PS20172370
CONSULTANT FOR SEWER SEPARATION

ADDENDUM NO. 1

1. RE: CHANGES TO PART B - CITY REQUIREMENTS - TABLE 4- PROPOSED MILESTONES FOR THE SEWER SEPARATION PACKAGES

Table 4 - Proposed Milestones for the Sewer Separation Packages has been revised as follows:

Sewer Separation Package #	Project Milestones					
	Kick-off Meeting	25% Submission	50% Submission	90% Submission	IFT (100%) Submission	Start Construction
1	May 21, 2018	5 weeks after Kick-off Meeting	7 weeks after 25% Submission	8 weeks after 50% Submission	7 weeks after 90% Submission	Quarter 1 2019
2	Aug 27, 2018	5 weeks after Kick-off Meeting	7 weeks after 25% Submission	8 weeks after 50% Submission	7 weeks after 90% Submission	To be decided
3	June 11, 2018	5 weeks after Kick-off Meeting	7 weeks after 25% Submission	8 weeks after 50% Submission	7 weeks after 90% Submission	To be decided

2. RE: CHANGES TO SEWER CONNECTION STANDARD - REV 5

Sewer Connection Standard - Rev 5 has been revised and replaced by a new version titled Sewer Connection Standard - Rev 6 and can be found at the FTP site available for Proponents as per Part B - City Requirements - 1.4.5 Attachments:

**REQUEST FOR PROPOSAL "RFP" NO. PS20172370
CONSULTANT FOR SEWER SEPARATION
ADDENDUM NO. 1**

Use your web browser and go to: <https://webtransfer.vancouver.ca/>

The user ID is : PS20172370DL@coveftp01

The password is: ck5rj6jG (The password is case sensitive.)

This addendum should be completed, and attached to your Proposal form.

If you have already submitted your Proposal, this addendum should be submitted to the Supply Chain Management office, 4th Floor, City of Vancouver, 453 West 12th Avenue, Vancouver, British Columbia, Canada, V5Y 1V4, and must be received in the drop box at the Supply Chain Management office, prior to the Closing Time: 3:00:00 pm Local Vancouver, BC Time, in an envelope clearly marked "Addendum No. 1 to Request for Proposals No. PS20172370 Consultant for Sewer Separation before the closing time of 3:00 p.m., Thursday, March 29, 2018.

NAME OF VENDOR

SIGNATURE OF AUTHORIZED SIGNATORY

DATE

Brian Brennan

Contracting Specialist