

**REQUEST FOR PROPOSALS "RFP" NO. PS20181561
CONSULTANT FOR CAMBIE BRIDGE REHABILITATION**

QUESTIONS AND ANSWERS NO. 2

ISSUED ON NOVEMBER 27, 2018

Q1	The Commercial Proposal XLS template lists the Time History Analysis as a base scope item. Section 2.3.2 in Part B notes the Time History Analysis as an "Optional Work Item". Please clarify.
A1	Once the project is awarded, CoV would like the successful proponent to determine and recommend whether Time History Analysis would be required or not, which is why it has been described as an "optional item" in RFP's section 2.3.2. Please include Time History Analysis as a separate line item under "Seismic Upgrade Design" base scope of work.
Q2	Construction Administration is listed under Item 13.1 in the Commercial Proposal XLS file as "assume 12 months per phase". Section 2.3.2 in Part B noted that the work is assumed to be delivered in four discrete phases (North Early Works, North Spans, Marine Spans, South Spans). With "North Early Works" covered earlier in the template (Item 11), does that mean that we should carry effort for three remaining Contract Administration phases, each 12 months in duration?
A2	Although Construction Administration for each of the phases may not be 12 months exactly, CoV would like to have a line item for CA efforts for the North, Marine and South spans based on the assumption that each phase would be 12 months long."
Q3	Item 11.5 in the Commercial Proposal XLS file states, "Installation of new GSMI". What is GSMI?
A3	GSMI stands for Ground Strong Motion Instrumentation and refers to RFP's section 2.3.6 Seismic Monitoring System