

November 24, 2020

**REQUEST FOR PROPOSALS “RFP” No. PS20201220
CONSULTING SERVICES FOR FEASIBILITY STUDY FOR FIREHALL ARTS CENTRE AND
VANCOUVER POLICE MUSEUM**

AMENDMENT No. 1

RE: PART A - INFORMATION AND INSTRUCTIONS

2.0 KEY DATES

CURRENTLY READS:

2.1 Potential Proponents should note the following key dates:

Event	Time and Date
Deadline for Enquiries	3:00pm on December 1, 2020
Closing Time	3:00pm on December 8, 2020

REPLACE WITH:

2.1 Potential Proponents should note the following key dates:

Event	Time and Date
Deadline for Enquiries	3:00pm on December 8, 2020
Closing Time	3:00pm on December 15, 2020

{01203611v1}

RE: PART B - SCOPE OF WORK

3.0 QUALIFICATIONS

CURRENTLY READS:

The consultant team should be professionals and have expertise and a proven track record in master planning, programming, design and delivery of re-purposed heritage designated buildings into cultural centres in major urban settings for renovations and/or new builds. The consultant must have this specialization and their sub-consultants as necessary must have similar credentials. Project lead should be registered to practice as an architect in the province of BC.

REPLACE WITH:

The consultant team should be professionals and have expertise and a proven track record in master planning, programming, design and delivery of re-purposed heritage designated buildings into cultural centres in major urban settings for renovations and/or new builds. The consultant must have this specialization and their sub-consultants as necessary must have similar credentials. Project lead **must** be registered to practice as an architect in the province of BC.

9.0 PROJECT SCHEDULE

CURRENTLY READS:

The successful Proponent will provide a work plan and schedule for completion and handover of the final deliverables. The target date for the complete delivery of the Feasibility Study: Sept 30, 2021

Project Schedule:

DELIVERABLE:	COMPLETION DATE:
Project Startup	January 2021
Work Plan - TBD by proponent	
100 % Functional Program - TBD by proponent	
50 % Progress Feasibility Study - TBD by proponent	
90 % Progress Feasibility Study - TBD by proponent	
Final Document (including costing)	September 30, 2021

REPLACE WITH:

The successful Proponent will provide a work plan and schedule for completion and handover of the final deliverables. The target date for the complete delivery of the Feasibility Study: **November 15, 2021**

Project Schedule:

DELIVERABLE:	COMPLETION DATE:
Project Startup	February 2021
Work Plan - TBD by proponent	
100 % Functional Program - TBD by proponent	
50 % Progress Feasibility Study - TBD by proponent	
90 % Progress Feasibility Study - TBD by proponent	
Final Document (including costing)	November 15, 2021

All other conditions and specifications remain unchanged.

This amendment must be completed, and attached to your Proposal form.

If you have already submitted your Proposal, this amendment shall be submitted by email to the Contact Person identified in the RFP with the subject line "AMENDMENT No. 1 to RFP No. PS20201220 - CONSULTING SERVICES FOR FEASIBILITY STUDY FOR FIREHALL ARTS CENTRE AND VANCOUVER POLICE MUSEUM" before the closing time of 3:00:00 P.M. Vancouver Time on TUESDAY, DECEMBER 15, 2020.

NAME OF VENDOR

SIGNATURE OF AUTHORIZED SIGNATORY

DATE

Jessica Li, Buyer