

DATE: March 16, 2022

### INVITATION TO TENDER NO. PS20220112 CONTRACTOR FOR THE REMEDIATION OF THE SOUTHLANDS TIDE GATES

#### ADDENDUM NO. 3

RE: ADDED - ADDITIONAL INFORMATION

1.0 Project Overview. Add item 1.2 (b) ix:

Remove debris within the Dunbar Tide Gate Floodbox, and dispose at an approved facility. Debris shall include, but is not limited to, floating debris, logs, rocks and sediment accumulation inside the flood box.

01 27 00S - Measurement and Payment, Sub-section 1.3 Dunbar Tide Gate. Add Clause 1.3.2.5:

- .1 Payment for removal and disposal of debris within the Dunbar Tide Gate Floodbox will be made at the lump sum bid price.
- .2 Payment for this item shall be full compensation for all labour, equipment, material, tools and incidentals necessary to gain access into the flood box (including removal and reinstatement of existing grating), removal of the debris within the floodbox and disposal at an approved facility.
- .3 Payment of 100% of the total will be made upon work completion.

Schedule "B" (Part C - Form of Tender). Revised Schedule "A" - Schedule of Quantities and Prices (see attached).

This addendum must be completed, and attached to your Application form.

| NAME OF VENDOR                    |
|-----------------------------------|
|                                   |
|                                   |
| SIGNATURE OF AUTHORIZED SIGNATORY |
|                                   |
|                                   |
| DATE                              |

Jason Lo Contracting Specialist

## INVITATION TO TENDER NO. PS20220112 CONTRACTOR FOR THE REMEDIATION OF THE SOUTHLANDS TIDE GATES SCHEDULE "A" (PART C - FORM OF TENDER)

#### **SCHEDULE "A"**

#### **SCHEDULE OF QUANTITIES AND PRICES**

EACH TENDER MUST COMPLETE THIS SCHEDULE A, AS AMENDED, IN FULL. EACH PAGE OF THIS SCHEDULE A MUST BE INITIALLED BY THE SIGNATORIES OF THE FORM OF TENDER. TENDERS MUST NOT BE SUBMITTED WITHOUT A COMPLETED, DULY EXECUTED SCHEDULE A.

| {00155047v35}<br>March 2022 | Page FT1                       |
|-----------------------------|--------------------------------|
| Name of Tenderer            | Initials of Signing Officer(s) |
|                             |                                |

### INVITATION TO TENDER NO. PS20220112 CONTRACTOR FOR THE REMEDIATION OF THE SOUTHLANDS TIDE GATES SCHEDULE "A" (PART C - FORM OF TENDER)

The Tender Price to complete all of the Work is apportioned in accordance with the following table. The prices shown in each of the numbered rows of the table shall include (i) all labour, material and other costs, (ii) overhead and profit, (iii) PST, and (iv) all other taxes, duties, assessments, charges and fees, except for GST. GST shall be shown separately on the row provided therefor.

#### NOTE: Prices must be PST-inclusive. Only GST is to be shown as a separate line item.

The sum of the amounts shown in the table below <u>MUST</u> equal the Tender Price stipulated in the space provided in the Form of Tender which, for greater certainty, is the Tenderer's proposed Contract Price for a Contract to complete all of the Work.

EVERY ROW OF THE BELOW TABLE MUST BE COMPLETED WITH A DOLLAR AMOUNT, EVEN IF THAT DOLLAR AMOUNT IS \$0.

| ltem | Description  | Total Price<br>(including PST) |
|------|--|--------------------------------|
| 1.0  | Carrington Tide Gate   |                                |
| 1.1  | Mobilization and Demobilization  | \$                             |
| 1.2  | Construction Environmental Management Plan                               | \$                             |
| 1.3  | Traffic Management   | \$                             |
| 1.4  | Site Isolation and Dewatering  | \$                             |
| 1.5  | Supply and Install New Adaptor Ring and Installation of New<br>Tide Gate | \$                             |
| 1.6  | Sub Total Carrington Tide Gate   | \$                             |
| 2.0  | Dunbar Tide Gate   |                                |
| 2.1  | Mobilization and Demobilization  | \$                             |
| 2.2  | Construction Environmental Management Plan                               | \$                             |
| 2.3  | Traffic Management   | \$                             |
| 2.4  | Supply and Install New Trash Rack  | \$                             |

| {00155047v35}    |                                |  |
|------------------|--------------------------------|--|
| March 2022       | Page FT2                       |  |
| Name of Tenderer | Initials of Signing Officer(s) |  |

# INVITATION TO TENDER NO. PS20220112 CONTRACTOR FOR THE REMEDIATION OF THE SOUTHLANDS TIDE GATES SCHEDULE "A" (PART C - FORM OF TENDER)

| ltem | Description  | Total Price<br>(including PST) |
|------|--|--------------------------------|
| 2.5  | Debris Removal and Disposal                            | \$                             |
| 2.6  | Sub Total Dunbar Tide Gate                             | \$                             |
| 3.0  | Blenheim Tide Gate                                     |                                |
| 3.1  | Mobilization and Demobilization                        | \$                             |
| 3.2  | Construction Environmental Management Plan             | \$                             |
| 3.3  | Traffic Management                                     | \$                             |
| 3.4  | Site Isolation and Dewatering                          | \$                             |
| 3.5  | Crack Repair   | \$                             |
| 3.6  | Supply New Flap gate                                   | \$                             |
| 3.7  | Install New Flap gate                                  | \$                             |
| 3.8  | Sub-Total Blenheim Tide Gate                           | \$                             |
|      | Sub-Total 1.6, 2.6, 3.8 (including all applicable PST) | \$                             |
|      | GST (5%)   | \$                             |
|      | Tender Price (including all costs, taxes and fees)     | \$                             |

| {00155047v35}    |                                |
|------------------|--------------------------------|
| March 2022       | Page FT3                       |
|                  |                                |
|                  |                                |
| Name of Tenderer | Initials of Signing Officer(s) |