

June 7, 2017

**REQUEST FOR PROPOSAL "RFP" No. PS20170310
CONTRACTOR FOR TEMPORARY FIRE HALL 17**

AMENDMENT No. 1

**RE: REVISION TO PART C - FORM OF PROPOSAL, APPENDIX 3 - COMMERCIAL PROPOSAL,
TABLE 2 - ALTERNATE PRICE TABLE**

The attached Appendix 3 - Commercial Proposal Table 2 - Alternate Price Table is revised to show an additional item, skirting around Quarters. The same table is available as a spreadsheet and posted in the FTP.

This Table 2 supersedes the previous version.

All other conditions and specifications remain unchanged.

This amendment must be completed, and attached to your Proposal form.

If you have already submitted your Proposal, this amendment shall be submitted to the Supply Chain Management Office, 4th Floor, City of Vancouver, 453 West 12th Avenue, Vancouver, British Columbia, Canada, V5Y 1V4, (Courier Delivery and Drop off is at the same address), prior to the Closing Time: 3:00:00 pm Local Vancouver, BC Time, on June 22, 2017 in an envelope clearly marked "Amendment No. 1 to Request for Proposal No. PS20170310: Contractor for Temporary Fire Hall 17.

NAME OF VENDOR

SIGNATURE OF AUTHORIZED SIGNATORY

DATE

Donabella Bersabal
Contracting Specialist

TABLE 2: ALTERNATE PRICE TABLE (revised June 7, 2017)

Item	Description	Price Change to Tender Price	
		Value to Add to Tender Price (incl. PST)	Value to Deduct from Tender Price (incl. PST)
1	<u>Alternative 1</u> - the same as the Base Option except at the end of the Period of Use, remove the Quarters from the site entirely from the Owner's possession, and remove the Truck Shelter from the Site and relocate to another City site, location to be confirmed, within 10 km of the Site. Relocation does not include any new work on the future site, assume the Truck Shelter will be stored at the new location for future reuse.	\$	\$
2	<u>Alternative 2</u> - the same as the Base Option except at the end of the Period of Use, remove the Truck Shelter from the site entirely from the Owner's possession, and remove the Quarters from the Site and relocate to another City site, location to be confirmed, within 10 km of the Site. Relocation does not include any new work on the future site, assume the Quarters will be stored at the new location for future reuse.	\$	\$
3	<u>Alternative 3</u> - the same as the Base Option except at the end of the Period of Use, remove both the Quarters and the Truck Shelter from the Site and relocate both to other City sites, locations to be confirmed, each within 10 km of the Site. Relocation does not include any new work on the future sites, assume the Quarters and the Truck Shelter will be stored at the new locations for future reuse.	\$	\$
4	<u>Alternative 4</u> - cost difference (decrease/increase) to Manufacture Truck Shelter Structure using assembly of pre-galvanised tubing.	\$	\$
5	<u>Alternative 5</u> - provide alternate price for skirting around the Quarters	\$	\$
The Proponent agrees that the price for each Alternate items listed in the table made by the Proponent herein will be irrevocable and open for acceptance by the City for up to 3 months prior to the date of required removal.			