

December 17, 2021

**INVITATION TO TENDER "ITT" No. PS20210388
CONSTRUCTION SERVICES FOR SEWER SEPARATION - WEST 49th AVENUE**

AMENDMENT No. 4

**1. RE: CHANGE TO THE SUPPLEMENTARY SPECIFICATIONS - MEASUREMENT AND PAYMENT -
SECTION 32 15 01S - CLAUSE 1.8.2**

Currently reads:

Add Measurement and Payment Clause 1.8.2S as follows:

Payment for Surface Restoration will be made on a unit basis, for the applicable City of Vancouver Standard Detail Drawing (G5.1 to G5.5), as indicated on the Schedule of Quantities and prices. Measurement and payment of square meter area to be made upon final surface lift placement.

Change to:

Add Measurement and Payment Clause 1.8.2 as follows:

"Payment for Permanent Asphalt Restoration will be made on a per square meter basis, for the applicable City of Vancouver Standard Detail Drawing (G5.1 to G5.5), as indicated on the Schedule of Quantities and Prices.

Payment includes all applicable sawcutting, removals, and placement of permanent asphalt works per CoV standard detail drawings. Payment to be made upon acceptance of final surface lift placement.

Measurement and payment will be for the square meter area of permanent asphalt pavement placed.

Payment for all other surface restoration (as described in section 31 23 01 - Excavating, Trenching and Backfilling, Item 3.6 -Surface Restoration) shall be incidental to payment for the applicable utility installation. This includes but is not limited to; temporary asphalt surface restoration (Vancouver Standard Detail Drawings G5.1 to G5.5), reinstatement of concrete curb, reinstatement of concrete sidewalk, reinstatement of existing boulevard and reinstatement of all landscaping features."

Clarifications:

- W 49th is considered a bus route and pavement shall be reinstated per the bus route specifications on CoV Std Detail Drawing G5.3.
- City of Vancouver requires longitudinal trench cuts to have Permanent Paving restoration extended to the nearest lane line.
- The final extents of permanent paving shall be determined in the field by the Contract Administrator

**INVITATION TO TENDER "ITT" No. PS20210388
CONSTRUCTION SERVICES FOR SEWER SEPARATION - WEST 49th AVENUE**

AMENDMENT No. 4

2. RE: CHANGE TO PART C - SCHEDULE "A" - SCHEDULE OF QUANTITIES AND PRICES

The Excel sheet for Part C - Schedule "A" Schedule of Quantities and Prices has been revised and replaced as per the changes to the SUPPLEMENTARY SPECIFICATIONS - MEASUREMENT AND PAYMENT - SECTION 32 15 01S - CLAUSE 1.8.2 noted in item No. 1 above. The revised Excel sheet for Part C - Schedule "A" Schedule of Quantities and Prices is available on the FTP site for Tenderers and is titled PS20210388 - Schedule "A" Schedule of Quantities and Prices - AMD 4.

All other conditions and specifications remain unchanged.

This amendment must be completed, and attached to your Tender form.

If you have already submitted your Tender, this amendment shall be submitted by email to the Contact Person identified in the ITT with the subject line "AMENDMENT No. 4 to ITT No. PS20210388 - CONSTRUCTION SERVICES FOR SEWER SEPARATION - WEST 49th AVENUE" before the closing time of 3:00:00 P.M. Vancouver Time on Thursday, January 13, 2022.

NAME OF VENDOR

SIGNATURE OF AUTHORIZED SIGNATORY

DATE

END OF AMD 4.