

October 6, 2017

REQUEST FOR PROPOSAL ("RFP") No.PS20171004  
CONSULTANT FOR THE BRIDGE INSPECTION PROGRAM

AMENDMENT No. 2

1. RE: PART B - CITY REQUIREMENTS, 3.0 PROVISIONAL SCOPE OF WORK, 3.  
a) Task P1 - Additional Load Ratings

*Please Remove:*

v. Birch - Alder

Please note that this is a core task

2. RE: APPENDIX 3 - COMMERCIAL PROPOSAL, TABLE 1 - Estimated Fees

*Please remove C4 from Task P4*

Task P4 - Park Board Bridges (please breakdown by task) (C1, C2, C3, ~~C4~~, C6, C9, C13)

3. RE: ANNEX 1 - BRIDGE INVENTORY, TABLE 1: INVENTORY

*Please replace previous Table 1 with:*

TABLE 1: INVENTORY

VEHICULAR - BRIDGES/TUNNELS/UNDERPASSES/ OVERPASSES - QTY 29	
GRANVILLE BRIDGE (INCLUDING PINS) - STEEL AND CONCRETE GEORGIA VIADUCT	BURRARD BRIDGE CAMBIE BRIDGE

DUNSMUIR VIADUCT MAIN STREET OVERPASS (GEORGIA) CLARK DRIVE BRIDGE WOODLAND DRIVE BRIDGE BROADWAY BRIDGE COMMERCIAL DRIVE BRIDGE HASTINGS VIADUCT BURRARD STREET VIADUCT CANADA PLACE 2 VIADUCT CORDOVA 2 VIADUCT (SURFACE ONLY) THURLOW VIADUCT MARINE DRIVE - BOUNDARY ROAD OVERPASS	1 <sup>ST</sup> AVE. VIADUCT MAIN STREET OVERPASS (DUNSMUIR) LAKEWOOD DRIVE BRIDGE NANAIMO BRIDGE VICTORIA DRIVE BRIDGE HOWE STREET VIADUCT CANADA PLACE 1 VIADUCT CORDOVA 1 VIADUCT CORDOVA 3 VIADUCT BIRCH-ALDER OVERPASS DEERING ISLAND BRIDGE NEW BRIGHTON ROAD OVERPASS POWELL STREET OVERPASS
<b>PEDESTRIAN - BRIDGES/TUNNELS/UNDERPASSES/ OVERPASSES - QTY 14</b>	
LAUREL LAND BRIDGE BOUNDARY ROAD OVERPASS HEMLOCK STREET OVERPASS WINDERMERE UNDERPASS GLADSTONE OVERPASS KEEFER OVERPASS SEFC WEIR BRIDGE	GRANVILLE BRIDGE - SOUTH END UNDERPASS KNIGHT STREET FISHING BRIDGE TRANS CANADA TRAIL BRIDGE SEFC CANOE BRIDGE PORTAL PARK MCLEERY PEDESTRIAN BRIDGE STILL CREEK PEDESTRIAN BRIDGE

4. **RE: ANNEX 2: ADDITIONAL INFORMATION**

*Please note that the following has been uploaded to the FTP site:*

- *Report of Ultrasonic Inspection for Victoria and Broadway Bridge - Bolt Inspections;*
- *2011/2012 Bridge Inspection Report;*
- *Bridge GC-5 Broadway Bridge Report;*
- *Bridge Drawings Folder; and*
- *Inspections Guide - ALL STRUCTURES Detailed Booklet*

All other conditions and specifications remain unchanged.

This amendment must be completed, and attached to your Proposal Form.

If you have already submitted your proposal, this amendment shall be submitted to the Purchasing Services Office, City of Vancouver, 453 West 12<sup>th</sup> Avenue, Vancouver, British Columbia, Canada, V5Y 1V4, in an envelope clearly marked "Amendment No. 2 to RFP No. PS20171004 - Consultant for the Bridge Inspection Program" before the closing time of 3:00:00 P.M. Vancouver Time on October 19, 2017.

\_\_\_\_\_  
NAME OF VENDOR

\_\_\_\_\_  
SIGNATURE OF AUTHORIZED SIGNATORY

\_\_\_\_\_  
DATE