

JULY 9, 2019

REQUEST FOR PROPOSAL "RFP" No. PS20180801

CONSULTANT FOR FEASIBILITY STUDY - UNIVERSAL & INCLUSIVE DESIGN (PHASE 1 & 2)

AMENDMENT No. 1

RE: PART B - CITY REQUIREMENTS

i) CURRENTLY READS:

SECTION 1.0 INTRODUCTION

- 1.1 The City of Vancouver ("City") invites proposals from qualified Consultants to undertake the review of existing Accessibility Audits for **nine (9)** City-owned facilities to provide a high level feasibility study with concept designs, identifying the priorities of actions required to renovate/upgrade each building and improve/enhance universal & inclusive design. Additionally, Accessibility Audits are underway for eighteen (18) Vancouver Public Library sites and three (3) other City-owned Facilities that will form part of the second Phase for this scope of work.

REPLACE WITH:

- 1.1 The City of Vancouver ("City") invites proposals from qualified Consultants to undertake the review of existing Accessibility Audits for **eight (8)** City-owned facilities to provide a high level feasibility study with concept designs, identifying the priorities of actions required to renovate/upgrade each building and improve/enhance universal & inclusive design. Additionally, Accessibility Audits are underway for eighteen (18) Vancouver Public Library sites and three (3) other City-owned Facilities that will form part of the second Phase for this scope of work.

ii) CURRENTLY READS:

SECTION 2.0 BACKGROUND

- 2.2 In November of 2014, the Facilities Planning Department engaged *The Social Planning and Research Council of British Columbia* ('SPARC BC') to conduct accessibility audits of the following civic buildings:

	Civic Buildings	Approx. Sq. Ft.
1	Vancouver City Hall	151,794
2	The Orpheum Theatre	119,117
<u>3</u>	<u>The Playhouse Theatre</u>	<u>58,535</u>
<u>4</u>	The Queen Elizabeth Theatre ("QET")	241,061

REPLACE WITH:

In November of 2014, the Facilities Planning Department engaged *The Social Planning and Research Council of British Columbia* ('SPARC BC') to conduct accessibility audits of the following civic buildings:

	Civic Buildings	Approx. Sq. Ft.
1	Vancouver City Hall	151,794
2	The Orpheum Theatre	119,117
<u>3</u>	The Queen Elizabeth Theatre ("QET")	241,061

iii) CURRENTLY READS:

SECTION 2.3

In December of 2014 and January 2015, SPARC BC, along with members of both the *Seniors Advisory Committee* ("SAC") and *Persons with Disability Advisory Committee* ("PWDAC") toured Vancouver City Hall and all three theatres (Orpheum, Playhouse and QET), both interior and exterior, in order to generate draft reports on these buildings. The tour included the collaboration and efforts of persons in wheelchairs, someone who is fully blind, someone who is partially sighted, and a person who is hard of hearing to ensure that a broad range of needs were captured in the audit process.

REPLACE WITH:

In December of 2014 and January 2015, SPARC BC, along with members of both the *Seniors Advisory Committee* ("SAC") and *Persons with Disability Advisory Committee* ("PWDAC") toured Vancouver City Hall and the two theatres (Orpheum and QET), both interior and exterior, in order to generate draft reports on these buildings. The tour included the collaboration and efforts of persons in wheelchairs, someone who is fully blind, someone who is partially sighted, and a person who is hard of hearing to ensure that a broad range of needs were captured in the audit process.

iv) CURRENTLY READS:

SECTION 2.5

- On-site assessments were completed at the following facilities:

	Civic Buildings	Approx. Sq. Ft.
<u>5</u>	Champlain Heights Community Centre	28,975
<u>6</u>	Kerrisdale Community Centre	69,500
<u>7</u>	Kitsilano Community Centre	33,800
<u>8</u>	Renfrew Park Community Centre	46,685
<u>9</u>	West End Community Centre	71,800

REPLACE WITH:

- On-site assessments were completed at the following facilities:

	Civic Buildings	Approx. Sq. Ft.
<u>4</u>	Champlain Heights Community Centre	28,975
<u>5</u>	Kerrisdale Community Centre	69,500
<u>6</u>	Kitsilano Community Centre	33,800
<u>7</u>	Renfrew Park Community Centre	46,685
<u>8</u>	West End Community Centre	71,800

v) CURRENTLY READS:

SECTION 3.0 PHASE 1 - ACCESSIBILITY AUDIT REPORTS

The City has uploaded the nine completed Accessibility Audits (as per Section 2.2 and 2.5) and other related documents (as per Section 7.2) in an FTP site with log in details as follows:

REPLACE WITH:

The City has uploaded the eight completed Accessibility Audits (as per Section 2.2 and 2.5) and other related documents (as per Section 7.2) in an FTP site with log in details as follows:

All other conditions and specifications remain unchanged.

This amendment must be completed, and attached to your Proposal form.

If you have already submitted your Proposal, this amendment shall be submitted to bids@vancouver.ca. prior to the Closing Time: 3:00:00 pm, (Local Vancouver time), Tuesday July 31, 2018 in an email clearly marked "AMENDMENT No. 1 to RFP. No. PS20180801 - "CONSULTANT FOR FEASIBILITY STUDY - UNIVERSAL & INCLUSIVE DESIGN (PHASE 1 & 2).

NAME OF PROPONENT

SIGNATURE OF AUTHORIZED SIGNATORY

DATE

Harinder Kainth,
Contracting Specialist