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REQUEST FOR PROPOSALS “RFP” NO.  PS20201286
VCT PLAYHOUSE FEASIBILITY STUDY
QUESTIONS AND ANSWERS NO. 1

REQUEST FOR APPLICATIONS “RFA” NO.  PS20210493
CONSULTING SERVICES TO ASSESS FEASIBILITY OF TRANSPORT PRICING FOR VANCOUVER CITY CENTRE
QUESTIONS AND ANSWERS NO. 2
ISSUED ON: June 11, 2021
	Q1
	May we request a two-week extension to the above-mentioned RFP? In light of the pressures and challenges caused by the pandemic, we are encouraging our staff to observe the Canada Day long weekend. An extension would allow us to prepare a robust proposal for the City.

	A1
	While the City appreciates the challenges the pandemic have put on all organizations, this project has tight timelines and an extension of two weeks is not possible. However, the City will grant an extension until Thursday July 8th, 2021 to allow proponents additional time to finalize their proposals after the Canada Day weekend.


END OF Q&A No.2
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