

REQUEST FOR PROPOSALS NO. PS20211621

CONSULTING SERVICES - STRUCTURAL CONSULTANT

FOR ST. GEORGE RAINWAY

QUESTIONS AND ANSWERS NO. 2

ISSUED ON MARCH 31, 2022

Q1	After reviewing the RFP, we respectfully request an extension to the submission deadline to April 22 nd after the Easter long weekend to allow sufficient time properly assess and confirm the scope of work, and to prepare a proposal to address all requirements of the proposal.
A1	Yes, the RFP closing date will be extended. Please refer to Addendum No. 1 for details.
Q2	Can the City confirm that the scope of work <u>only contains</u> the structural and geotechnical consulting services to review, design and provide the construction site services for <u>only the structural elements</u> of the St. George Street Rainway project, and that all other work such as improvements to sidewalks, pathways, roads, drainage, lighting and utilities are outside the scope of this assignment?
A2	Yes, your understanding is correct.